



**OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION**

ADDENDUM NO. 3
ISSUED: APRIL 4, 2025

PROJECT NO. 40-25-01

**BRIDGE REPAINTING
OHIO TURNPIKE OVER QUARRY ROAD M.P. 138.0, OHIO TURNPIKE RAMP OVER SR-57
M.P. 145.1, OHIO TURNPIKE OVER SR-57 M.P. 145.1, OHIO TURNPIKE OVER EASTLAND
ROAD M.P. 160.4, LORAIN AND CUYAHOGA COUNTIES, OHIO**

ISSUED MARCH 25, 2025

OPENING DATE: 2:00 P.M. (EASTERN TIME) ~~APRIL 8~~, APRIL 15, 2025

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 1:00 P.M. ON APRIL 4, 2025

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of Contracts Administration.

Aimee W. Lane /kjpg

Aimee W. Lane, Esq.,
Director of Contracts Administration

April 4, 2025
Date

ANSWERS TO QUESTIONS RECEIVED THROUGH 1:00 P.M. ON APRIL 4, 2025:

Q#6 The answer to question 5 regarding the Metroparks trail detour is not consistent with the plan note added to the MOT drawings. Will the detour be provided to the contractor as the answer said or does the contractor have to submit for approval as the note says? Or maybe a bid item should be added to provide a pedestrian access tunnel.

A#6 To be answered in a future addendum.

Q#7 After reviewing the portable barrier added at MP 160.4 in Addendum 2, it was discovered that there is a covered bridge on the north end of Eastland Road which will not allow for construction traffic to get through. There is also a 90^ curve that will conflict with the signalized closure. Has the Commission considered installing a detour for this location in lieu of the signalized traffic scheme?

A#7 To be answered in a future addendum

Q#8 Please review the hours for the Zone Person item, seems excessive as the majority of the work will be under OTIC mainline.

A#8 To be answered in a future addendum

Note: The bid opening date has been extended from April 8, 2025, at 2:00 P.M. until April 15, 2025, at 2:00 P.M. (Eastern Time).

END OF ADDENDUM NO. 3