OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION

ADDENDUM NO. 1

PROJECT NO. 99-15-04

REPAIR OF FIRE, FUEL AND/OR HEAT DAMAGED PAVEMENT
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OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION
ADDENDUM NO. 1
PROJECT NO. 99-15-04

ANSWERS TO QUESTIONS RECEIVED THROUGH 1:30 P.M., OCTOBER 9, 2015

Due to the small quantity of work at each location, can OTC have enough forces to
close off all repairs (WB & EB) areas in one night or should we figure OTC having
forces to complete one side (WB or EB) per night?

The Contractor is not permitted to perform the work at night All repairs are on the
shoulder and partial right lane, therefore, a majority of the work is anticipated to require
single-lane closures, which shalf take place during daytime hours. Double-lane closures
are permissible on a limited basis but shall be removed if traffic backs up per SP-104(H).
The Commission will set enough lane closures fo facilitate setting all the zones as
required by the Contractor's accepted Construction Schedule. The Commission is
revising Section SP101 clarifying the scope of work to provide that the Contractor must
perform work during the daytime

Is the MTD required as stated (under SP400) for the mainline work?

The Material Transfer Device (MTD) will not be required for this project for the mainline
and/or shoulder work. The Commission is revising Section SP400 to remove the
requirement of the MTD for mainline work

Attachments:

The following pages are modified via this Addendum No. 1: SP-1 and SP-39 Deletions are
shown with strikethrough text Changes/Additions are shown with underfined italicized text
Bidders are to utilize the attached revised pages when submitting a bid.

Addendum No. 1 to Contract 99-15-04 is hereby acknowledged:

{Firm Name)

{Signature)

Date:

(Printed Name)




OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION
SPECIAL PROVISIONS FOR REPAIR OF FIRE,
FUEL, AND/OR HEAT DAMAGED PAVEMENT

AT VARIOUS LOCATIONS

GENERAL - INCLUDING MODIFICATIONS TO OHIO TURNPIKE
GENERAL CONDITIONS

PLANS AND DESCRIPTION OF THE WORK

The Work fo be performed under this Work, together with other pertinent information is
shown and described below

PROJECT NO. 98-15-04

REPAIR OF FIRE, FUEL, AND/OR HEAT DAMAGED PAVEMENT AT VARIOUS
LOCATIONS

BETWEEN MILEPOST 0.0 AND 630

LOCATED IN WILLIAMS, FULTON, AND LUCAS COUNTIES IN OHIO

The following is a summary of the damage to multiple asphalt pavement locations as a
result of a vehicular accidents and fires that occurred at various times The fire, fuel, and
heat damage occurred at multiple locations It appears that the damage was limited to
the upper two (2) inches of the asphalt pavement surface course at all focations

The following work shall be performed by awarded contractor:

o Remove two (2) inches of existing asphalt pavement in the areas noted on page
SP-2 using standard asphalt miling equipment Area shall be swept/blown
clean.

o Apply appropriate amount of tack coat to horizontal and vertical faces of milled
surface

o Replace the asphalt pavement removed with two (2) inches of asphalt pavement
surface course material conforming to Ohio Tumpike & Infrastructure
Commission Specification SP 404, PG 64-22, or approved equal by the Chief
Engineer Compact the material with sufficient asphalt pavement rollers.

o Existing lines and grades shall be followed to ensure adequate drainage of the
finished pavement.

o Clean the area of any excess materials.

o The Work is-permitted-te shall be performed during daytime hours.

The Chio Turnpike & Infrastructure Commission will provide traffic control for the project
(specifically a right and center lane closure with flagger and barrier vehicle during work
hours), joint seal the joints of the repaired areas, reinstall pavement markings and
reinstall raised pavement markers as may be required. The Contractor will not be
required to reinstall the sonic nap alert pattern (rumble strips)

See spreadsheet on page SP-2 for a list of all locations

SP-1



Specifications so that the paving Work may be properly
prosecuted without appreciable delay to the Work.

The surface of curbs and gutters in actual contact with asphaltic
mixtures shall be painted with a thin uniform coating of asphaltic
cement to provide a closely bonded watertight joint at these
points. After completion of the surface course, the joint shall be
sealed by applying asphaltic cement in a uniform width of
approximately four (4) inches and at a rate just sufficient to fill
surface voids

Immediately after the asphalt concrete mixture for any course
has been laid by the paver and before roller compaction is
started, the surface shall be checked, any inequalities adjusted,
sandy accumulation from the screed removed by rake or hoe,
and all fat or segregated spots in any course removed and
replaced with satisfactory material. Irregularities in the surface
and alignment along the outside edges of base courses shall he
corrected by the addition or removal of mixture before the edge
is rolled The Contractor shall provide competent workmen and
supervisors who are capable of performing the Work incidental to
correcting of all pavement irregularities  Special attention shall
be given by him to the straight-edging of each course before
completion of the rolling in order to minimize subsequent
corrections in the surface course, as required by SP 4008

Mixtures may be spread by hand only upon permission by the
Chief Engineer and at such locations as are inaccessible to
machine spreading They shall then be handled and spread by
means of heated shovels, lutes, and rakes. Mixtures shall not be
applied faster than they can be properly handled and spread
Workmen shall not stand or Work in the hot mixture while it is
being placed, and every precaution shall be taken to distribute
and spread the material uniformly to avoid segregation of the
coarse aggregate and asphalt binder

Pavement under construction, which becomes contaminated by
petroleum products shall be removed and replaced at the
Contractor's expense

In areas where pavement settlement, for a distance greater than
thirty-five (35) feet, has occurred and more than one (1) layer of
leveling course will be required to obtain the original pavement
grade, the Contractor shall use automatic leveling control
devices as directed by the Chief Engineer. The Contractor shall

SP-39



