

**OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION**

ADDENDUM NO. 3

**PROJECT NO. 39-17-01
MAINLINE PAVEMENT RECONSTRUCTION
MILEPOST 90.00 TO MILEPOST 95.90, EASTBOUND
SANDUSKY COUNTY, OHIO**

EXTENDED OPENING DATE: 2:00 P.M. (EASTERN TIME), ~~OCTOBER 28~~ NOVEMBER 2, 2016

ALL BIDS MUST BE ELECTRONICALLY SUBMITTED THROUGH BID EXPRESS


ATTENTION OF BIDDERS IS DIRECTED TO:

QUESTIONS RECEIVED THROUGH 1:00 PM ON OCTOBER 25, 2016

MODIFICATIONS TO THE CONTRACT DOCUMENTS

BID OPENING EXTENSION TO 2:00PM ON NOVEMBER 2, 2016

Issued by the Ohio Turnpike and Infrastructure Commission on October 25, 2016. Issuance authorized by Dennis C. Albrecht, Jr., Assistant Chief Engineer, and Mark R. Musson, Director of Contracts Administration.


Dennis C. Albrecht, Jr. 10/25/16
Date


Mark R. Musson 10/25/16
Date

OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION
ADDENDUM NO. 3
PROJECT NO. 39-17-01

QUESTIONS AND ANSWERS THROUGH 1:00PPM ON OCTOBER 25, 2016

Q#43 Plan sheet 38, note 5 calls for restoration of existing crossover to include removal of slotted drain and temporary drainage structures, and that this work is incidental to SP614 Maintenance of Traffic. What is the required depth of the SP302 and SP304 prior to the 1.5” asphalt resurfacing?

A#43 The Commission will provide its response to this question in Addendum No. 4.

Q#44 I see where OTC calls for re-striping the project in the traffic control notes (plan sheet 188 is attached) during the beginning and end of the first and second construction seasons (OTIC Annual Pavement Marking Operations – Long Line Quantities). Is the first and second construction seasons – before Memorial Day, and after Labor Day? Or, did the OTC figure annual pavement marking work twice and this job is only in 2017?

A#44 The Commission will provide its response to this question in Addendum No. 4.

Q#45 Channelizing Line, 12” Type 1, Dotted Line 12” Type 1, and Air Speed Zone Marking shown in the plans with quantities for Construction Season 1 and Construction Season 2 on Pavement Marking Subsummary plan sheet 191. Is this correct?

A#45 The Commission will provide its response to this question in Addendum No. 4.

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Cover Sheet and Notice to Bidders Page OTC-NB-2 are modified to extend the Bid Opening date to 2:00 P.M. (Eastern Time) **November 2, 2016**.

Addendum No. 3 to Contract 39-17-01:

(Firm Name)

(Signature)

(Printed Name)

Date: _____