
REQUEST FOR LETTERS OF INTEREST  
TO PERFORM PROFESSIONAL SERVICES  

 

 

PROJECT NO. 71-17-05 

 

Deck Replacements and Widenings for 

Ohio Turnpike Bridges over Poland-Unity Road (County Route 175) at MP 237.8 

Ohio Turnpike Bridges over Columbiana-New Castle Road (County Route 62) at MP 238.1 

 

The Ohio Turnpike and Infrastructure Commission (“Commission”) issues this Request for Letters of 

Interest (“LOIs”) to perform professional engineering services that include site and engineering 

inspections for an engineering report recommending improvements for the specified bridges, 

preparing plans and specifications for bidding the accepted recommendations and performing the 

necessary construction administration and inspection services.  The Draft Scope of Services attached as 

Exhibit A provides a more detailed description of the required services.  

 

Consultants interested in obtaining a current draft of the RFP may request the draft through the means 

described below for making inquiries.  Interested firms may also submit specific questions regarding 

the RFP and/or the LOI requirements through the process described below. 

 

Those interested in responding to the RFP must have a completed “Request For Qualifications” 

(“RFQ”) package for calendar years 2017-2018 on file with the Commission to be considered as a 

potential respondent to the RFP.  If a firm has not already responded to the RFQ, the RFQ package 

may be obtained through the inquiry process and its response submitted simultaneously with the LOI. 

 

LOIs shall serve to provide information for the Commission to evaluate the respondents’ 

qualifications to perform the services required for the Project.  (See page 2 for further details on 

content of the LOI).   The significant dates related to the Commission’s selection of the Consultant to 

perform the required services are currently established as follows: 

 

April 20, 2017 at 5:00 PM (Eastern) – Letters of Interest due 

May 4, 2017 – Invitation for shortlisted consultants to respond to the RFP 

May 18, 2017 at 5:00 PM (Eastern) – Inquiry Deadline 

May 26, 2017 at 5:00 PM (Eastern) – Proposals due 

  

Any questions must be addressed in writing and emailed to the Commission at:  

purchasing@ohioturnpike.org prior to the Inquiry Deadline.  Do not contact the Commission by 

phone regarding this matter, and do not address questions through any means other than the email 

address provided.  Answers to all questions will be compiled and copy of each question and the 

Commission’s response will be posted on the Commission’s Website, www.ohioturnpike.org. 

 

LOIs must be submitted by 5:00 p.m. (Eastern Time) on April 20, 2017 to the following address 

(LOIs sent via email are not acceptable): 

 
Ohio Turnpike and Infrastructure Commission 

Attn.:  Procurement Manager 

682 Prospect Street 

Berea, Ohio 44017 

mailto:purchasing@ohioturnpike.org
http://www.ohioturnpike.org/


 

 

 

LETTER OF INTEREST FOR PROJECT NO. 71-17-05 

(Not to exceed ten (10) pages - excluding the cover page/letter and SBE materials) 

 

1. List the types/categories of services for which your firm has a current Qualifications 

Statement on file with the Commission in response to the 2017-2018 RFQ. 

2. List significant subconsultants, their categories of service and the percentage of work to be 

performed by each proposed subconsultant.  

3. List the Project Manager and other key staff members including key subconsultant staff.  

Address the experience of the key staff members on similar projects.  Provide only the 

résumé of the proposed Project Manager.  The proposed Project Manager must be a 

professional engineer registered in the State of Ohio.   

4. Provide references from three (3) organizations other than the Ohio Turnpike and 

Infrastructure Commission for similar projects and services completed in the past five (5) 

years.  For each reference, provide a contact name and phone number. 

5. Describe the capacity of your firm’s staff and its ability to perform the work in a timely 

manner relative to present workload and the availability of assigned staff. 

6. Provide a description of your Project approach, not to exceed two (2) pages.  Confirm the 

firm’s proposed technical approach, cost containment practices, innovative ideas for this 

type of project and any other relevant information concerning your firm’s qualifications to 

perform the services contemplated. 

7. Small Business Enterprise (“SBE”) Utilization Certification (OEI-1) and Plan (OEI-2) 

demonstrating the commitment and means for achieving SBE participation on the 

respondent’s team.  If the Certification and Plan fails to meet or exceed the 25% Goal, the 

respondent is required to demonstrate that it used Good Faith Efforts (OEI-4 & OEI-5) to 

attain SBE participation that meets or exceeds the Goal.  As described in the enclosed 

Exhibits, the Commission recognizes SBEs that are certified with the Commission or 

ODOT as SBE and considers DBEs certified with ODOT and firms certified as EDGE 

through DAS as eligible for SBE certification.   Contact the Commission’s Office of 

Equity and Inclusion with any questions concerning the SBE Program.   

Items 1 through 6 must be included in the LOI, which should not exceed ten (10) pages – 

excluding the cover page/letter and SBE materials – on single sided, 8 1/2" x 11" sheets of paper.  

To be considered, one (1) original and three (3) copies of the LOI must be delivered before 

5:00 p.m. (Eastern), on April 20, 2017. 

 



EXHIBIT A 

DRAFT SCOPE OF SERVICES 

PROJECT NO. 71-17-05 

A.  PROJECT OVERVIEW 

Project 71-17-05 includes, but is not limited to: 

1. Design of a deck replacement and widening for the MP 237.8 - Ohio Turnpike Eastbound 

and Westbound Bridges over Poland-Unity Road (County Route 175) and also includes all 

necessary substructure and superstructure repairs, as well as approach work to provide proper 

transition to the bridge. 

2. Design of a deck replacement and widening for the MP 238.1 - Ohio Turnpike Eastbound 

and Westbound Bridges over Columbiana-New Castle Road (County Route 62) and also 

includes all necessary substructure and superstructure repairs, as well as approach work to 

provide proper transition to the bridge. 

3. Performance of a site inspection and engineering investigation of the structural components of 

the bridges listed in Paragraphs 1 and 2 for the purpose of determining required construction 

work. The Consultant is to determine the project limits, subject to the approval of the Chief 

Engineer. 

4. Preparation of an engineering report summarizing the site inspection and engineering 

investigation, recommended substructure and superstructure repairs, as well as identifying the 

required removal procedure and a recommended design and construction schedule. 

5. Preparation of maintenance of traffic plans to construct the proposed work while maintaining 

traffic on the Ohio Turnpike for the bridges in Paragraphs 1 and 2.  The Consultant shall 

coordinate with Mahoning County. 

6. Communication and coordination with all stakeholders during the design and construction 

activities to prevent conflicts with other planned projects and to address concerns of the 

stakeholders and to facilitate timely design completion. 

7. Consultation with the Commission staff on the recommendations. 

8. Preparation of final Construction Plans and Specifications for bidding. 

9. Provision of services for administering and inspecting construction operations. 

 

B.  SITE INSPECTION/ENGINEERING REPORT/DESIGN/PLAN PREPARATION– PHASE I 

The complete scope of this Phase will be further refined at a “Scope of Work” meeting with the 

Consultant.  A partial scope of this phase is as follows: 



Ohio Turnpike & 

Infrastructure Commission 

Project No. 71-17-05 

Draft Scope of Services 

 

1. Site inspections and engineering investigation shall be performed to determine all deficiencies, 

estimated quantities, repair recommendations, removal limits, removal procedures and project 

staging. 

2. Preparation of an engineering report summarizing the site inspection and engineering 

investigation, including all deficiencies and repair recommendations, as well as removal limits, 

removal procedures, and project staging recommendations for the bridges.  The Consultant shall 

also provide a recommended design and construction schedule. 

3. Preparation of Construction Drawings and Contract Documents for bidding.  The Construction 

Drawings and Contract Documents items shall address, but not be limited to, those items listed 

in the Project Overview. 

4. Additional Specifications and Special Provisions shall be prepared if not covered by ODOT 

Specifications and the Ohio Turnpike & Infrastructure Commission’s Special Provisions.  

Specifications and Special Provisions submitted by the Consultant shall include reference to any 

and all required permits to complete the Project. 

5. Preparation of all required Temporary Traffic Control Plans on the Turnpike. 

6. Preparation of a construction cost estimate for the project. 

7. Review and evaluation of construction bids received for the Project and submission of a 

recommendation concerning award to the Chief Engineer. 

8. Plans shall be prepared for anticipated 2019 construction. 

 

C.  CONSTRUCTION ADMINISTRATION AND INSPECTION – PHASE II 

The Consultant is to provide services for administering and inspecting construction operations and for 

executing duties and responsibilities, if so designated by the Commission.  Construction services are to 

include, but not be limited to, the following: 

1. Providing a professionally qualified field organization satisfactory to the Commission to 

observe, inspect and assist in the coordination of the various phases of the construction. 

2. Consulting with the Commission on all questions of engineering with regard to construction of 

the Project. 
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Draft Scope of Services 

 

3. Serving as a liaison and coordinating agency between the Commission, the construction 

contractor(s) working on the Project, the Testing Laboratory, interested public and private 

entities and utility owners. 

4. Attending and participating in pre-construction and other conferences as requested by the 

Commission. 

5. Observing, coordinating and inspecting Project construction at all times when the construction 

contractor is on site. 

6. Preparing daily inspection reports on forms furnished by the Commission and maintaining 

detailed Resident Inspector’s diaries for each person assigned to the construction project.  The 

originals of the daily inspection reports shall be transmitted to the Commission weekly.  The 

Resident Inspector’s diaries shall be furnished to the Commission at the conclusion of the 

construction project. 

7. Maintaining a file of correspondence, telephone conversations and other written documentation 

concerning construction project activities and authorized design revisions. 

8. Reviewing construction contractor payment requests and comparing quantities shown with the 

summation of quantities noted in the daily inspection reports and with unit prices as included in 

the contract.  Reviewing and commenting on construction progress schedule updates included in 

the payment requests, and recommending Commission action on each payment request. 

9. Preparing change orders and other similar items in accordance with Commission regulations to 

properly document changed conditions or modified construction activities. 

10. Providing negotiation assistance on any construction contractor’s claims and recommending 

action on the resolution of claims. 

11. Reviewing the Contractor’s fabrication Plans, material and products submittals and brochures 

and shop drawing submittals.  Advising the Commission on the acceptability of such submittals. 

12. Conducting progress meetings as required in coordinating all parties involved in the 

construction project and maintaining scheduled progress. 

13. Reviewing the Contractor’s Construction Primavera P6 Schedule for conformance with the 

Commission’s requirements.  Providing comments or questions to Contractor for the purpose of 

clarifying and revising the Schedule.  Consultant or their subconsultant must have software and 

working knowledge to properly perform this item. 
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14. Certifying the accuracy of the final payment quantities and estimate. 

15. Preparing Record Plans of the completed construction from information provided by the 

construction contractor and field records of construction activity.  Revisions are to be noted on 

the original Project AutoCAD drawings. 

16.  Performing the duties described for the Architect/Engineer in the Commission’s Standard 

Conditions for Public Improvement Contracts to the extent not otherwise described in these Phase II 

Services. 

17. Updating the Bridge Load Rating for the rehabilitated condition (if required), utilizing 

AASHTO’s AASHTOWARE software. 

18. Preparing the updated/revised bridge inventory form. 

 

D.  GENERAL 

Three (3) design reviews are anticipated by the Ohio Turnpike Engineering Staff: 

a. At completion of the investigation and evaluation phase. 

b. At completion of preliminary design. 

c. At completion of 100% Plans. 

Review time will be two (2) weeks for each review. 

 

Commission Engineering Staff will be available for ongoing design meetings, as may be required. 

  

The Commission’s Sample Specifications, Standard Drawings, Standard Conditions for Public 

Improvement Contracts, and original Construction Plans are available for download through .ftp site 

system upon request from any interested firm with a 2017-2018 Biennial Statement of Qualifications on 

file with the Commission. 

 

 

 

 



OEI-1

SMALL BUSINESS ENTERPRISE UTILIZATION CERTIFICATION 

To be eligible for selection to award this contract, each respondent must complete and submit this Small Business 
Enterprise (SBE) Utilization Certification with its Letter of Interest (“LOI”). The Commission may consider as 
non-responsive and reject any Letter of Interest that does not contain a Certification and Utilization Plan that
properly demonstrates that the respondent’s commitments with SBEs for participation on the project if 
awarded the contract.  The successful respondent’s SBE Utilization Certification and Utilization Plan shall be 
incorporated as part of the resulting Contract.  If the Certification and Plan fail to demonstrate a commitment 
to meeting or exceeding the Goal stated in the request for LOIs, the respondent is required to complete and 
submit a Good Faith Efforts Demonstration (OEI-4 and OEI-5).   To count towards the goal, the
participants must be certified as SBEs with the Commission or as SBEs or DBEs with ODOT or EDGE 
certified with the Ohio Department of Administrative Services at the time of bid.   

The undersigned authorized agent of the respondent represents to the Ohio Turnpike and Infrastructure Commission, 

as part of its Letter of Interest, that it will perform the duties of the Selected Consultant having: (check one) 

___________________________________________ 

Respondent Submit the Utilization Plan (OEI-2) and (if

necessary) the Good Faith Efforts Demonstration 

(OEI-4 and OEI-5) with the Letter of Interest
using the templates and instructions that follow.   

By: _____________________________________ 

Signature 

Printed: _____________________________________ 

Title: _____________________________________ 

Date: _____________________________________ 

attained commitments to meet or exceed the contract’s SBE goal, and has documented SBE participation 

in the attached Utilization Plan for the project summarized as follows: 

SBE Participation Commitment:  __________% Approximate Percent of Project Cost 

Attached is the Utilization Plan evidencing commitments with each SBE that will participate in the 

project in a manner that meets or exceeds the goal, and affirming the availability and planned 

participation of each business identified. 

failed to meet the contract’s SBE goal despite its Good Faith Efforts to attain commitments to meet or 

exceed the goal, and has documented its efforts to achieve the goal in the attached Demonstration of 

Good Faith Efforts (OEI-4 and OEI-5) and documented commitments in the attached Utilization Plan to

SBE participation on the project summarized as follows: 

SBE Participation Commitment:  __________% Approximate Percent of Project Cost 

1. Attached is the Utilization Plan evidencing commitments with each SBE that will participate in the

project and affirming the availability and planned participation of each business identified; and 

2. Attached is the Good Faith Efforts Demonstration evidencing those Efforts that were unsuccessful

in attaining SBE participation commitments that meet or exceed the goal. 



 Respondent’s SBE Utilization Plan 
 (Complete and Submit with Utilization Certification) 

Box 1: ______________________ (“Respondent”) certifies that the SBEs listed below have been engaged to participate on this project, and if the 

Respondent is selected for award of the Contract, it shall assure that its self-perforamnce, subcontracts or other agreements are executed as follows:

Column 1 

Name of SBE 
(See instructions) 

Column 2 

Project Role 
(See instructions) 

Column 3 

Description of Work 
(See instructions) 

Column 4 

Amount 
Subcontracted 

to SBE 
(See instructions) 

Column 5 

Amount to be 
Applied 

Towards Goal 
(See instructions) 

Small Business Enterprise Contract Goal in Dollars: ____  Total SBE Credit Commitment _____ 
   Box 3     Box 2 

If Box 2 is greater than Box 3, proceed to complete and submit the Good Faith Efforts Documentation Form (OEI-4 and OEI-5)

OEI-2



Instructions for Small Business Enterprise Utilization Plan 

Box 1: Name of Respondent submitting LOI. 

Column 1:  Name of the Small Business Enterprise (“SBE”) participating on the project.  To receive credit towards 
contract goal, SBEs must be certified with the Commission at time of bid, or eligible for fast track 
certification (i.e., certified as DBE or SBE with ODOT or EDGE certified with Ohio DAS).  If a SBE is 
performing multiple scopes, repeat the name of the SBE for each scope that will be performed and the 
respective amount.   

Column 2: The Project Role that the SBE will be performing as follows: 

• Prime Consultant

• Subconsultant

Column 3:  A description of the Work to be performed by the SBE must be consistent with the industry used for its 
certification.  The Respondent may rely upon the descriptors listed in the Commission’s Certification 
List available here: http://www.ohioturnpike.org/business/mbe-fbe, or those eligible for Fast Track 
certification as DBE here: http://www.dot.state.oh.us/Divisions/ODI/SDBE/Pages/DBE-Directory.aspx  
as SBE here: http://www.dot.state.oh.us/Divisions/ODI/SDBE/Pages/SBE.aspx and EDGE here: 
http://eodreporting.oit.ohio.gov/searchEDGE.aspx.    

A respondent subletting a portion of a bid item shall state “Partial” and describe the Work that is 
included (e.g., “Surveying (Partial) – Site Plan”). 

Column 4: List the total amount to be subcontracted to each SBE for the services they are performing. 

Column 5: This is the percentage of the project each line listed in the certification that the prime intends to apply  
towards meeting the Contract goal. It may be that only a portion of the amount subcontracted to a SBE 
in Column 4 is eligible to be credited toward meeting the goal See Note. The Commission will utilize 
the sum of this column (Box 3) to determine whether or not the respondent has met the goal. In the event 
of an arithmetic error in summing column 5 or an error in making appropriate reductions in the amounts 
in Column 4, then the sum will be corrected and the total (Box 3) will be revised accordingly. 

Note: For Work self-performed by a SBE proposing to serve as the lead consultant, the respondent may 
claim only 20% of the amount self-performed (Column 4) towards meeting the goal (Column 5).   

Note 2: For Work performed by SBE subconsultants, the respondent may claim 100% of the 
Commercially Useful Functions performed by subconsultants within the industry code qualifying for 
SBE certification. 

Box 2: Box 2 is the Contract goal for SBE participation goal appearing on the Request for Letters of Interest. 

Box 3: Box 3 is the sum of the values in Column 5. This value must equal or exceed the Contract goal amount 
written in Box 2, or Good Faith Effort Demonstration is required if insufficient SBE Participation has 
been achieved. See the following pages (OEI-4 and OEI-5) for the materials necessary for demonstrating
the Respondent’s Good Faith Efforts. 

OEI-3

http://www.ohioturnpike.org/business/mbe-fbe
http://www.dot.state.oh.us/Divisions/ODI/SDBE/Pages/DBE-Directory.aspx
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http://eodreporting.oit.ohio.gov/searchEDGE.aspx


OEI-4
Complete only if Goal not Achieved 

DEMONSTRATION OF GOOD FAITH EFFORTS 

(Complete and Submit if Utilization Certification and Plan Fail to Meet Contract Goal) 

Project Number Project Name 

Respondent Name Federal Tax I.D. 

1. Opportunities:  Indicate how the Respondent subdivided portions of the work or services to increase the

likelihood of participation by firms certified as SBE with the Commission (or SBE or DBE with ODOT 

and/or EDGE with DAS) in the Project.  (Attach additional pages if needed, and all supporting documentation.) 

2. Availability:  Indicate the services or organizations that provided assistance to you in identifying and

recruiting firms certified as SBE (or DBE and EDGE) in preparing the LOI response.  (Attach additional 

pages if needed, and notes of each contact listed.) 

A.  Organization: ___________________________ Date(s) of Contact:____________ Contact Means:______________

Subject of Inquiry: ___________________________________________________________________________________ 

B.  Organization: ___________________________ Date(s) of Contact:____________ Contact Means:______________ 

Subject of Inquiry: __________________________________________________________________________________ 

C.  Organization: ___________________________Date(s) of Contact:____________ Contact Means:_______________ 

Subject of Inquiry: __________________________________________________________________________________ 

3. Efforts:  List all SBEs (including all DBEs and/or EDGE firms) that you supplied adequate and timely information 

about the scopes of work and requirements of the project.  (Attach additional pages if needed, and copies of all 

transmittals, any shipping receipts or documentation of providing info. etc.) 

A. Business  Contact Name  Date 

B.  Business  Contact Name  Date 

C.  Business  Contact Name  Date 

D.  Business  Contact Name  Date 

E.  Business  Contact Name  Date 

F.  Business  Contact Name  Date 

G.  Business  Contact Name  Date 



OEI-5
Complete only if Goal not Achieved 

5. Efforts:  List all interested SBEs (including all DBE and EDGE entities), which you rejected to
perform the Work of the Contract.  Please provide the specific reason(s) for the decision to reject.  
(Attach additional pages if needed.) 

A. Business: __________________________________________________________________________ 

Reason(s) for rejection: ________________________________________________________________   

     ________________________________________________________________

B. Business: _________________________________________________________________________ 

Reason(s) for rejection: ________________________________________________________________   

     ________________________________________________________________ 

C. Business: _________________________________________________________________________ 

Reason(s) for rejection: ________________________________________________________________   

     ________________________________________________________________ 

6. Efforts:  List the names, dates and telephone numbers of all SBEs (including DBEs and EDGE firms) with
which you entered into negotiations for its participation on the project and the general scope of work 
negotiated, and the reason why negotiations were not successful.  (Attach additional pages if needed.) 

A. Business: ___________________________________     

Contact: ______________________________________   

Phone: _______________________________________     

Date(s) of contact: ______________________________      

Scope of Work: _________________________________ 

Reasons for ending negotiations: ___________________ 

______________________________________________ 

B. Business: ____________________________________     

Contact: _______________________________________   

Phone: _______________________________________      

Date(s) of contact: ______________________________      

Scope of Work: _________________________________ 

Reasons for ending negotiations: ____________________ 

_______________________________________________ 

C. Business: ____________________________________     

Contact: _______________________________________   

Phone: _______________________________________      

Date(s) of contact: ______________________________      

Scope of Work: _________________________________ 

Reasons for ending negotiations: ____________________ 

A. Business: ___________________________________     

Contact: ______________________________________   

Phone: _______________________________________     

Date(s) of contact: ______________________________      

Scope of Work: _________________________________ 

Reasons for ending negotiations: ___________________ 

______________________________________________ 

B. Business: ____________________________________     

Contact: _______________________________________   

Phone: _______________________________________      

Date(s) of contact: ______________________________      

Scope of Work: _________________________________ 

Reasons for ending negotiations: ____________________ 

_______________________________________________ 

C. Business: ____________________________________     

Contact: _______________________________________   

Phone: _______________________________________      

Date(s) of contact: ______________________________      

Scope of Work: _________________________________ 

Reasons for ending negotiations: ____________________ 
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GUIDANCE FOR DEMONSTRATING GOOD FAITH EFFORTS 
TO ACHIEVE OR EXCEED THE CONTRACT GOAL 

If the SBE Utilization Certification and Plan fail to document commitment to achieving the SBE Goal set 
forth in the request for Letters of Interest, complete the Good Faith Effort Demonstration Form to document 
necessary and reasonable actions that, by their scope, intensity, and appropriateness, would reasonably be 
expected to attain SBE participation that meets or exceeds the goal.   

The Commission’s determination of Good Faith Efforts is based on consideration of the quality, quantity, 
and intensity of the different kinds of actions taken.  The activities or efforts undertaken to when making a 
Good Faith Effort must be those that one could reasonably expect to deploy when seriously, actively and 
aggressively attempting to obtain SBE participation in relative proportion to those that are Available to 
capably perform Commercially Useful Functions under the Opportunities presented in given contract.   

The analysis for determining whether the respondent fulfilled its obligation to use Good Faith Efforts, the 
Commission will consider the demonstration of the following, which the form is intended to illicit from the 
respondents: 

1. “Opportunities” means the subcomponents of the project that are identifiable as economically
viable scopes of work that may interest subcontractors in responding to the respondent’s solicitations to 
participate in the Project.  The unique opportunities each project presents is determined based on the 
nature of the project using in-house expertise and the aggregation of those that the respondents may 
identify.   

2. “Availability” means the degree of ready, willing and able SBEs available to capitalize on the
opportunities presented under each project.  The availability consideration examines the amount of SBEs 
in the relevant marketplace using (1) the Commission’s list of certified SBEs (available at 
http://www.ohioturnpike.org/business/doing-business-with-us/mbe-fbe); (2) the Unified Certification 
Program’s DBE Directory (http://www.dot.state.oh.us/DBE/pages/DBE-Directory.aspx); (3) the 
Department of Administrative Service’s directory of EDGE certified businesses: 
http://eodreporting.oit.ohio.gov/searchEDGE.aspx; the Ohio Department of Transportation’s registry of 
SBEs: http://odotextrpt.dot.state.oh.us/ViewReport.aspx ?reportPath=%2fprd%2fpreconstruction 
%2fpublic%2fsbe_vendor_list;  and (5) any other Ohio-centric database that the Commission recognizes 
as using standards that are substantially similar to the requirements for certification with the 
Commission.    

3. “Efforts” means the documented attempt to meaningfully and earnestly solicit the interest of
available SBEs to fulfill the opportunities presented to perform on the Project, including making a 
sufficient number of contacts to follow up with any available but non-responsive SBEs and negotiating 
in good faith with available SBEs to reach reasonably agreeable terms for their participation.   

4. “Commitments” means the respondent representations in the Utilization Certification and Plan to
have successfully achieved commitment(s) to utilize verified SBEs to perform on the project. 

The determination that a given respondent satisfactorily used and demonstrated its Good Faith Efforts is 
based on the holistic review of the Opportunities, Availability, Effort and Commitment documented in the 
bid or proposal documents.     

A.   Opportunities and Availability 

This assessment of opportunities and availability compiles those SBEs that the respondents may identify in 
their Utilization Plan and Good Faith Efforts Demonstration forms, but also may go outside the form to 
identify additional possible opportunities under the project and recognized certification registries for 
possible untapped available firms.

A respondent can demonstrate fulfilling the Opportunity component is documenting that the respondent 

http://www.ohioturnpike.org/business/doing-business-with-us/mbe-fbe
http://www.dot.state.oh.us/DBE/pages/DBE-Directory.aspx
http://eodreporting.oit.ohio.gov/searchEDGE.aspx
http://odotextrpt.dot.state.oh.us/ViewReport.aspx%20?reportPath=%2fprd%2fpreconstruction%20%2fpublic%2fsbe_vendor_list
http://odotextrpt.dot.state.oh.us/ViewReport.aspx%20?reportPath=%2fprd%2fpreconstruction%20%2fpublic%2fsbe_vendor_list
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performed actions that include the following: 

a. Selected and packaged portions of the work in order to increase the likelihood that the SBEs will
respond to solicitations expressing interest in participating on the project.  This includes, where 
appropriate, breaking out contract work into economically feasible units to facilitate participation 
through subcontracting.  

b. Soliciting the interest of all SBE entities available to perform on the project through reasonable,
meaningful and available means and providing a reasonable and meaningful time to respond. 

The means for a respondent to fulfill the Availability component of demonstrating good faith efforts 
includes the following:  

a. Searching recognized registries identifying certified SBEs that potentially could fulfill the
opportunities under the project.    

b. Identifying other possible ready, willing and able SBEs through the effective use of the services
of available from plan rooms, community organizations, contractors' groups, local, state, and Federal 
minority/women business assistance offices, and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and utilization of SBE entities. 

B.  Efforts and Commitment 

Respondents must document level of exertion used to engage the Availability pool on the Opportunities 
presented under the project.  The Efforts component considers the active attempts to successfully reach 
terms with interested SBE firms, which may include the following:  

a. Negotiating in good faith with interested SBE entities so as to facilitate their participation on the
Project. 

b. Not rejecting SBE entities without sound reasons based on a thorough investigation of their
capabilities. 

c. Assisting SBE entities in obtaining bonding, lines of credit, or insurance as required.

The Commitment component provides a cross-check on the identified and documented Opportunities, 
Availability and Efforts.  Unless the analyses under the Opportunities, Availability and Efforts prongs 
demonstrate otherwise, the utilization of Good Faith Efforts is expected to result in the respondent 
successfully representing its achievement of SBE participation goal for the contract.  The respondent must 
provide justification for any lack of Commitment by showing that the failure occurred despite its Good Faith 
Efforts through the demonstration under the Opportunity, Availability and Efforts prongs of the test.    
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