

OHIO TURNPIKE COMMISSION

ADDENDUM NO. 2

INVITATION NO. 4130



**FOR FURNISHING AND INSTALLATION OF DIESEL EMISSION REDUCTION DEVICES ON OHIO
TURNPIKE MEDIUM/HEAVY DIESEL TRUCKS**

**OPENING DATE:
2:00 P.M. (E.S.T.), FEBRUARY 18, 2010**

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 5:00 P.M., FEBRUARY 11, 2010

Issued by the Ohio Turnpike Commission February 12, 2010. Authorized by L. George Distel,
Executive Director, and Kathleen Weiss, Director, Contracts Administration.

 2/12/10  2/12/10
L. George Distel Date Kathleen Weiss Date

ANSWERS TO QUESTIONS RECEIVED THROUGH 5:00 P.M., FEBRUARY 11 , 2010

Q#5 First, unit ATT-00505 a 2003 Ford F550 located at the Hiram facility should already have a DOC and CCV installed from the factory. Can you verify this for me?

A#5 Bidders should submit Bids for each Group as if all devices requested are to be furnished and installed. If it is determined at a later date that the work cannot be performed on a given vehicle, an adjustment will be made to the Emission Reduction Device Worksheet, and the vendor will be provided another similar vehicle on which to perform the work. It is the vendor's responsibility to verify that the vehicles are eligible for the specified work. As indicated below, due to the inclement weather on February 10, 2010 (which was the date that the types of vehicles on which work is to be performed were to be available for inspection), an additional inspection date of February 16, 2010, at the Hiram Maintenance Building has been established. (See details below).

Q#6 Second the time frame for completion is stated to be 120 days or approximately 4 months. The turnaround time on product for the conversion is approximately eight weeks using up half of the time to acquire the conversion parts? My concern is that if you are awarded more than one group there may not be enough time and availability of units to complete this within the 120 day period. How firm is this time frame for completion? If you are awarded more than one group and are only allowed one truck per day the completion time frame will be virtually impossible

A#6 The time frame is firm. Please note that, in accordance with the Specifications, the selected vendor for each Group will have access to as many as two (2) vehicles at a time per Group, (one (1) from Hiram and one (1) from Elmore - - see pages 7b through 7d). Each vendor must consider the availability of parts, availability of work force, etc. and bid accordingly.

Additional Comments from the Commission:

DUE TO THE SEVERE WEATHER CONDITIONS ON FEBRUARY 10, 2010, SOME OF THE VEHICLES WERE NOT AVAILABLE FOR INSPECTION AS INDICATED IN THE BID INVITATION. ALSO, SOME OF THE PROSPECTIVE BIDDERS MAY NOT HAVE BEEN ABLE TO TRAVEL TO THE HIRAM MAINTENANCE BUILDING. THEREFORE, THE VEHICLES LISTED ON PAGE 8A OF THE INVITATION WILL BE MADE AVAILABLE FOR INSPECTION ON TUESDAY, FEBRUARY 16, 2010 AT THE HIRAM MAINTENANCE BUILDING FROM 10:00 A.M, UNTIL 2:00 P.M.

Receipt of Addendum No. 2, Invitation No. 4130 is hereby acknowledged:

(Firm Name) _____

(Signature) _____

(Printed Name) _____

(Date) _____

**BIDDERS MUST RETURN THE ABOVE ACKNOWLEDGEMENT OF RECEIPT OF
ADDENDUM NO. 2 WITH THEIR BID.**