

OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION

ADDENDUM NO. 1

PROJECT NO. 43-16-03
BRIDGE DECK REPLACEMENT AND REHABILITATION
CLIFTON-GUNN ROAD OVER OHIO TURNPIKE M.P. 21.4,
RUEGER-SHETLER ROAD OVER OHIO TURNPIKE M.P. 23.9,
FULTON-WILLIAMS ROAD OVER OHIO TURNPIKE M.P. 24.4,
SPIES -HANDY CORNERS ROAD OVER OHIO TURNPIKE M.P. 27.3,
WILLIAMS AND FULTON COUNTIES, OHIO


OPENING DATE: 2:00 P.M. (EASTERN), DECEMBER 1, 2015


ALL BIDS MUST BE ELECTRONICALLY SUBMITTED THROUGH BID EXPRESS

ATTENTION OF BIDDERS IS DIRECTED TO:

QUESTIONS AND ANSWERS THROUGH NOVEMBER 18, 2015

Issued by the Ohio Turnpike and Infrastructure Commission on November 19, 2015. Issuance authorized by Anthony D. Yacobucci, Chief Engineer, and Mark R. Musson, Director of Contract Administration.


Anthony D. Yacobucci 11-19-15
Date


Mark R. Musson 11/19/15
Date

**OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION
ADDENDUM NO. 1
PROJECT NO. 43-16-03**

QUESTIONS AND ANSWERS THROUGH NOVEMBER 19, 2015

Q#1 Is there any bridge painting on this project?

A#1 There is bridge painting on this project, but it is limited to touch up painting related to reference items SP 516G and SP 516J, in addition to any currently existing coatings that are damaged during the Contractor's operations

Q#2 What is the required DBE percentage for the project?

A#2 There are no established DBE goals for this project. However, bidders are required to utilize and demonstrate their Good Faith Efforts to attain the participation of MBE/DBE certified businesses' on the opportunities available under project. The standards for reviewing the bidders' demonstration of its Good Faith Efforts using the forms provided at GFE-1 and GFE-2 are described on pages DBE-1 through DBE-4. This requires identifying the bidders' commitments with MBE/DBE businesses, the opportunities for participation, the availability of MBE/DBE businesses to perform those opportunities, and the actions undertaken to attain MBE/DBE commitments to participate in those opportunities.

Q#3 What is the amount of liquidated damages per day for the project?

A#3 The Liquidated Damage amounts for the failure to timely achieve the contract milestones on the project are set forth in the Contract Form on pages OTIC-CF-2 and OTIC-CF-3

Addendum No. 1 to Contract 43-16-03:

(Firm Name)

(Signature)

(Printed Name)

Date: _____