

OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION

ADDENDUM NO. 2

PROJECT NO. 53-16-02
REPAIRS AND RESURFACING
ERIE ISLANDS SERVICE PLAZA
MILEPOST 100.00
SANDUSKY COUNTY, OHIO

OPENING DATE *EXTENDED*: 2:00 P.M. (EASTERN TIME), APRIL 28 ~~21~~, 2016

ALL BIDS MUST BE ELECTRONICALLY SUBMITTED THROUGH BID EXPRESS


ATTENTION OF BIDDERS IS DIRECTED TO:

QUESTIONS AND ANSWERS THROUGH 1:00 PM ON APRIL 20, 2016

CHANGES TO THE
COVER PAGE AND NOTICE TO BIDDERS

Issued by the Ohio Turnpike and Infrastructure Commission on April 20, 2016. Issuance authorized by Anthony D. Yacobucci, Chief Engineer, and Mark R. Musson, Director of Contract Administration.


Anthony D. Yacobucci 4-20-16
Date


Mark R. Musson 4/20/16
Date

**OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION
ADDENDUM NO. 2
PROJECT NO. 53-16-02**

QUESTIONS AND ANSWERS THROUGH 1:00 PM ON APRIL 20, 2016

Q#4 SP 104 G. Access for all material delivery and/or construction equipment shall be achieved through public Toll Plaza ramps only. No access drives, maintenance buildings facilities, service plazas or back-gate entrance locations will be permitted for use without prior written approval of the chief Engineer. There is currently no fence cut options on the BID Express website. Is the intent of this project only to ingress / egress through Toll Plaza ramps or will a fence cut option be provided? If the fence cut option is not provided, will trucks be able to turnaround at MP 91 (Fremont) with the upcoming OTC Project at that location or will access to the back-gate to Erie Islands be provided?

A#4 The Commission will accept offers for a Temporary Access Deduct Alternate Credit allowing the Contractor to propose an alternate ingress/egress option and the credit associated with the Commission's acceptance of that option. Alternatively or additionally, the Contractor may propose a Temporary Access Deduct Alternate Credit for using the Erie Islands back access gate for project traffic and the credit associated with the Commission's acceptance of that option. The Contractor will be permitted to use Exit 91, without providing Temporary Access Deduct Alternate Credit(s), to turn around project traffic, provided the Contractor provides an appropriate traffic control plan, including a flagger, for approval by the Chief Engineer. If the Contractor chooses not to provide a Temporary Access Deduct Alternate Credit, the Contractor will be required to use the toll plaza entrance or exit ramps for project access.

The Commission will modify the bidding documents through Bid Express prior to the Bid Opening extended through this Addendum to allow bidders to offer these deduct alternate credits.

The following changes are made to the Contract Documents for Contract No. 53-16-02:

The Notice to Bidders and Cover Page are modified to extend the bid opening date one week from 2:00PM on April 24, 2016 to 2:00PM on April **28**, 2016

Addendum No. 2 to Contract 53-16-02 is hereby acknowledged:

(Firm Name)

(Signature)

(Printed Name)

Date: _____