

OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION

ADDENDUM NO. 2

PROJECT NO. 43-16-05
SCOPE OF WORK – PART A
BRIDGE REHABILITATION

SLAGLE ROAD (T.R. 231) OVER OHIO TURNPIKE, M.P. 200.2,
STATE ROUTE 303 OVER OHIO TURNPIKE, M.P. 207.3,
STATE ROUTE 534 OVER OHIO TURNPIKE, M.P. 207.6,
OHIO TURNPIKE RAMP OVER OHIO TURNPIKE (EXIT 209), M.P. 209.2,
OHIO TURNPIKE RAMP OVER STATE ROUTE 5 (EXIT 209), M.P. 209.6,
LYNTZ-TOWNLINE ROAD (C.R. 89) OVER OHIO TURNPIKE, M.P. 214.3,
OHIO TURNPIKE RAMP OVER OHIO TURNPIKE (EXIT 215), M.P. 215.0,
HERBERT ROAD (C.R. 110) OVER OHIO TURNPIKE, M.P. 225.0,
STATE ROUTE 46 (U.S. ROUTE 62) OVER OHIO TURNPIKE, M.P. 225.2,
RACCOON ROAD (C.R. 109) OVER OHIO TURNPIKE, M.P. 226.7,
U.S. RT. 224 (BOARDMAN-CANFIELD RD) OVER OHIO TURNPIKE, M.P. 227.6,
BEARD ROAD (C.R. 167) OVER OHIO TURNPIKE, M.P. 236.7,
PORTAGE, TRUMBULL & MAHONING COUNTIES, OHIO

SCOPE OF WORK – PART B
BRIDGE DECK REPLACEMENT AND REHABILITATION
ASBURY ROAD (C.R. 223) OVER OHIO TURNPIKE M.P. 197.8,
STATE ROUTE 700 (FREEDOM ROAD) OVER OHIO TURNPIKE M.P. 198.5,
PORTAGE COUNTY, OHIO

OPENING DATE: 2:00 P.M. (EASTERN TIME), JANUARY 6, 2016


ALL BIDS MUST BE ELECTRONICALLY SUBMITTED


ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 PM ON DECEMBER 31, 2015

REVISIONS TO THE CONTRACT DOCUMENTS

Issued by the Ohio Turnpike and Infrastructure Commission on December 31, 2015. Issuance authorized by Anthony D. Yacobucci, Chief Engineer, and Mark R. Musson, Director, Contracts Administration and Compliance.


Anthony D. Yacobucci
Date 12/31/15


Mark R. Musson
Date 12/31/15

**OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION
ADDENDUM NO. 2
PROJECT NO. 43-16-05**

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 PM ON DECEMBER 31, 2015

Q#6 Estimated quantities sheet 22/77 does not include a quantity under SP 527 for parapet work at MP 215 as shown on sheet 42/77.

A#6 The Jacking of the structure is paid for as a lump sum under SP527. Item SP 527 also applies to temporary bracing and protective structures for all the bridges and, therefore, one lump sum is required for the project overall. Accordingly, the estimated quantity Plan Sheet No. 22 of 77 reflects one lump sum price for the whole project and not individuals bridges.

Q#7 Drawing 34/77, note 4. states "Jacking of the structure shall be paid for under SP527-Falsework, temporary bracing and protective structures". However estimated quantities sheet 22/77 does not include a quantity under SP 527 for payment.

A#7 See the response to Q#6.

Addendum No. 2 to Contract 43-16-05
Acknowledgement of receipt:

(Firm Name)

(Signature)

(Printed Name)

Date: _____