OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION

ADDENDUM NO. 3

PROJECT NO. 43-16-03

BRIDGE DECK REPLACEMENT AND REHABILITATION

CLIFTON-GUNN ROAD OVER OHIO TURNPIKE M.P. 21.4,
RUEGER-SHETLER ROAD OVER OHIO TURNPIKE M.P. 23.9,
FULTON-WILLIAMS ROAD OVER OHIO TURNPIKE M.P. 24.4,
SPIES-HANDY CORNERS ROAD OVER OHIO TURNPIKE M.P. 27.3,
WILLIAMS AND FULTON COUNTIES, OHIO

OPENING DATE EXTENDED TO: 2:00 P.M. (EASTERN), DECEMBER 1–8, 2015

ALL BIDS MUST BE ELECTRONICALLY SUBMITTED THROUGH BID EXPRESS

ATTENTION OF BIDDERS IS DIRECTED TO:

QUESTIONS AND ANSWERS THROUGH 12PM ON NOVEMBER 25, 2015

REVISIONS TO THE CONTRACT DOCUMENTS

Cover Page and Notice to Bidders

Issued by the Ohio Turnpike and Infrastructure Commission on November 25, 2015. Issuance authorized by Anthony D Yacobucci, Chief Engineer, and Mark R Musson, Director of Contract Administration.

Anthony D Yacobucci

Date

Mark Ř. Musson

Date

OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION ADDENDUM NO. 3 PROJECT NO. 43-16-03

QUESTIONS AND ANSWERS THROUGH NOVEMBER 25, 2015

Q#5 Due to an extended Thanksgiving Holiday on the week prior to this bid and prior commitments for bidding in which were advertised many weeks prior to this projects notifications of bidding, we are requesting consideration of delaying this project 1 week to allow a sufficient time to submit a responsive bid.

A#5 Yes. With the Addendum No. 3, the Commission is extending the bid opening to December 8, 2015.

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Changes are made to the Contract Documents for Contract No. 43-16-03 as follows with deletions are depicted using strikethrough text and Changes/Additions are signified using **bold italicized** text:

Modifications to the Notice to Bidders and Cover Sheet:

Cover Sheet and Notice to Bidders Page OTC-NB-2 are modified to extend the Bid Opening date from 2:00 P.M. (Eastern Time) December—1, 2015 to 2:00 P.M. (Eastern Time) December 8, 2015.

Adden	dum No. 3 to Contract 43-16-03:
	(Firm Name)
	(Signature)
	(Printed Name)
Date: _	