

OHIO TURNPIKE COMMISSION

ADDENDUM NO. 3

CONTRACT NO. 39-12-02
WESTBOUND RIGHT TWO (2) LANES AND SHOULDER RECONSTRUCTION
MILEPOST 164.82 TO MILEPOST 169.74
CUYAHOGA COUNTY, OHIO

OPENING DATE: (AS PREVIOUSLY EXTENDED) 2:00 P.M. (E.S.T.), MARCH 1, 2012


ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M., FEBRUARY 27, 2012

Issued by the Ohio Turnpike Commission February 27, 2012. Issuance authorized by Richard Hodges, Executive Director and Kathleen Weiss, General Counsel.


Richard Hodges

2/27/12
Date


Kathleen Weiss

2/27/12
Date

OHIO TURNPIKE COMMISSION
ADDENDUM NO. 3
CONTRACT NO. 39-12-02

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M., FEBRUARY 27, 2012

Q#31 Plan note 19 on sheet 12 of 128 requires shifts only at alternating structures to complete the approach slab work at the structures. Can the work on the SR-82 and York Road approach slabs be completed in the same traffic shift since they are so close together?

A#31 Yes, work in the vicinity of SR 82 and York Road bridge structures may be accomplished within the same traffic shift.

Receipt of Addendum No. 3 to Contract No. 39-12-02 is hereby acknowledged:

(Firm Name)

(Signature)

(Printed Name)

Date: _____

G:\CONSTINV\ADDENDUM\391202addendum#3.doc