



**OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION**

ADDENDUM NO. 1
ISSUED: APRIL 30, 2026

PROJECT NO. 40-26-02

BRIDGE REPAINTING
S.R. 44 OVER OHIO TURNPIKE – M.P. 194.2
SLAGLE RD OVER OHIO TURNPIKE – M.P. 200.2
STANLEY RD OVER OHIO TURNPIKE – M.P. 201.8
OHIO TURNPIKE OVER SOUTH FORK EAGLE CREEK – M.P. 205.2

SUMMIT, PORTAGE, TRUMBULL AND MAHONING COUNTIES, OHIO

ISSUED APRIL 16, 2026

OPENING DATE: 2:00 P.M.(EASTERN TIME) MAY 7, 2026

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 8:00 A.M. ON APRIL 30, 2026

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of Contracts Administration.

Aimee W. Lane

Aimee W. Lane, Esq.,
Director of Contracts Administration

April 30, 2026
Date

ANSWERS TO QUESTIONS RECEIVED THROUGH 8:00 A.M. ON APRIL 30, 2026:

Q#1 Project 43-24-09 Portage County is currently being constructed and has a substantial completion date of 8/1/2026 and a final completion date of 8/31/2026. The structure mileposts within this project will conflict with the project currently being bid. With several holiday restrictions on top of this, additional time will need to be added to the current completion date.

A#1 The mainline bridges for Project No. 43-24-09 at Milepost 202.8 and Milepost 203.7 will not have any mainline maintenance of traffic impacts and will not conflict with this project. The overhead bridge at Milepost 199.5 will have mainline maintenance of traffic work zone for painting but is anticipated to be completed by mid-June. The current completion date for Project No. 40-26-02 will remain unchanged.

END OF ADDENDUM NO. 1