



**OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION**

ADDENDUM NO. 4
ISSUED: APRIL 1, 2024

PROJECT NO. 43-24-03

**BRIDGE DECK REPLACEMENT & BRIDGE REMOVAL OHIO TURNPIKE OVER NORTH
COAST INLAND TRAIL M.P. 83.3 OHIO TURNPIKE OVER WAGGONER RD (C.R. 82) M.P. 83.3
SANDUSKY COUNTY, OHIO**

ISSUED MARCH 13, 2024

OPENING DATE: 2:00 P.M. (EASTERN TIME) APRIL ~~3~~ 10, 2024

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 3:00 P.M. ON APRIL 1, 2024

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Bid Opening Date to be extended from April 3, 2024, at 2:00 PM until April 10, 2024, at 2:00 PM.

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of Contracts Administration.

Aimee W. Lane

Aimee W. Lane, Esq.,
Director of Contracts Administration

April 1, 2024
Date

ANSWERS TO QUESTIONS RECEIVED THROUGH 3:00 P.M. ON APRIL 1, 2024:

Q#12 Has the Commission determined whether the existing trees, marked to be removed on this project, are or are not habitable to the Indiana Bat and Northern Long-Eared Bat, as noted on sheet 8 under Endangered Species?

A#12 To be answered in a future addendum.

Q#13 The prephase and post-phase 2 crossover work is shown as using barrel delineated lane closures. This work will involve 4 blunt ends of median wall and equipment staged overnight in work areas, within clear zone distances. Please advise on the intended means of protection for the median wall blunt ends and equipment, or extend PCB and attenuator bid items to account for them.

A#13 To be answered in a future addendum.

Q#14 Plan Sheet 18/110 shows that the quantity for Ref #126 – Portable Barrier, 32”, (with Glare Screen) is 5,190 FT. However, the Bid Form and General Summary (Plan Sheet 30/110) show a quantity of 3,890 FT for Ref #126. Based on takeoff, the 5,190 FT is correct. Will the Commission correct the General Summary and Bid Form to the correct quantity?

A#14 To be answered in a future addendum.

Q#15 Plan Sheet 18/110 shows that the quantity for Ref #127 – Portable Barrier, 32”, (without Glare Screen) is 3,790 FT. However, the Bid Form and General Summary (Plan Sheet 30/110) show a quantity of 5,190 FT for Ref #127. Based on takeoff, the 3,790 FT is correct. Will the Commission correct the General Summary and Bid Form to the correct quantity?

A#15 To be answered in a future addendum.

Q#16 Given these questions, their impact to the project, and the bid deadline being less than 48 hours away, will the Commission delay the sale of the project?

A#16 To be answered in a future addendum.

END OF ADDENDUM NO. 4