



**OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION**

ADDENDUM NO. 4
ISSUED: DECEMBER 2, 2024

PROJECT NO. 43-25-05

**BRIDGE DECK REPLACEMENT & REHABILITATION OHIO TURNPIKE OVER US 42 EXIT
RAMP M.P. 162.0, STATE ROAD (SR 94) OVER OHIO TURNPIKE M.P. 167.3 CUYAHOGA
COUNTY, OHIO**

ISSUED NOVEMBER 13, 2024

OPENING DATE: 2:00 P.M. (EASTERN TIME) ~~DECEMBER 4~~, DECEMBER 11, 2024

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 2:00 P.M. ON DECEMBER 2, 2024

MODIFICATIONS TO THE CONTRACT DOCUMENTS

EXTENSION OF THE BID OPENING TO 2:00 P.M. ON DECEMBER 11, 2024

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of Contracts Administration.

Aimee W. Lane

Aimee W. Lane, Esq.,
Director of Contracts Administration

December 2, 2024
Date

ANSWERS TO QUESTIONS RECEIVED THROUGH 2:00 P.M. ON DECEMBER 2, 2024:

Q#15 As a follow-up to the response to question #13: The structure at MP 162.0 is being re-built over a closed ramp that is to be resurfaced. The bridge is a slab deck and has no beams therefore portions of SP527 are not applicable. The safest way to demolish the structure is to process the clear span in place and let it fall. Please reconsider the use of hoe-rams for demolishing this bridge provided all other relative aspects of SP202 & SP527 are followed.

A#15 To be answered in a future addendum.

Q#16 Plan sheet 44 of 67 shows installation of Porous Backfill with Filter Fabric behind the abutments and at an elevation of 1'-9" below the sawcut elevation. Please add bid items for Porous Backfill, Unclassified Excavation, and Cofferdams and Excavation Bracing.

A#16 To be answered in a future addendum.

Q#17 Review the quantity for Reference #108 – QC2 Concrete, Bridge Deck. The quantity of 259 CY appears to be for a length of bridge deck that is 240.70' long; however, that length includes the abutment slabs and the actual deck length is 213' long. Please review and revise.

A#17 To be answered in a future addendum.

Note: The bid opening date has been extended from December 4, 2024, at 2:00 P.M. until December 11, 2024, at 2:00 P.M. (Eastern Time).

END OF ADDENDUM NO. 4