



**OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION**

ADDENDUM NO. 1
ISSUED: JULY 1, 2026

PROJECT NO. 43-26-12

**BRIDGE DECK OVERLAY & REHABILITATION
WEST 130TH ST. (C.R. 48) OVER OHIO TURNPIKE M.P. 163.8, OHIO TURNPIKE OVER
INFIRMARY RD. (C.R. 164) M.P. 193.1, ELLSWORTH-BAILEY RD. OVER OHIO TURNPIKE
M.P. 215.4, OHIO TURNPIKE OVER INDIAN RUN M.P. 228.6
CUYAHOGA, PORTAGE, TRUMBULL, AND MAHONING COUNTIES, OHIO**

ISSUED JUNE 18, 2026

OPENING DATE: 2:00 P.M.(EASTERN TIME) JULY 9, 2026

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 10:00 A.M. ON JULY 1, 2026

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Revised Plan Sheet: 7

-AND-

Revised Estimated Quantities Worksheet Reference No.: 3

-AND-

General MOT Breakdown by Milepost

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of Contracts Administration.

Aimee W. Lane

Aimee W. Lane, Esq.,
Director of Contracts Administration

July 1, 2026
Date

ANSWERS TO QUESTIONS RECEIVED THROUGH 10:00 A.M. ON JULY 1, 2026:

Q#1 Provide the Maintenance of Traffic sub summary plan sheet breakdown for each bridge location.

A#1 A sub-summary sheet has not been prepared and the intent of the project is to utilize the various standard drawings and quantities associated with each drawing's requirements. A general breakdown by milepost is attached.

Q#2 Will this project be proposed for resolution at the July 20th or August 17th Commission Meeting?

A#2 This project is anticipated to be presented to the Turnpike Commission for award at the August 17, 2026, Commission Meeting

Q#3 The current bid quantity for owner field office is 6 months. Work windows described in SP 103 provide for 3 months of work this fall and 3 months of work next spring. Is it the owner's intent to pay for the field office during the winter shutdown period also? Review and adjust the bid quantity.

A#3 Ref. No.3- Item SP 619 -Field Office, Type B quantity has been reviewed and revised in the updated General Summary, sheet 7. The revised Estimated Quantities Worksheet and revised Plan Sheet have been included in this addendum.

END OF ADDENDUM NO. 1