



**OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION**

**ADDENDUM NO. 2**  
**ISSUED: FEBRUARY 18, 2022**

**PROJECT NO. 59-22-04**

**PART A: REPAIRS AND RESURFACING EASTBOUND & WESTBOUND ROADWAYS  
MILEPOST 178.05 TO MILEPOST 185.65 PART B: REPAIRS AND RESURFACING  
INTERCHANGE 187 RAMPS MILEPOST 187.20 SUMMIT & PORTAGE COUNTIES, OHIO**

**OPENING DATE: 2:00 P.M. (EASTERN TIME), ~~FEBRUARY 22~~ MARCH 2, 2022**

**ATTENTION OF BIDDERS IS DIRECTED TO:**

**ANSWERS TO QUESTIONS RECEIVED THROUGH 8:00 A.M. ON FEBRUARY 18, 2022**

**-AND-**

**OPENING DATE EXTENDED TO 2:00 P.M. (EASTERN TIME), MARCH 2, 2022**

Issued by the Ohio Turnpike and Infrastructure Commission through Heather Veljkovic, Esq., Acting General Counsel.

---

Heather Veljkovic, Esq.,  
Acting General Counsel

February 18, 2022

Date

**ANSWERS TO QUESTIONS RECEIVED THROUGH 8:00 A.M. ON FEBRUARY 18, 2022:**

- Q#3** There are a few permitted lane closure tables showing that traffic cannot be reduced to 2 lanes within certain hours of the project, but the MOT Phasing on Plan Sheet 10/15 shows traffic being reduced to 2 lanes throughout the entire duration of Phase 3. Please clarify whether or not traffic can be reduced to 2 lanes throughout the entire duration of Phase 3, or if a 3<sup>rd</sup> lane must be maintained during the times shown on the permitted lane closure tables. Maintaining a 3<sup>rd</sup> lane in Phase 3 will create several inefficiencies and add costs to the project.
- A#3 The Contractor shall maintain 2 lanes of traffic for Phase 3 as indicated on Plan Sheet 10 of 15 during times of high traffic volume. Any additional lane closures (single lane traffic zones) shall be in accordance with the Permitted Lane Closure Chart for the Project.*

**END OF ADDENDUM NO. 2**