



**OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION**

**ADDENDUM NO. 1**  
**ISSUED: OCTOBER 21, 2021**

**PROJECT NO. 64-22-01**

**TOLL COLLECTION SYSTEM WESTERN TOLL PLAZAS  
TOLL PLAZA 52, TOLL PLAZA 59, TOLL PLAZA 64, TOLL PLAZA 71  
TOLL PLAZA 81, TOLL PLAZA 91, TOLL PLAZA 110,  
TOLL PLAZA 118, TOLL PLAZA 135, TOLL PLAZA 140, AND TOLL PLAZA 142  
LUCAS, WOOD, SANDUSKY, ERIE, AND LORAIN COUNTIES, OHIO**

**OPENING DATE: 2:00 P.M. (EASTERN TIME), ~~OCTOBER 26, 2021~~ NOVEMBER 9, 2021**

**ATTENTION OF BIDDERS IS DIRECTED TO:**

**ANSWERS TO QUESTIONS RECEIVED THROUGH 8 A.M. ON OCTOBER 21, 2021:**

**-AND-**

**Extension of Bid Opening to November 9, 2021**

**MODIFICATIONS TO THE CONTRACT DOCUMENTS**

Special Provisions: Page SP-4

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee Lane, Esq., Director of Contracts Administration.

*Aimee W. Lane*

\_\_\_\_\_  
Aimee W. Lane, Esq.  
Director of Contracts Administration

October 21, 2021  
Date

**Q#1** Is there any way this project can be postponed until Tues. Nov. 9<sup>th</sup>? It is currently bidding the same week of the ODOT Oct. 28<sup>th</sup> letting which would not allow us to bid this project.

*A#1 The opening date will be extended to 2:00 P.M. (Eastern Time), November 9, 2021. Additionally, the Special Provision SP-103, Page SP-4, has been revised to reflect a new Construction Access date of January 17, 2022. The revised Special Provision sheet SP-4 is included with this Addendum No. 1.*

**END OF ADDENDUM NO. 1**

the ODOT CMS in other sections of the CMS, the appropriate provision of Section 100 shall apply and be operative, unless there is a specific statement to the contrary in the General Conditions, Special Provisions, and terms and conditions of the Contract Documents of the Commission. Whenever the word "Director" appears in the ODOT CMS, it shall be construed to mean the "Commission" or the "Chief Engineer" of the Commission, as set forth in the definitions of the Standard Conditions.

**SP 103**

**CONSTRUCTION PHASING AND TIME OF COMPLETION**

(4/11/21)

The Work shall be performed and completed in its entirety in strict accordance with the Plans, Specifications, Special Provisions and other Contract Documents as follows:

- A. **Notice to Proceed (NTP):** The Commission will issue the Contractor the Notice to Proceed (NTP) by the Chief Engineer after the Contract is fully executed. Upon receipt of the NTP, the Contractor shall begin performance of preliminary investigations and survey layout work, as approved by the Chief Engineer, and preparation of the Construction Schedule, Shop Drawings and submittals for this Project.
- B. **Baseline Construction Schedule:** The Baseline Construction Schedule for this Project shall be submitted and acceptable prior to the Contractor performing the Work in accordance with General Condition Articles 4.2 and 4.3 and SP 120A or SP 120B to the extent made applicable through incorporation in the Contract Documents. Liquidated damages for failure to submit an acceptable Construction Schedule shall commence on the day the Contractor begins to perform the Work described in General Conditions Article 4.2.4.2. Mobilization on the site shall signify the Beginning of the Work.
- C. **Construction Access:** The Commission anticipates providing the Contractor access to the Turnpike on or about ~~December 13, 2021~~ **January 17, 2022**, for all listed locations at which time the Contractor may begin preliminary investigations and material procurement. Actual plaza work cannot begin the TCS Integrator is available on or about **March 9, 2022**.
- D. **Substantial Completion Toll Plaza 52:** The Work shall be substantially complete on or before **June 27, 2022**. Substantially completed shall mean all Work, as described in the Contract Documents, excluding punch list items, have been completed including that all Local Roads and the Turnpike roadway (all traffic lanes and shoulders) are open to traffic, as well as all traffic control and safety devices in place and approved by the Chief Engineer. Liquidated damages for failure to substantially complete the Work described in Part D herein shall commence **June 28, 2022**.
- E. **Substantial Completion Toll Plaza 59:** The Work shall be substantially complete on or before **November 4, 2022**. Substantially completed shall mean all Work, as described in the Contract Documents, excluding punch list items, have been completed including that all Local Roads and the Turnpike roadway (all traffic lanes and shoulders) are open to traffic, as well as all traffic control and safety devices