



**OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION**

**ADDENDUM NO. 1**  
**ISSUED: MARCH 30, 2025**

**To**

**LOI NO. 7-2026**

**REQUEST FOR LETTERS OF INTEREST (LOIs) FOR BRIDGE REPAINTING  
CONSTRUCTION ADMINISTRATION AND INSPECTION SERVICES  
PROJECT NOS. 40-26-01(02)**

**ISSUED: MARCH 20, 2026**

**LETTERS OF INTEREST DUE DATE: 5:00 P.M. (Eastern) APRIL 10, 2026**

**ATTENTION OF RESPONDENTS IS DIRECTED TO:**

**ANSWERS TO QUESTIONS RECEIVED THROUGH 5:00 PM ON MARCH 27, 2026**

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of  
Contracts Administration

*Aimee W. Lane* /kjg

\_\_\_\_\_  
Aimee W. Lane, Esq.,  
Director of Contracts Administration

MARCH 30, 2026  
Date

**ANSWERS TO QUESTIONS RECEIVED THROUGH 5:00 P.M. ON MARCH 27, 2026:**

**Q#1 In LOI 7-2026, Appendix A, Draft Scope of Services, the following is shown for Item 17: “Reviewing, commenting, and recommending approval of the Contractor’s Construction Primavera P6 Schedule for conformance with the Commission’s requirements. Providing comments or questions to Contractor for the purpose of clarifying and revising the Schedule. Reviewing and commenting on construction progress schedule updates included in the payment requests. Consultant or their subconsultant must have software and working knowledge to properly perform this item.”**

**The contract documents for construction Project 40-26-01 are available and only require the contractor to provide a Gantt Chart (bar chart) activity schedule as seen in SP 120B on Page SP-18. Yesterday an inquiry answer noted that plans and contract documents for construction Project 40-26-02 are not yet available. Can the Commission comment on the contractor’s schedule requirement for this project? Will a Gantt bar chart be required as well for this project, or will a Primavera P6 for Critical Path Method scheduling be needed?**

*A#1 The contractor’s schedule requirement for Project No. 40-26-02 will be the same as the requirement for Project No. 40-26-01, a Gantt Chart activity schedule per SP 120B.*

**END OF ADDENDUM NO. 1**