



CONTRACTORS and MATERIAL SUPPLIERS

ANTICIPATED BIDDING SCHEDULE

Updated:
2/19/2026

Project Number	Milepost or Location	Scope of Work	County(ies)	Construction Schedule	Advertise Date (Anticipated)
59-26-07	221 - 230	Pavement Resurfacing and Repairs	Mahoning	April 2026 - July 2027	Bid Opening 2/26/2026
43-26-07	MP 165.4 - Royalton Road - SR 82 MP 165.5 - York Road - CR 46 MP 169.5 - Broadview Rd - SR 176	ML Bridge Deck Replacement ML Bridge Deck Replacement OH Bridge Deck Replacement	Cuyahoga	May 2026 - October 2027	Bid Opening 3/12/2026
40-26-01	Various	Bridge Repainting	Various	April 2026 - August 2026	March 2026
46-26-03	Various	Overhead DMS AND VSL Installations	Various	April 2026 - December 2027	March 2026

All Capital Projects are Bid via BidExpress.com.

<http://www.ohioturnpike.org> Then click on: [Business](#) [Doing Business with Us](#) [Construction Projects](#)