



**OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION**

ADDENDUM NO. 6
ISSUED AUGUST 27, 2020

PROJECT NO. 39-20-01
PROJECT NO. 39-20-01 (PART A)
MAINLINE PAVEMENT RECONSTRUCTION
MILEPOST 0.00 TO MILEPOST 7.26
WILLIAMS COUNTY, OHIO

PROJECT NO. 39-20-01 (PART B)
TOLL PLAZA 4 SITE CONSTRUCTION
MILEPOST 3.5
WILLIAMS COUNTY, OHIO

PROJECT NO. 39-20-01 (PART C)
TOLL PLAZA 4 WETLAND CONSTRUCTION
MILEPOST 3.6
WILLIAMS COUNTY, OHIO

OPENING DATE EXTENDED TO: 2:00 P.M. (EASTERN TIME), SEPTEMBER 2 ~~AUGUST 25~~, 2020

ATTENTION OF BIDDERS IS DIRECTED TO:
ANSWERS TO QUESTIONS RECEIVED THROUGH 1:45 P.M. ON AUGUST 27, 2020

Issued by the Ohio Turnpike and Infrastructure Commission through Jennifer L. Stueber, Esq., General Counsel.

Jennifer L. Stueber, Esq.,
General Counsel

August 27, 2020
Date

ANSWERS TO QUESTIONS RECEIVED THROUGH 1:45 P.M. ON AUGUST 27, 2020:

Q#96 Is the PCB placed in 2021 (Phase 1) and 2022 (Phase 2) to be removed completely off of the project during the winter season or can it be stored on the 8' shoulders and behind guardrail as indicated in standard drawing TCB-2?

A#96 No, the PCB shall be removed from the Turnpike Mainline.

Q#97 Will over the road trucks and trucks delivering aggregate to and from the project be allowed to use the High Speed X-over @ Indiana MP 153?

A#97 Tandem Axle trucks are the largest trucks that will be allowed to turn at the high-speed crossovers. However, construction vehicles and tandem axle trucks will only be allowed to use the high-speed crossover by utilizing two single lane closures, a westbound left lane closure and an eastbound left lane closure. The lane closures shall be set in accordance with the standard drawings.

END OF ADDENDUM NO. 6