



**OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION**

**ADDENDUM NO. 1**  
**ISSUED MAY 19, 2020**

**PROJECT NO. 59-20-04**  
**PART A: REPAIRS AND RESURFACING**  
**EASTBOUND & WESTBOUND ROADWAYS**  
**MILEPOST 209.6 TO MILEPOST 216.1**  
**PART B: REPAIRS AND RESURFACING**  
**INTERCHANGE 218**  
**MILEPOST 218.7**  
**TRUMBULL AND MAHONING COUNTIES, OHIO**

**OPENING DATE: 2:00 P.M. (EASTERN TIME), MAY 27, 2020**

**ATTENTION OF BIDDERS IS DIRECTED TO:**  
**ANSWERS TO QUESTIONS RECEIVED THROUGH 1:00 PM ON MAY 19, 2020**

Issued by the Ohio Turnpike and Infrastructure Commission through Jennifer L. Stueber, Esq., General Counsel.

\_\_\_\_\_  
Jennifer L. Stueber, Esq.,  
General Counsel

May 19, 2020  
Date

**ANSWERS TO QUESTIONS RECEIVED THROUGH 1:00 P.M. ON MAY 19, 2020:**

**Q#1** Would the Turnpike consider extending the Part A completion from 9/3 to 10/1? With the amount of other work that has already sold with September completion dates, it will make it extremely difficult to fit this job in the schedule.

*A#1 Part A substantial completion date of September 3, 2020 will not be extended. The bidder shall complete the Work in the time frame specified in the Contract Documents.*

**Receipt of Addendum No. 1  
Project No. 59-20-04 is hereby acknowledged:**

(Firm Name) \_\_\_\_\_

(Signature) \_\_\_\_\_

(Printed Name) \_\_\_\_\_

(Date) \_\_\_\_\_

**BIDDERS MUST RETURN THE ABOVE ACKNOWLEDGEMENT  
OF RECEIPT OF ADDENDUM NO. 1 WITH THEIR BID.**