

Number: PROJECT NO. 39-20-01
Description: PROJECT NO. 39-20-01 (PART A)
 MAINLINE PAVEMENT RECONSTRUCTION
 MILEPOST 0.00 TO MILEPOST 7.26
 WILLIAMS COUNTY, OHIO

 PROJECT NO. 39-20-01 (PART B)
 TOLL PLAZA 4 SITE CONSTRUCTION
 MILEPOST 3.5
 WILLIAMS COUNTY, OHIO

 PROJECT NO. 39-20-01 (PART C)
 TOLL PLAZA 4 WETLAND CONSTRUCTION
 MILEPOST 3.6
 WILLIAMS COUNTY, OHIO

Deadline: SEPTEMBER 2, 2020 @ 2:00 PM (EASTERN)

(Estimated Cost \$80,000,000.00)

| Bids | |
|-------------------------------------|------------------|
| Business | Bid Total |
| Beaver Excavating Company | \$69,744,181.85 |
| Kokosing Construction Company, Inc. | \$71,021,850.52 |
| Miller Bros. Const., Inc. | \$72,901,199.76 |

BEAVER EXCAVATING COMPANY

39-20-01A - ROADWAY (Ref. Nos. 1 - 57)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|--|------------|-------|--------------|----------------|
| 1 | 201 | CLEARING AND GRUBBING, AS PER PLAN | 1.00 | LUMP | \$350,000.00 | \$350,000.00 |
| 2 | 201 | TREE REMOVED, 18" | 396.00 | EACH | \$197.00 | \$78,012.00 |
| 3 | 201 | TREE REMOVED, 30" | 152.00 | EACH | \$597.00 | \$90,744.00 |
| 4 | 201 | TREE REMOVED, 48" | 29.00 | EACH | \$840.00 | \$24,360.00 |
| 5 | 201 | TREE REMOVED, 60" | 5.00 | EACH | \$1,108.00 | \$5,540.00 |
| 6 | 202 | CATCH BASIN OR INLET REMOVED | 51.00 | EACH | \$150.00 | \$7,650.00 |
| 7 | 202 | MANHOLE REMOVED | 2.00 | EACH | \$600.00 | \$1,200.00 |
| 8 | 202 | PIPE REMOVED, 24" AND UNDER | 4,887.00 | FT | \$15.00 | \$73,305.00 |
| 8A | 202 | PIPE REMOVED, OVER 24" | 613.00 | FT | \$20.00 | \$12,260.00 |
| | | GUARDRAIL REMOVED INCLUDING END | 29,174.00 | FT | \$1.80 | \$52,513.20 |
| 9 | 202 | ANCHORS | | | | |
| 10 | 202 | HEADWALL REMOVED | 47.00 | EACH | \$230.00 | \$10,810.00 |
| 11 | 202 | CURB REMOVED | 1,556.00 | FT | \$3.00 | \$4,668.00 |
| 12 | 202 | CONCRETE BARRIER REMOVED, AS PER PLAN | 756.00 | FT | \$20.00 | \$15,120.00 |
| 13 | 202 | PAVEMENT REMOVED, CONCRETE | 38,224.00 | SQ YD | \$4.00 | \$152,896.00 |
| 13A | 202 | PAVEMENT REMOVED, ASPHALT | 166,327.00 | SQ YD | \$6.00 | \$997,962.00 |
| 13B | 202 | PAVEMENT REMOVED, COMPOSITE | 200,739.00 | SQ YD | \$11.00 | \$2,208,129.00 |
| 14 | 202 | FENCE REMOVED | 76,962.00 | FT | \$1.00 | \$76,962.00 |
| 15 | 202 | STRUCTURE REMOVED, AS PER PLAN 1 | 1.00 | EACH | \$75,000.00 | \$75,000.00 |
| 15A | 202 | STRUCTURE REMOVED, AS PER PLAN 2 | 1.00 | EACH | \$70,000.00 | \$70,000.00 |
| 16 | 202 | SEPTIC SYSTEM ABANDONED | 1.00 | LUMP | \$7,500.00 | \$7,500.00 |
| 17 | SP 202 | CATCH BASIN REMOVED, AS PER PLAN | 1.00 | EACH | \$15,000.00 | \$15,000.00 |
| 18 | 203 | EXCAVATION | 280,191.00 | CU YD | \$21.00 | \$5,884,011.00 |
| 19 | 203 | ROADWAY EXCAVATION AND EMBANKMENT | 3,600.00 | CU YD | \$18.00 | \$64,800.00 |
| 20 | 203 | EMBANKMENT, AS PER PLAN | 46,768.00 | CU YD | \$6.00 | \$280,608.00 |
| 21 | 204 | EXCAVATION | 356.00 | CU YD | \$15.00 | \$5,340.00 |
| 22 | 204 | GEOTEXTILE FABRIC, 712.09, TYPE D | 454.00 | SQ YD | \$1.50 | \$681.00 |
| | | GEOGRID FOR SUBGRADE STABILIZATION, AS | 454.00 | SQ YD | \$6.50 | \$2,951.00 |
| 23 | 204 | PER PLAN, TENSAR TRIAX 160 GEOGRID | | | | |
| 24 | 204 | SUBGRADE COMPACTION | 552.00 | SQ YD | \$1.50 | \$828.00 |

| | | | | | | |
|----|---------|--|------------|-------|-------------|----------------|
| 25 | 206 | CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, AS PER PLAN | 475,112.00 | SQ YD | \$1.98 | \$940,721.76 |
| 26 | 206 | CEMENT STABILIZED SUBGRADE, 16 INCHES DEEP, AS PER PLAN | 12,000.00 | SQ YD | \$2.46 | \$29,520.00 |
| 27 | 206 | CEMENT MODIFIED SUBGRADE, 16 INCHES DEEP, AS PER PLAN | 46,700.00 | SQ YD | \$2.46 | \$114,882.00 |
| 28 | 206 | CEMENT | 13,440.00 | TON | \$135.00 | \$1,814,400.00 |
| 29 | 206 | CURING COAT, AS PER PLAN | 31,550.00 | GAL | \$3.50 | \$110,425.00 |
| 30 | 206 | TEST ROLLING | 300.00 | HOUR | \$150.00 | \$45,000.00 |
| 31 | 209 | DITCH CLEANOUT | 2,985.00 | FT | \$6.00 | \$17,910.00 |
| 32 | 209 | LINEAR GRADING, AS PER PLAN | 140,164.00 | FT | \$1.00 | \$140,164.00 |
| 33 | 526 | REINFORCED CONCRETE APPROACH SLAB (T=12"), AS PER PLAN | 254.00 | SQ YD | \$350.00 | \$88,900.00 |
| 34 | 606 | GUARDRAIL, TYPE MGS WITH LONG STEEL POSTS | 26,910.00 | FT | \$19.20 | \$516,672.00 |
| 35 | 606 | GUARDRAIL, TYPE MGS, LONG-SPAN | 288.00 | FT | \$22.50 | \$6,480.00 |
| 36 | 606 | ROUNDED END BUFFER | 3.00 | EACH | \$65.00 | \$195.00 |
| 37 | 606 | ANCHOR ASSEMBLY, MGS TYPE T WITH LONG STEEL POSTS | 40.00 | EACH | \$1,040.00 | \$41,600.00 |
| 38 | 606 | MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 WITH LONG STEEL POSTS | 18.00 | EACH | \$2,380.00 | \$42,840.00 |
| 39 | 606 | MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2 WITH LONG STEEL POSTS | 11.00 | EACH | \$520.00 | \$5,720.00 |
| 40 | SP 606A | ANCHOR ASSEMBLY, TYPE E (MSKT-SP-MGS) | 46.00 | EACH | \$2,320.00 | \$106,720.00 |
| 41 | SP 606B | IMPACT ATTENUATOR, TYPE 2 (QUADGUARD) | 4.00 | EACH | \$24,350.00 | \$97,400.00 |
| 42 | SPECIAL | AGGREGATE DRAIN OUTLET CLEAN OUT | 164.00 | SQ YD | \$215.00 | \$35,260.00 |
| 43 | 607 | FENCE, TYPE 47, AS PER PLAN | 77,552.00 | FT | \$6.70 | \$519,598.40 |
| 44 | 622 | CONCRETE BARRIER, SINGLE SLOPE, TYPE B-50, AS PER PLAN | 11,339.00 | FT | \$96.00 | \$1,088,544.00 |
| 45 | 622 | CONCRETE BARRIER END SECTION, TYPE B-50, AS PER PLAN | 2.00 | EACH | \$8,250.00 | \$16,500.00 |
| 46 | 622 | CONCRETE BARRIER, END ANCHORAGE, REINFORCED | 72.00 | EACH | \$1,300.00 | \$93,600.00 |

| | | | | | | |
|---------------|---------|---|-----------|------|------------|-----------------|
| 47 | 622 | CONCRETE BARRIER, END ANCHORAGE, REINFORCED, AS PER PLAN | 1.00 | EACH | \$2,500.00 | \$2,500.00 |
| 48 | 622 | CONCRETE BARRIER, SINGLE SLOPE, TYPE B, AS PER PLAN | 3,630.00 | FT | \$73.00 | \$264,990.00 |
| 49 | 622 | CONCRETE BARRIER END SECTION, TYPE B | 1.00 | EACH | \$8,000.00 | \$8,000.00 |
| 50 | 622 | CONCRETE BARRIER END SECTION, TYPE B, AS PER PLAN | 1.00 | EACH | \$8,400.00 | \$8,400.00 |
| 51 | 622 | CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE D | 7.00 | EACH | \$1,150.00 | \$8,050.00 |
| 52 | 622 | CONCRETE BARRIER END SECTION, TYPE D | 21.00 | EACH | \$3,000.00 | \$63,000.00 |
| 53 | 622 | CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLAN | 504.00 | FT | \$180.00 | \$90,720.00 |
| 54 | 623 | REFERENCE MONUMENT | 12.00 | EACH | \$500.00 | \$6,000.00 |
| 55 | 623 | MONUMENT ASSEMBLY | 13.00 | EACH | \$1,000.00 | \$13,000.00 |
| 56 | SPECIAL | FENCELINE CLEARING AND GRUBBING | 77,552.00 | FT | \$1.50 | \$116,328.00 |
| 57 | SPECIAL | DRILLED WATER WELL ABANDONED | 1.00 | LUMP | \$950.00 | \$950.00 |
| Total: | | | | | | \$17,023,840.36 |

39-20-01A - EROSION CONTROL (Ref. Nos. 58-86)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|--|------------|-------|-------------|--------------|
| 58 | SP 113 | SWP3 MANAGEMENT | 1.00 | LUMP | \$50,000.00 | \$50,000.00 |
| 59 | 601 | ROCK CHANNEL PROTECTION, TYPE B WITH FILTER | 47.00 | CU YD | \$110.00 | \$5,170.00 |
| 60 | 601 | ROCK CHANNEL PROTECTION, TYPE C WITH FILTER | 333.00 | CU YD | \$100.00 | \$33,300.00 |
| 61 | 601 | TIED CONCRETE BLOCK MAT, TYPE 1 | 281.00 | SQ YD | \$70.00 | \$19,670.00 |
| 62 | 601 | TIED CONCRETE BLOCK MAT, TYPE 2 | 81.00 | SQ YD | \$70.00 | \$5,670.00 |
| 63 | 601 | TIED CONCRETE BLOCK MAT, TYPE 3 | 44.00 | SQ YD | \$75.00 | \$3,300.00 |
| 64 | 659 | SOIL ANALYSIS TEST | 8.00 | EACH | \$10.00 | \$80.00 |
| 65 | 659 | TOPSOIL | 27,275.00 | CU YD | \$8.00 | \$218,200.00 |
| 66 | 659 | SEEDING AND MULCHING | 326,709.00 | SQ YD | \$0.36 | \$117,615.24 |
| 67 | 659 | REPAIR SEEDING AND MULCHING | 16,336.00 | SQ YD | \$0.30 | \$4,900.80 |
| 68 | 659 | INTER-SEEDING | 16,336.00 | SQ YD | \$0.10 | \$1,633.60 |

| | | | | | | |
|---------------|-----|--|------------|-------|--------------|----------------|
| 69 | 659 | COMMERCIAL FERTILIZER | 44.10 | TON | \$450.00 | \$19,845.00 |
| 70 | 659 | LIME | 67.51 | ACRE | \$10.00 | \$675.10 |
| 71 | 659 | WATER | 1,767.00 | M GAL | \$1.00 | \$1,767.00 |
| 72 | 659 | MOWING | 20.00 | MILES | \$430.00 | \$8,600.00 |
| 73 | 659 | SEEDING AND MULCHING, CLASS 3B | 444.00 | SQ YD | \$0.40 | \$177.60 |
| 74 | 670 | DITCH EROSION PROTECTION | 7,767.00 | SQ YD | \$1.30 | \$10,097.10 |
| 75 | 671 | EROSION CONTROL MAT, TYPE B | 2,667.00 | SQ YD | \$1.30 | \$3,467.10 |
| 76 | 671 | EROSION CONTROL MAT, TYPE G | 10,736.00 | SQ YD | \$2.10 | \$22,545.60 |
| 77 | 832 | PERIMETER GEOTEXTILE FABRIC FENCE | 22,880.00 | FT | \$4.00 | \$91,520.00 |
| 78 | 832 | GEOTEXTILE FABRIC DITCH CHECK | 5,750.00 | FT | \$7.50 | \$43,125.00 |
| 79 | 832 | CURB INLET PROTECTION, AS PER PLAN | 19.00 | EA | \$100.00 | \$1,900.00 |
| 80 | 832 | INLET PROTECTION | 2,035.00 | FT | \$12.00 | \$24,420.00 |
| | | ROCK CHANNEL PROTECTION, TYPE D | 238.00 | CU YD | \$70.00 | \$16,660.00 |
| 81 | 832 | WITHOUT FILTER | | | | |
| | | ROCK CHANNEL PROTECTION, TYPE C WITH | 50.00 | CU YD | \$74.00 | \$3,700.00 |
| 82 | 832 | FILTER | | | | |
| 83 | 832 | SEDIMENT BASINS | 10,000.00 | CU YD | \$11.00 | \$110,000.00 |
| 84 | 832 | BASIN SEDIMENT REMOVAL | 3,663.00 | CU YD | \$12.00 | \$43,956.00 |
| 84A | 832 | WINTER SEEDING AND MULCHING | 221,100.00 | SQ YD | \$0.40 | \$88,440.00 |
| 85 | 832 | EROSION CONTROL | 1.00 | LUMP | \$500,000.00 | \$500,000.00 |
| 86 | | SPECIAL FENCELINE SEEDING AND MULCHING | 77,552.00 | FT | \$0.50 | \$38,776.00 |
| Total: | | | | | | \$1,489,211.14 |

39-20-01A - DRAINAGE (Ref. Nos. 87-133B)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|---|------------|-------|------------|----------------|
| 87 | 602 | CONCRETE MASONRY | 9.70 | CU YD | \$1,000.00 | \$9,700.00 |
| | | 6" SHALLOW PIPE UNDERDRAIN, WITH FABRIC | 152,617.00 | FT | \$9.00 | \$1,373,553.00 |
| 88 | SP 605 | WRAP (30") | | | | |
| | | 6" BASE PIPE UNDERDRAIN, WITH FABRIC WRAP | 148,048.00 | FT | \$5.70 | \$843,873.60 |
| 89 | SP 605 | (18") | | | | |
| | | 6" UNCLASSIFIED PIPE UNDERDRAIN, WITH | 864.00 | FT | \$11.50 | \$9,936.00 |
| 90 | SP 605 | FABRIC WRAP | | | | |

| | | | | | | |
|-----|---------|---|----------|------|------------|--------------|
| 91 | SP 605 | 6" UNDERDRAIN OUTLET PIPE | 7,512.00 | FT | \$15.00 | \$112,680.00 |
| 92 | SP 611 | 15" CONDUIT, TYPE A, 706.02 | 114.00 | FT | \$165.00 | \$18,810.00 |
| 93 | SP 611 | 15" CONDUIT, TYPE B, 706.02 | 1,316.00 | FT | \$145.00 | \$190,820.00 |
| 94 | SP 611 | 15" CONDUIT, TYPE C, 706.02 | 116.00 | FT | \$85.00 | \$9,860.00 |
| 95 | SP 611 | 18" CONDUIT, TYPE B, 706.02 | 3,374.00 | FT | \$170.00 | \$573,580.00 |
| 96 | SP 611 | 18" CONDUIT, TYPE C, 706.02 | 1,021.00 | FT | \$85.00 | \$86,785.00 |
| 97 | SP 611 | 21" CONDUIT, TYPE A, 706.02 | 24.00 | FT | \$110.00 | \$2,640.00 |
| 98 | SP 611 | 21" CONDUIT, TYPE B, 706.02 | 3,040.00 | FT | \$180.00 | \$547,200.00 |
| 99 | SP 611 | 21" CONDUIT, TYPE C, 706.02 | 37.00 | FT | \$100.00 | \$3,700.00 |
| 100 | SP 611 | 24" CONDUIT, TYPE A, 706.02 | 32.00 | FT | \$205.00 | \$6,560.00 |
| 101 | SP 611 | 24" CONDUIT, TYPE B, 706.02 | 650.00 | FT | \$205.00 | \$133,250.00 |
| 102 | SP 611 | 24" CONDUIT, TYPE C, 706.02 | 102.00 | FT | \$110.00 | \$11,220.00 |
| 103 | SP 611 | 30" CONDUIT, TYPE B, 706.02 | 77.00 | FT | \$230.00 | \$17,710.00 |
| 104 | SP 611 | 36" CONDUIT, TYPE A, 706.02 | 35.00 | FT | \$255.00 | \$8,925.00 |
| 105 | SP 611 | 42" CONDUIT, TYPE A, 706.02 | 48.00 | FT | \$295.00 | \$14,160.00 |
| 106 | SP 611 | 48" CONDUIT, TYPE A, 706.02 | 647.00 | FT | \$420.00 | \$271,740.00 |
| 107 | SP 611 | 60" CONDUIT, TYPE A, 706.02 | 16.00 | FT | \$628.00 | \$10,048.00 |
| 108 | SP 611 | INLET, NO. I-3B50, DOUBLE GRATE | 24.00 | EACH | \$9,300.00 | \$223,200.00 |
| | | PRECAST REINFORCED CONCRETE OUTLET, AS | 96.00 | EACH | \$400.00 | \$38,400.00 |
| 109 | SP 611 | PER PLAN | | | | |
| 110 | SP 611 | 6" CONDUIT, TYPE B | 500.00 | FT | \$22.00 | \$11,000.00 |
| 111 | SP 611 | 6" CONDUIT, TYPE E | 500.00 | FT | \$15.00 | \$7,500.00 |
| 112 | SP 611 | 6" CONDUIT, TYPE F | 590.00 | FT | \$15.00 | \$8,850.00 |
| 113 | SP 611 | CATCH BASIN ADJUSTED TO GRADE | 1.00 | EACH | \$1,900.00 | \$1,900.00 |
| 114 | SP 611 | CATCH BASIN, NO. 4 | 36.00 | EACH | \$3,500.00 | \$126,000.00 |
| 115 | SP 611 | CATCH BASIN, NO. 4, AS PER PLAN | 1.00 | EACH | \$3,700.00 | \$3,700.00 |
| 116 | SP 611 | CATCH BASIN, NO. 2-2B | 2.00 | EACH | \$1,300.00 | \$2,600.00 |
| 117 | SP 611 | CATCH BASIN, NO. 6 | 1.00 | EACH | \$1,800.00 | \$1,800.00 |
| 118 | SP 611 | CATCH BASIN, NO. 8 | 3.00 | EACH | \$3,000.00 | \$9,000.00 |
| 119 | SP 611 | MANHOLE, NO. 3, AS PER PLAN | 2.00 | EACH | \$3,100.00 | \$6,200.00 |
| | | WATER QUALITY BASIN, DENTENTION, AS PER | 7.00 | EACH | \$3,900.00 | \$27,300.00 |
| 120 | SP 611 | PLAN | | | | |
| | | FILL AND PLUG EXISTING CONDUIT, AS PER | 592.00 | FT. | \$14.00 | \$8,288.00 |
| 121 | SPECIAL | PLAN | | | | |

| | | | | | |
|------|---|----------|------|---------------|----------------|
| 122 | SPECIAL 12" PRECAST CONCRETE END SECTION | 1.00 | EACH | \$620.00 | \$620.00 |
| 123 | SPECIAL 15" PRECAST CONCRETE END SECTION | 15.00 | EACH | \$650.00 | \$9,750.00 |
| 124 | SPECIAL 18" PRECAST CONCRETE END SECTION | 22.00 | EACH | \$710.00 | \$15,620.00 |
| 125 | SPECIAL 21" PRECAST CONCRETE END SECTION | 15.00 | EACH | \$800.00 | \$12,000.00 |
| 126 | SPECIAL 24" PRECAST CONCRETE END SECTION | 11.00 | EACH | \$900.00 | \$9,900.00 |
| 127 | SPECIAL 30" PRECAST CONCRETE END SECTION | 1.00 | EACH | \$1,125.00 | \$1,125.00 |
| 128 | SPECIAL 36" PRECAST CONCRETE END SECTION | 4.00 | EACH | \$1,820.00 | \$7,280.00 |
| 129 | SPECIAL 42" PRECAST CONCRETE END SECTION | 6.00 | EACH | \$2,070.00 | \$12,420.00 |
| 130 | SPECIAL 48" PRECAST CONCRETE END SECTION | 10.00 | EACH | \$2,650.00 | \$26,500.00 |
| 131 | SPECIAL 60" PRECAST CONCRETE END SECTION | 2.00 | EACH | \$3,560.00 | \$7,120.00 |
| 132 | SPECIAL PIPE CLEANOUT, 15" TO 36" | 200.00 | FT | \$29.00 | \$5,800.00 |
| 133 | SPECIAL PIPE CLEANOUT, OVER 36" | 1,700.00 | FT | \$22.00 | \$37,400.00 |
| 133A | 503 COFFERDAMS AND EXCAVATION BRACING (C#1) | 1.00 | LUMP | \$25,000.00 | \$25,000.00 |
| 133B | 503 COFFERDAMS AND EXCAVATION BRACING (C#2) | 1.00 | LUMP | \$25,000.00 | \$25,000.00 |
| | | | | Total: | \$4,928,023.60 |

39-20-01A - PAVEMENT (Ref. Nos. 134-160)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|--|------------|-------|------------|-----------------|
| 134 | 251 | PARTIAL DEPTH PAVEMENT REPAIR | 1,000.00 | SQ YD | \$90.00 | \$90,000.00 |
| 135 | 252 | FULL DEPTH PAVEMENT SAWING | 9,005.00 | FT | \$1.70 | \$15,308.50 |
| 136 | 254 | PAVEMENT PLANING, ASPHALT CONCRETE (T=1 1/4") | 1,756.00 | SQ YD | \$3.30 | \$5,794.80 |
| | | PAVEMENT PLANING, ASPHALT CONCRETE (T=2") | 10,693.00 | SQ YD | \$1.85 | \$19,782.05 |
| 137 | 254 | PAVEMENT PLANING, ASPHALT CONCRETE (T=3") | 28,808.00 | SQ YD | \$2.05 | \$59,056.40 |
| 138 | 254 | (T=3") | | | | |
| 139 | SP 451 | FULL DEPTH PAVEMENT REPAIR (ASPHALT) | 800.00 | SQ YD | \$300.00 | \$240,000.00 |
| 140 | SP 451 | FULL DEPTH PAVEMENT REPAIR (CONCRETE) | 800.00 | SQ YD | \$250.00 | \$200,000.00 |
| 141 | SP 302 | ASPHALT CONCRETE BASE, PG 64-22 | 142,411.00 | CU YD | \$105.50 | \$15,024,360.50 |
| 142 | SP 304 | AGGREGATE BASE (SHOULDER) | 34,915.00 | CU YD | \$67.00 | \$2,339,305.00 |
| 143 | SP 304 | AGGREGATE BASE | 66,555.00 | CU YD | \$67.00 | \$4,459,185.00 |
| 144 | SP 304 | GRANULAR MATERIAL | 356.00 | CU YD | \$71.00 | \$25,276.00 |

| | | | | | | |
|-----|---------|---|------------|--------|-------------|----------------|
| 145 | SP 402 | ASPHALT CONC. INTERMEDIATE COURSE OR RECYCLED ASPHALT CONC. INTERMEDIATE COURSE, PG64-22 | 8,542.00 | CU YD | \$132.00 | \$1,127,544.00 |
| 146 | SP 402 | ASPHALT CONC. INTERMEDIATE COURSE OR RECYCLED ASPHALT CONC. INTERMEDIATE COURSE, PG76-22 (FR) | 13,008.00 | CU YD | \$144.00 | \$1,873,152.00 |
| 147 | SP 402 | ASPHALT CONCRETE INTERMEDIATE COURSE USING CRUSHED STONE, PG76-22 (FR) | 1,400.00 | CU YD | \$140.00 | \$196,000.00 |
| 148 | SP 404 | ASPHALT CONCRETE FOR MAINTAINING TRAFFIC ON CROSSOVERS, PG64-22 , (1 1/4" AVE.) | 61.00 | CU YD | \$475.00 | \$28,975.00 |
| 149 | SP 404 | ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED STONE, PG64-22 | 8,098.00 | CU YD | \$166.50 | \$1,348,317.00 |
| 150 | SP 404 | ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED SLAG, PG76-22 (FR) | 12,190.00 | CU YD | \$182.00 | \$2,218,580.00 |
| 151 | SP 404A | JOINT SEALER | 195,155.00 | FT | \$0.40 | \$78,062.00 |
| 152 | 407 | NON-TRACKING TACK COAT | 81,125.00 | GALLON | \$2.00 | \$162,250.00 |
| 153 | 452 | 15-1/4" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC1, AS PER PLAN | 935.00 | SQYD | \$192.00 | \$179,520.00 |
| 154 | 609 | CURB, TYPE 4-C | 318.00 | FT | \$35.00 | \$11,130.00 |
| 155 | 617 | SHOULDER PREPARATION | 5,798.00 | SQ YD | \$1.75 | \$10,146.50 |
| 156 | 617 | WATER | 36.00 | MGAL | \$84.00 | \$3,024.00 |
| 157 | SP 617 | COMPACTED AGGREGATE | 483.00 | CU YD | \$70.00 | \$33,810.00 |
| 158 | SP 627 | STONE SHOULDER PROTECTION (WITH GUARDRAIL) | 711.00 | CU YD | \$100.00 | \$71,100.00 |
| 159 | SPECIAL | CONSTRUCT NEW CROSSOVER WITH 12' SHOULDER | 2.00 | EACH | \$31,000.00 | \$62,000.00 |
| 160 | SPECIAL | SONIC NAP ALERT PATTERN (SNAP) | 31.17 | MILE | \$1,200.00 | \$37,404.00 |

Total: \$29,919,082.75

39-20-01A - WATER WORK (Ref. Nos. 161)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|---------------------|----------|-------|-------------|-------------|
| 161 | 680 | WATER WELL ASSEMBLY | 1.00 | LUMP | \$27,000.00 | \$27,000.00 |
| Total: | | | | | | \$27,000.00 |

39-20-01A - SANITARY SEWER (Ref. Nos. 162)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|---------------------------------|----------|-------|-------------|-------------|
| 162 | 680 | COMPLETE WASTE TREATMENT SYSTEM | 1.00 | LUMP | \$60,000.00 | \$60,000.00 |
| Total: | | | | | | \$60,000.00 |

39-20-01A - MAINTENANCE OF TRAFFIC (Ref. Nos. 163-204)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|---|----------|-------|-------------|--------------|
| 163 | 254 | PAVEMENT PLANING, ASPHALT CONCRETE (1-1/2") | 8,283.00 | SY | \$2.70 | \$22,364.10 |
| 164 | SPECIAL | EXISTING CROSSOVER TO BE CLOSED / RE-OPENED | 2.00 | EACH | \$4,701.85 | \$9,403.70 |
| 165 | SP 404 | ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED STONE, PG 64-22 | 346.00 | CU YD | \$221.00 | \$76,466.00 |
| 166 | 407 | NON TRACKING TACK COAT | 622.00 | GAL | \$2.00 | \$1,244.00 |
| 167 | 606 | GUARDRAIL, TYPE MGS | 1,044.00 | FT | \$12.50 | \$13,050.00 |
| 168 | 606 | ANCHOR ASSEMBLY, MGS TYPE E | 5.00 | EACH | \$1,850.00 | \$9,250.00 |
| 169 | 606 | ANCHOR ASSEMBLY, MGS TYPE T | 3.00 | EACH | \$675.00 | \$2,025.00 |
| 170 | 606 | MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 | 2.00 | EACH | \$1,650.00 | \$3,300.00 |
| 171 | 615 | PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER PLAN 1 | 5,510.00 | SQ YD | \$69.00 | \$380,190.00 |
| 172 | SPECIAL | RUMBLE STRIPS | 240.00 | FT | \$270.00 | \$64,800.00 |
| 173 | 614 | WORK ZONE IMPACT ATTENUATOR FOR 24" WIDE HAZARDS (UNIDIRECTIONAL) | 20.00 | EACH | \$1,945.00 | \$38,900.00 |
| 174 | 614 | REPLACEMENT SIGN | 20.00 | EACH | \$192.00 | \$3,840.00 |
| 175 | 614 | WORK ZONE CROSSOVER LIGHTING SYSTEM | 3.00 | EACH | \$24,500.00 | \$73,500.00 |

| | | | | | | |
|-----|---------|--|-----------|-------|----------------|----------------|
| 176 | 614 | ASPHALT CONCRETE FOR MAINTAINING TRAFFIC | 300.00 | CU YD | \$350.00 | \$105,000.00 |
| 177 | 614 | OBJECT MARKER, ONE WAY | 1,435.00 | EACH | \$17.00 | \$24,395.00 |
| 178 | 614 | OBJECT MARKER, TWO WAY | 2,154.00 | EACH | \$20.00 | \$43,080.00 |
| 179 | 614 | WORK ZONE EDGE LINE, CLASS I, 642 PAINT (4") | 9.04 | MILE | \$600.00 | \$5,424.00 |
| 180 | 614 | WORK ZONE EDGE LINE, CLASS I, 642 PAINT (6") | 46.25 | MILE | \$700.00 | \$32,375.00 |
| 181 | 614 | WORK ZONE CHANNELIZING LINE, CLASS I, 642 PAINT (8") | 3,056.00 | FT | \$1.00 | \$3,056.00 |
| 182 | 614 | WORK ZONE DOTTED LINE, CLASS I, 642 PAINT (4") | 4,958.00 | FT | \$0.50 | \$2,479.00 |
| 183 | 614 | PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN | 2,900.00 | DAY | \$32.00 | \$92,800.00 |
| 184 | SP 614 | ZONE PERSON | 18,000.00 | HOUR | \$55.00 | \$990,000.00 |
| 185 | SP 614B | WORK ZONE WHITE EDGE LINE, 4 INCH | 15.81 | MILE | \$6,000.00 | \$94,860.00 |
| 186 | SP 614B | WORK ZONE YELLOW EDGE LINE, 4 INCH | 14.80 | MILE | \$6,000.00 | \$88,800.00 |
| 187 | SP 614B | WORK ZONE WHITE EDGE LINE, 6 INCH | 1.76 | MILE | \$8,000.00 | \$14,080.00 |
| 188 | SP 614B | WORK ZONE YELLOW EDGE LINE, 6 INCH | 2.05 | MILE | \$8,000.00 | \$16,400.00 |
| 189 | SP 614B | WORK ZONE CHANNELIZING LINE, 8 INCH | 4,052.00 | FT | \$2.00 | \$8,104.00 |
| 190 | SP 614B | WORK ZONE DOTTED LINE, 4 INCH | 3,025.00 | FT | \$1.00 | \$3,025.00 |
| 191 | SP 614C | REMOVAL OF PAVEMENT MARKING | 24.20 | MILE | \$2,535.00 | \$61,347.00 |
| 192 | 615 | PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A | 11,305.00 | SQ YD | \$65.00 | \$734,825.00 |
| 193 | 615 | PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER PLAN | 1,879.00 | SQ YD | \$120.00 | \$225,480.00 |
| 194 | 616 | WATER | 6,000.00 | MGAL | \$50.00 | \$300,000.00 |
| 195 | SP 621 | RAISED PAVEMENT MARKER - STIMSONITE MODEL 101 LPCR | 50.00 | EACH | \$24.50 | \$1,225.00 |
| 196 | SP 621 | REPLACEMENT PRISMATIC RETRO-REFLECTOR | 50.00 | EACH | \$10.00 | \$500.00 |
| 197 | SP 621 | REPLACEMENT RAISED PAVEMENT MARKER | 50.00 | EACH | \$22.00 | \$1,100.00 |
| 198 | SP 622 | CASTING - STIMSONITE MODEL 101 LPCR | 1.00 | LUMP | \$1,750,000.00 | \$1,750,000.00 |
| 199 | SP 622 | PORTABLE BARRIER (WITH GLARE SCREEN) | 1.00 | LUMP | \$500,000.00 | \$500,000.00 |
| 199 | SP 622 | PORTABLE BARRIER (WITHOUT GLARE SCREEN) | | | | |

| | | | | | | |
|-----|---------|--|----------|-------|----------|-------------|
| 200 | SP 626A | CONSTRUCTION ZONE MARKER, ONE-WAY MODEL, WHITE | 2,458.00 | EACH | \$6.00 | \$14,748.00 |
| 201 | SP 626A | CONSTRUCTION ZONE MARKER, ONE-WAY MODEL, YELLOW | 2,213.00 | EACH | \$6.00 | \$13,278.00 |
| 202 | 630 | SIGNING MISC.: ADDITIONAL SIGNS WITH SUPPORTS, AS DIRECTED BY THE CHIEF ENGINEER | 500.00 | SQ FT | \$24.00 | \$12,000.00 |
| 203 | SPECIAL | "SNAP" MILL AND FILL | 2,400.00 | FT | \$13.50 | \$32,400.00 |
| | | | 10.00 | EACH | \$100.00 | \$1,000.00 |
| 204 | SPECIAL | SPEED MEASUREMENT MARKINGS, AS PER PLAN | | | | |

Total: \$5,870,113.80

39-20-01A - LIGHTING (Ref. Nos. 205-229B)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|--|-----------|-------|------------|--------------|
| 205 | 625 | CONNECTION, FUSED PULL APART | 118.00 | EACH | \$95.00 | \$11,210.00 |
| 206 | 625 | CONNECTION, UNFUSED PERMANENT | 59.00 | EACH | \$95.00 | \$5,605.00 |
| 207 | 625 | LIGHT POLE, CONVENTIONAL, A15, AS PER PLAN | 4.00 | EACH | \$2,000.00 | \$8,000.00 |
| 208 | 625 | LIGHT POLE, CONVENTIONAL, AT20B40 | 28.00 | EACH | \$2,500.00 | \$70,000.00 |
| 209 | 625 | LIGHT POLE, CONVENTIONAL, A20BB40 | 19.00 | EACH | \$4,100.00 | \$77,900.00 |
| 210 | 625 | LIGHT POLE, CONVENTIONAL, AT10B20 | 12.00 | EACH | \$1,850.00 | \$22,200.00 |
| | | LIGHT POLE, MISC.: EXISTING LIGHT POLE AND | 15.00 | EACH | \$2,100.00 | \$31,500.00 |
| 211 | 625 | LUMINAIRE TO BE REMOVED AND REERECTED | | | | |
| 212 | 625 | LIGHT POLE FOUNDATION, 24" X 10' DEEP | 40.00 | EACH | \$1,850.00 | \$74,000.00 |
| | | LIGHT POLE FOUNDATION, 24" X 10' DEEP, AS | 15.00 | EACH | \$1,850.00 | \$27,750.00 |
| 213 | 625 | PER PLAN | | | | |
| 214 | 625 | MEDIAN LIGHT POLE FOUNDATION, 10' DEEP | 23.00 | EACH | \$6,000.00 | \$138,000.00 |
| 215 | 625 | NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE | 44,892.00 | FT | \$3.20 | \$143,654.40 |
| 216 | 625 | NO. 10 AWG POLE AND BRACKET CABLE | 11,820.00 | FT | \$1.60 | \$18,912.00 |
| 217 | 625 | CONDUIT, 1-1/2", 725.051 | 13,839.00 | FT | \$8.50 | \$117,631.50 |
| 218 | 625 | CONDUIT, 3", 725.04 | 856.00 | FT | \$24.00 | \$20,544.00 |
| 218A | 625 | CONDUIT, 4", 725.051 | 342.00 | FT | \$23.50 | \$8,037.00 |
| | | LUMINAIRE, CONVENTIONAL, 388W, LED, TYPE | 14.00 | EACH | \$975.00 | \$13,650.00 |
| 219 | 625 | II, MVOLT, AS PER PLAN | | | | |

| | | | | | | |
|------|-----|--|-----------|------|---------------|----------------|
| 220 | 625 | LUMINAIRE, CONVENTIONAL, 388W, LED, TYPE IV, MVOLT, AS PER PLAN | 10.00 | EACH | \$975.00 | \$9,750.00 |
| 221 | 625 | LUMINAIRE, CONVENTIONAL, 388W, LED, TYPE V, MVOLT, AS PER PLAN | 8.00 | EACH | \$975.00 | \$7,800.00 |
| 222 | 625 | LUMINAIRE, CONVENTIONAL, 214W, LED, TYPE III, MVOLT, AS PER PLAN | 15.00 | EACH | \$675.00 | \$10,125.00 |
| 223 | 625 | LUMINAIRE, CONVENTIONAL, 83W, LED, TYPE III, MVOLT, AS PER PLAN | 31.00 | EACH | \$470.00 | \$14,570.00 |
| 224 | 625 | TRENCH, 24" DEEP, AS PER PLAN | 10,118.00 | FT | \$12.75 | \$129,004.50 |
| 224A | 625 | JUNCTION BOX, 12"X18"X24" | 10.00 | EACH | \$1,200.00 | \$12,000.00 |
| 225 | 625 | MEDIAN JUNCTION BOX | 6.00 | EACH | \$3,450.00 | \$20,700.00 |
| 226 | 625 | PULL BOX, 725.08, 18" | 14.00 | EACH | \$825.00 | \$11,550.00 |
| 227 | 625 | GROUND ROD | 63.00 | EACH | \$265.00 | \$16,695.00 |
| 228 | 625 | CONTROL CENTER CABINET, COMPLETE, AS PER PLAN | 1.00 | EACH | \$8,973.00 | \$8,973.00 |
| 229 | 625 | PLASTIC CAUTION TAPE | 10,118.00 | FT | \$0.20 | \$2,023.60 |
| 229A | 632 | SIGNAL, MISC.: LOOP DETECTOR SAW CUTTING (8-10MM WIDE) | 1,390.00 | FT | \$11.00 | \$15,290.00 |
| 229B | 632 | SIGNAL, MISC.: LOOP DETECTOR SAW CUTTING (19MM WIDE) | 80.00 | FT | \$16.00 | \$1,280.00 |
| | | | | | Total: | \$1,048,355.00 |

39-20-01A - TRAFFIC CONTROL (Ref. Nos. 230-278)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|---------------------------------------|----------|-------|------------|-------------|
| 230 | 620 | REMOVAL OF DELINEATOR | 136.00 | EACH | \$5.00 | \$680.00 |
| 231 | 620 | DELINEATOR, POST MOUNTED, AS PER PLAN | 164.00 | EACH | \$15.00 | \$2,460.00 |
| 232 | 621 | RAISED PAVEMENT MARKER REMOVED | 2,111.00 | EACH | \$15.00 | \$31,665.00 |
| | | RAISED PAVEMENT MARKER STIMSONITE | 2,237.00 | EACH | \$22.80 | \$51,003.60 |
| 233 | SP 621 | MODEL 101LPCR (WHITE) | | | | |
| | | RAISED PAVEMENT MARKER STIMSONITE | 149.00 | EACH | \$23.60 | \$3,516.40 |
| 234 | SP 621 | MODEL 101LPCR (YELLOW) | | | | |
| 235 | 625 | GROUND ROD | 27.00 | EACH | \$265.00 | \$7,155.00 |
| 236 | SP 626 | BARRIER REFLECTOR, TYPE A | 385.00 | EACH | \$7.50 | \$2,887.50 |

| | | | | | | |
|-----|--------|--|--------|------|-------------|--------------|
| 237 | SP 626 | BARRIER REFLECTOR, TYPE B | 344.00 | EACH | \$7.95 | \$2,734.80 |
| | | GROUND MOUNTED STRUCTURAL BEAM | 115.00 | FT | \$23.20 | \$2,668.00 |
| 238 | 630 | SUPPORT, S4X7.7 | | | | |
| | | GROUND MOUNTED STRUCTURAL BEAM | 128.60 | FT | \$28.00 | \$3,600.80 |
| 239 | 630 | SUPPORT, W6X9 | | | | |
| | | GROUND MOUNTED STRUCTURAL BEAM | 99.40 | FT | \$42.00 | \$4,174.80 |
| 240 | 630 | SUPPORT, W8X18 | | | | |
| | | GROUND MOUNTED STRUCTURAL BEAM | 54.80 | FT | \$48.00 | \$2,630.40 |
| 241 | 630 | SUPPORT, W10X22 | | | | |
| | | GROUND MOUNTED STRUCTURAL BEAM | 98.70 | FT | \$30.00 | \$2,961.00 |
| 242 | 630 | SUPPORT, W10X12 | | | | |
| 243 | 630 | SIGN POST REFLECTOR | 49.00 | EACH | \$40.00 | \$1,960.00 |
| 244 | 630 | BREAKAWAY STRUCTURAL BEAM CONNECTION | 22.00 | EACH | \$365.00 | \$8,030.00 |
| | | OVERHEAD SIGN SUPPORT, TYPE TC-12.30, | 2.00 | EACH | \$14,500.00 | \$29,000.00 |
| 245 | 630 | DESIGN 5 | | | | |
| | | OVERHEAD SIGN SUPPORT, TYPE TC-12.30, | 1.00 | EACH | \$16,575.00 | \$16,575.00 |
| 246 | 630 | DESIGN 6 | | | | |
| | | OVERHEAD SIGN SUPPORT, TYPE TC-7.65, | 3.00 | EACH | \$34,150.00 | \$102,450.00 |
| 247 | 630 | DESIGN 6 | | | | |
| | | OVERHEAD SIGN SUPPORT, TYPE TC-7.65, | 9.00 | EACH | \$38,575.00 | \$347,175.00 |
| 248 | 630 | DESIGN 8 | | | | |
| 249 | 630 | SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED | 2.00 | EACH | \$675.00 | \$1,350.00 |
| 250 | 630 | SIGN ERECTED, FLAT SHEET, AS PER PLAN | 197.00 | EACH | \$55.00 | \$10,835.00 |
| 251 | 630 | SIGN ERECTED, EXTRUSHEET, AS PER PLAN | 39.00 | EACH | \$585.00 | \$22,815.00 |
| | | CONCRETE BARRIER MEDIAN OVERHEAD SIGN | 10.00 | EACH | \$10,220.00 | \$102,200.00 |
| 252 | 630 | SUPPORT FOUNDATION, TYPE TC-21.50 | | | | |
| | | GROUND MOUNTED STRUCTURAL BEAM | 18.00 | EACH | \$875.00 | \$15,750.00 |
| 253 | 630 | SUPPORT FOUNDATION | | | | |
| 254 | 630 | RIGID OVERHEAD SIGN SUPPORT FOUNDATION | 17.00 | EACH | \$5,650.00 | \$96,050.00 |
| | | REMOVAL OF GROUND MOUNTED SIGN AND | 212.00 | EACH | \$10.00 | \$2,120.00 |
| 255 | 630 | DISPOSAL | | | | |
| | | REMOVAL OF GROUND MOUNTED SIGN AND | 2.00 | EACH | \$85.00 | \$170.00 |
| 256 | 630 | REERECTION | | | | |

| | | | | | | |
|-----|-----|--|-----------|------|---------------|-----------------------|
| 257 | 630 | REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL | 24.00 | EACH | \$320.00 | \$7,680.00 |
| 258 | 630 | REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL | 186.00 | EACH | \$15.00 | \$2,790.00 |
| 259 | 630 | REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT AND DISPOSAL | 31.00 | EACH | \$225.00 | \$6,975.00 |
| 260 | 630 | REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL | 1.00 | EACH | \$20.00 | \$20.00 |
| 261 | 630 | REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION | 4.00 | EACH | \$675.00 | \$2,700.00 |
| 262 | 630 | REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL | 8.00 | EACH | \$325.00 | \$2,600.00 |
| 263 | 630 | REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL | 6.00 | EACH | \$1,380.00 | \$8,280.00 |
| 264 | 630 | SIGNING, MISC.: TENTH MILEPOST SIGN ERECTED | 146.00 | EACH | \$30.00 | \$4,380.00 |
| 265 | 630 | SIGNING, MISC.: MILEPOST AND TENTH MILE SIGNS REMOVED | 146.00 | EACH | \$5.00 | \$730.00 |
| 266 | 630 | SIGNING, MISC.: REMOVAL OF OVERHEAD SIGN FOUNDATION | 10.00 | EACH | \$980.00 | \$9,800.00 |
| 267 | 630 | SIGNING, MISC.: REMOVE SIGN FLASHERS | 12.00 | EACH | \$620.00 | \$7,440.00 |
| 268 | 631 | SIGN LIGHTING, MISC.: REMOVE SIGN LIGHTING AND SIGN SERVICE | 6.00 | EACH | \$475.00 | \$2,850.00 |
| 269 | 642 | EDGE LINE, 4 INCH, TYPE 1, AS PER PLAN | 12.00 | MILE | \$550.00 | \$6,600.00 |
| 270 | 642 | EDGE LINE, 6 INCH, TYPE 1 | 80.92 | MILE | \$700.00 | \$56,644.00 |
| 271 | 642 | LANE LINE, 5 INCH, TYPE 1, AS PER PLAN | 6.00 | MILE | \$450.00 | \$2,700.00 |
| 272 | 642 | LANE LINE, 6 INCH, TYPE 1 | 38.81 | MILE | \$500.00 | \$19,405.00 |
| 273 | 642 | CHANNELIZING LINE, 12 INCH, TYPE 1 | 35,829.00 | FT | \$1.00 | \$35,829.00 |
| 274 | 642 | DOTTED LINE, 6 INCH, TYPE 1 | 19,378.00 | FT | \$0.50 | \$9,689.00 |
| 275 | 642 | TRANSVERSE/DIAGONAL LINE, TYPE 1 | 1,720.00 | FT | \$3.00 | \$5,160.00 |
| 276 | 642 | LANE REDUCTION ARROW | 12.00 | EACH | \$150.00 | \$1,800.00 |
| 277 | 642 | WORD ON PAVEMENT, 96 INCH, TYPE 1 | 32.00 | EACH | \$150.00 | \$4,800.00 |
| 278 | | SPECIAL SPEED MEASUREMENT MARKING | 20.00 | EACH | \$100.00 | \$2,000.00 |
| | | | | | Total: | \$1,075,489.30 |

39-20-01A - BRIDGE MAINTENANCE - OTIC OVER SR 49, MP 2.1 (Ref. Nos. 279-298)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|-----------------|-----------------|---|-----------------|--------------|-------------------|---------------------|
| 279 | SP 202 | PORTIONS OF STRUCTURE REMOVED | 1.00 | LUMP | \$90,000.00 | \$90,000.00 |
| | | EPOXY COATED REINFORCING STEEL, GRADE | 17,235.00 | POUND | \$1.70 | \$29,299.50 |
| 280 | SP 509 | 60 | | | | |
| | | REINFORCING STEEL, REPLACEMENT OF | 100.00 | POUND | \$1.40 | \$140.00 |
| 281 | 509 | EXISTING REINFORCING STEEL | | | | |
| | | DOWEL HOLES WITH NONSHRINK, | 112.00 | EACH | \$30.00 | \$3,360.00 |
| 282 | 510 | NONMETALLIC GROUT | | | | |
| | | CLASS HP4 CONCRETE, SUPERSTRUCTURE | 10.00 | CU. YD. | \$1,700.00 | \$17,000.00 |
| 283 | SP 511B | DECK SLAB | | | | |
| 284 | SP 511B | CLASS HP4 CONCRETE, ABUTMENT SLAB | 65.00 | CU. YD. | \$610.00 | \$39,650.00 |
| | | CLASS HP4 CONCRETE, FOR PRE-PLACEMENT | 4.00 | CU. YD. | \$690.00 | \$2,760.00 |
| 285 | SP 511B | TESTING | | | | |
| | | CLASS S CONCRETE, BARRIERS AND | 16.00 | CU. YD. | \$990.00 | \$15,840.00 |
| 286 | SP 511B | PARAPETS, USING TYPE 1 CEMENT | | | | |
| 287 | SP 516A | CRACK REPAIR USING EPOXY INJECTION | 139.00 | FOOT | \$150.00 | \$20,850.00 |
| 288 | SP 516B | SEALING OF CONSTRUCTION JOINTS | 607.00 | FOOT | \$7.00 | \$4,249.00 |
| 289 | SP 516G | REPLACE EXPANSION BEARING DEVICE | 24.00 | EACH | \$1,800.00 | \$43,200.00 |
| 290 | SP 516N | REHABILITATE ROCKER BEARING DEVICE | 2.00 | EACH | \$2,500.00 | \$5,000.00 |
| 291 | SP 519 | PATCHING CONCRETE STRUCTURES | 51.00 | SQ. FT. | \$150.00 | \$7,650.00 |
| | | FALSEWORK, TEMPORARY BRACING AND | 1.00 | LUMP | \$10,000.00 | \$10,000.00 |
| 292 | SP 527 | PROTECTIVE STRUCTURES | | | | |
| | | THREE (3) INCH CONTINUOUS STRIP SEAL IN | 150.00 | FOOT | \$600.00 | \$90,000.00 |
| 293 | SP 533 | STRUCTURAL STEEL JOINT | | | | |
| | | CONCRETE WEATHERPROOFING, BARRIERS | 222.00 | SQ. YD. | \$11.70 | \$2,597.40 |
| 294 | SP 536 | AND PARAPETS | | | | |
| | | CONCRETE WEATHERPROOFING, DECK, | 1,265.00 | SQ. YD. | \$11.70 | \$14,800.50 |
| 295 | SP 536 | ABUTMENT SLABS AND APPROACH SLABS | | | | |
| 296 | SPECIAL | PATCHING CONCRETE BRIDGE DECKS, TYPE B | 14.00 | SQ. YD. | \$950.00 | \$13,300.00 |
| 297 | SPECIAL | STRUCTURES: REPAIRING CRACKED MEMBER | 1.00 | LUMP | \$3,500.00 | \$3,500.00 |
| 298 | SPECIAL | STRUCTURES: STIFFENER EXTENSION | 8.00 | EACH | \$400.00 | \$3,200.00 |
| Total: | | | | | | \$416,396.40 |

39-20-01A - CULVERT - MP 3.8 (9' X 4.5' BOX), (Ref. Nos. 299-314)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|-----------------|-----------------|--|-----------------|--------------|-------------------|---------------------|
| 299 | 202 | CATCH BASIN OR INLET REMOVED | 1.00 | EACH | \$140.00 | \$140.00 |
| | | PORTIONS OF STRUCTURE REMOVED, AS PER | 1.00 | LUMP | \$18,000.00 | \$18,000.00 |
| 300 | SP 202 | PLAN | | | | |
| 301 | 503 | COFFERDAMS AND EXCAVATION BRACING | 1.00 | LUMP | \$60,000.00 | \$60,000.00 |
| 302 | 503 | UNCLASSIFIED EXCAVATION | 100.00 | CU. YD. | \$20.00 | \$2,000.00 |
| | | EPOXY COATED REINFORCING STEEL, GRADE | 5,242.00 | POUND | \$1.50 | \$7,863.00 |
| 303 | SP 509 | 60 | | | | |
| | | DOWEL HOLES WITH NONSHRINK, | 134.00 | EACH | \$30.00 | \$4,020.00 |
| 304 | 510 | NONMETALLIC GROUT | | | | |
| 305 | 511 | CLASS QC1 CONCRETE, FOOTING | 24.00 | CU. YD. | \$500.00 | \$12,000.00 |
| 306 | 511 | CLASS QC1 CONCRETE, HEADWALL | 11.00 | CU. YD. | \$900.00 | \$9,900.00 |
| 307 | 512 | TYPE 2 WATERPROOFING | 270.00 | SQ. YD. | \$20.00 | \$5,400.00 |
| 308 | 516 | 1" PREFORMED EXPANSION JOINT FILLER | 30.00 | SQ. FT | \$7.00 | \$210.00 |
| 309 | 518 | POROUS BACKFILL WITH GEOTEXTILE FABRIC | 12.00 | CU. YD. | \$250.00 | \$3,000.00 |
| | | CONCRETE | 41.00 | SQ. YD. | \$85.00 | \$3,485.00 |
| 310 | SP 536 | WEATHERPROOFING,SUBSTRUCTURE | | | | |
| | | ROCK CHANNEL PROTECTION, TYPE C WITH | 22.00 | CU. YD. | \$200.00 | \$4,400.00 |
| 311 | 601 | FILTER | | | | |
| 312 | SP 611 | 9' X 4.5' CONDUIT, TYPE A, 706.05, AS PER PLAN | 98.00 | FOOT | \$1,400.00 | \$137,200.00 |
| | | CONDUIT, MISC.: UNDERCUT AND | 75.00 | CU. YD. | \$40.00 | \$3,000.00 |
| 313 | SP 611 | REPLACEMENT OF UNSUITABLE MATERIAL | | | | |
| | | DRAINAGE STRUCTURE, MISC.: CAST-IN-PLACE | 2.00 | EACH | \$12,000.00 | \$24,000.00 |
| 314 | SP 611 | BOX CULVERT CLOSURE POUR | | | | |
| Total: | | | | | | \$294,618.00 |

39-20-01B - ROADWAY (Ref. Nos. 315 - 322)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|---|-----------|-------|------------|--------------|
| 315 | 202 | PIPE REMOVED, 4" AND UNDER, AS PER PLAN | 1,480.00 | FT | \$4.00 | \$5,920.00 |
| 316 | 203 | EXCAVATION | 13,674.00 | CY | \$12.00 | \$164,088.00 |
| 317 | 203 | EMBANKMENT, AS PER PLAN | 40,391.00 | CY | \$7.00 | \$282,737.00 |
| | | GUARDRAIL, TYPE MGS, WITH LONG STEEL | 2,162.50 | FT | \$19.20 | \$41,520.00 |
| 318 | 606 | POSTS | | | | |
| 319 | 606 | ANCHOR ASSEMBLY, MGS TYPE T | 4.00 | EACH | \$1,040.00 | \$4,160.00 |
| 320 | 607 | FENCE, TYPE 47, AS PER PLAN | 705.00 | FT | \$6.70 | \$4,723.50 |
| 321 | SP 626 | BARRIER REFLECTOR, TYPE A | 27.00 | EACH | \$7.50 | \$202.50 |
| 322 | SP 627 | STONE SHOULDER PROTECTION (T=3") | 63.00 | CY | \$110.00 | \$6,930.00 |
| Total: | | | | | | \$510,281.00 |

39-20-01B - EROSION CONTROL (Ref. Nos. 323 - 331)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|-----------------------------|-----------|-------|------------|-------------|
| 323 | 651 | TOPSOIL STOCKPILED | 4,001.00 | CY | \$6.00 | \$24,006.00 |
| 324 | 652 | PLACING STOCKPILED TOPSOIL | 1,279.00 | CY | \$8.00 | \$10,232.00 |
| 325 | 659 | SOIL ANALYSIS TEST | 4.00 | EACH | \$10.00 | \$40.00 |
| 326 | 659 | SEEDING AND MULCHING | 14,674.00 | SY | \$0.36 | \$5,282.64 |
| 327 | 659 | REPAIR SEEDING AND MULCHING | 734.00 | SY | \$0.30 | \$220.20 |
| 328 | 659 | INTER-SEEDING | 734.00 | SY | \$0.10 | \$73.40 |
| 329 | 659 | COMMERCIAL FERTILIZER | 1.32 | TON | \$450.00 | \$594.00 |
| 330 | 659 | LIME | 3.03 | ACRE | \$10.00 | \$30.30 |
| 331 | 659 | WATER | 80.00 | MGAL | \$1.00 | \$80.00 |
| Total: | | | | | | \$40,558.54 |

39-20-01B - DRAINAGE (Ref. Nos. 332 - 336)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|--------------------------------------|----------|-------|------------|-------------|
| | | ROCK CHANNEL PROTECTION TYPE C WITH | 10.00 | CY | \$150.00 | \$1,500.00 |
| 332 | 601 | FILTER | | | | |
| | | 6" BASE PIPE UNDERDRAIN, WITH FABRIC | 3,078.00 | FT | \$6.25 | \$19,237.50 |
| 333 | SP 605 | WRAP (18") | | | | |

| | | | | | | |
|---------------|--------|--|----------|------|----------|-------------|
| 334 | SP 605 | 6" SHALLOW PIPE UNDERDRAIN, WITH FABRIC WRAP (30") | 4,503.00 | FT | \$9.00 | \$40,527.00 |
| 335 | SP 605 | 6" UNDERDRAIN OUTLET PIPE, WITH FABRIC WRAP | 85.00 | FT | \$17.00 | \$1,445.00 |
| 335A | SP 611 | PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN | 5.00 | EACH | \$500.00 | \$2,500.00 |
| 335B | SP 611 | 6" CONDUIT, TYPE B | 200.00 | FT | \$22.00 | \$4,400.00 |
| 335C | SP 611 | 6" CONDUIT, TYPE E | 200.00 | FT | \$15.00 | \$3,000.00 |
| 336 | SP 611 | 6" CONDUIT, TYPE F | 200.00 | FT | \$15.00 | \$3,000.00 |
| Total: | | | | | | \$75,609.50 |

39-20-01B - PAVEMENT (Ref. Nos. 337 - 344)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|---|----------|-------|------------|----------------|
| 337 | SP 302 | ASPHALT CONCRETE BASE, PG64-22 (SHOULDER) | 1,945.00 | CY | \$128.00 | \$248,960.00 |
| 338 | SP 302 | ASPHALT CONCRETE BASE, PG64-22 (T=12") | 4,893.00 | CY | \$125.00 | \$611,625.00 |
| 339 | SP 304 | AGGREGATE BASE (SHOULDER) | 2,431.00 | CY | \$67.00 | \$162,877.00 |
| 340 | SP 304 | AGGREGATE BASE | 2,447.00 | CY | \$67.00 | \$163,949.00 |
| 340A | SP 304 | AGGREGATE BASE (WITHOUT GUARDRAIL) | 49.00 | CY | \$70.00 | \$3,430.00 |
| 340B | SP 402 | ASPHALT CONCRETE INTERMEDIATE COURSE OR RECYCLED ASPHALT CONCRETE INTERMEDIATE COURSE, PG64-22 | 425.00 | CY | \$165.00 | \$70,125.00 |
| 340C | SP 402 | ASPHALT CONCRETE INTERMEDIATE COURSE OR RECYCLED ASPHALT CONCRETE INTERMEDIATE COURSE, PG76-22 (FR) | 715.00 | CY | \$170.00 | \$121,550.00 |
| 341 | SP 404 | ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED STONE, PG64-22 | 365.00 | CY | \$190.00 | \$69,350.00 |
| 342 | SP 404 | ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED SLAG, PG76-22 (FR) | 613.00 | CY | \$210.00 | \$128,730.00 |
| 343 | SP 404A | JOINT SEALER | 5,560.00 | FT | \$0.40 | \$2,224.00 |
| 344 | 407 | NON -TRACKING TACK COAT | 3,168.00 | GAL | \$2.00 | \$6,336.00 |
| Total: | | | | | | \$1,589,156.00 |

39-20-01B - TRAFFIC CONTROL (Ref. Nos. 345)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|-----------------------|----------|-------|------------|-----------|
| 345 | 642 | EDGE LINE, 6", TYPE 1 | 0.98 | MILE | \$1,000.00 | \$980.00 |
| Total: | | | | | | \$980.00 |

39-20-01C - ROADWAY (Ref. Nos. 346 - 348)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|-----------------------|-----------|-------|-------------|--------------|
| 346 | 201 | Clearing and Grubbing | 1.00 | LUMP | \$50,000.00 | \$50,000.00 |
| 347 | 203 | Excavation | 41,361.00 | CY | \$12.00 | \$496,332.00 |
| 348 | 203 | Embankment | 19,450.00 | CY | \$6.00 | \$116,700.00 |
| Total: | | | | | | \$663,032.00 |

39-20-01C - EROSION CONTROL (Ref. Nos. 349 - 357)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|---|-----------|-------|-------------|--------------|
| 349 | 601 | Rock Channel Protection, Type C with Filter | 5.50 | CY | \$150.00 | \$825.00 |
| 350 | 651 | Topsoil Stockpiled | 17,335.00 | CY | \$4.00 | \$69,340.00 |
| 351 | 652 | Placing Stockpiled Topsoil | 17,335.00 | CY | \$5.00 | \$86,675.00 |
| 352 | 659 | Seeding, Misc: Berm Seed Mixture | 10,648.00 | SY | \$0.48 | \$5,111.04 |
| 353 | 659 | Seeding, Misc: Native Pollinator Seed Mixture | 7,260.00 | SY | \$0.60 | \$4,356.00 |
| 354 | 659 | Seeding, Misc: Emergent Wetland Seed Mixture | 968.00 | SY | \$0.52 | \$503.36 |
| 355 | 659 | Seeding, Misc: Forest Wetland Seed Mixture | 20,812.00 | SY | \$0.58 | \$12,070.96 |
| 356 | Special | Wetland Mitigation | 1.00 | LUMP | \$85,000.00 | \$85,000.00 |
| 357 | 832 | Erosion Control, As Per Plan | 2,900.00 | FT | \$3.50 | \$10,150.00 |
| Total: | | | | | | \$274,031.36 |

39-20-01C - LANDSCAPING (Ref. Nos. 358 - 362)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|---|----------|-------|------------|-------------|
| | | | 915.00 | EACH | \$5.54 | \$5,069.10 |
| 358 | 661 | Deciduous Shrub, 18" Height, Bare Root, As Per Plan | | | | |
| 359 | 661 | Deciduous Shrub, 3' Height, Potted, As Per Plan | 193.00 | EACH | \$89.00 | \$17,177.00 |
| 360 | 661 | Deciduous Tree, 36" Height, Bare Root, As Per Plan | 40.00 | EACH | \$32.00 | \$1,280.00 |
| 361 | 661 | Deciduous Tree, 1" Caliper, Potted, As Per Plan | 53.00 | EACH | \$259.00 | \$13,727.00 |

| | | | | | | |
|-----|-----|--|-------|------|----------|-------------|
| 362 | 661 | Deciduous Tree, 4" Caliper, Burlaped and Balled, As Per Plan | 41.00 | EACH | \$590.00 | \$24,190.00 |
|-----|-----|--|-------|------|----------|-------------|

Total: \$61,443.10

39-20-01C - DRAINAGE (Ref. Nos. 363 - 364)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|-----------------------------|----------|-------|------------|------------|
| 363 | SP 611 | 24" Conduit, Type B, 707.33 | 40.00 | FT | \$74.00 | \$2,960.00 |
| 364 | SP 611 | Wetland Outlet Structure | 1.00 | EACH | \$6,500.00 | \$6,500.00 |

Total: \$9,460.00

39-20-01C - INCIDENTALS (Ref. Nos. 365)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|--|----------|-------|------------|------------|
| 365 | 623 | Construction Layout Stakes and Surveying | 1.00 | LUMP | \$7,500.00 | \$7,500.00 |

Total: \$7,500.00

39-20-01 - GENERAL (Ref. Nos. 366 - 370)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|-----------|----------------------------------|----------|-------|----------------|----------------|
| | | PREMIUM FOR CONTRACT PERFORMANCE | 1.00 | LUMP | \$350,000.00 | \$350,000.00 |
| 366 | IB, ART.6 | BOND AND PAYMENT BOND | | | | |
| 367 | SP 614 | MAINTAINING TRAFFIC | 1.00 | LUMP | \$1,880,000.00 | \$1,880,000.00 |
| 368 | SP 619 | FIELD OFFICE | 1.00 | LUMP | \$180,000.00 | \$180,000.00 |
| 369 | SP 623 | CONSTRUCTION LAYOUT SURVEY | 1.00 | LUMP | \$350,000.00 | \$350,000.00 |
| 370 | 624 | MOBILIZATION | 1.00 | LUMP | \$1,600,000.00 | \$1,600,000.00 |

Total: \$4,360,000.00

(TOTAL BID AMOUNT REF. ITEMS 1 THROUGH 370) ----- \$69,744,181.85

WASTE SITE DEDUCT ALTERNATE \$925,000.00

TEMPORARY ACCESS DEDUCT ALTERNATE \$1,225,000.00

KOKOSING CONSTRUCTION COMPANY

39-20-01A - ROADWAY (Ref. Nos. 1 - 57)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|---|------------|-------|--------------|----------------|
| 1 | 201 | CLEARING AND GRUBBING, AS PER PLAN | 1.00 | LUMP | \$40,000.00 | \$40,000.00 |
| 2 | 201 | TREE REMOVED, 18" | 396.00 | EACH | \$197.00 | \$78,012.00 |
| 3 | 201 | TREE REMOVED, 30" | 152.00 | EACH | \$597.00 | \$90,744.00 |
| 4 | 201 | TREE REMOVED, 48" | 29.00 | EACH | \$840.00 | \$24,360.00 |
| 5 | 201 | TREE REMOVED, 60" | 5.00 | EACH | \$1,108.00 | \$5,540.00 |
| 6 | 202 | CATCH BASIN OR INLET REMOVED | 51.00 | EACH | \$750.00 | \$38,250.00 |
| 7 | 202 | MANHOLE REMOVED | 2.00 | EACH | \$615.00 | \$1,230.00 |
| 8 | 202 | PIPE REMOVED, 24" AND UNDER | 4,887.00 | FT | \$20.50 | \$100,183.50 |
| 8A | 202 | PIPE REMOVED, OVER 24" | 613.00 | FT | \$21.00 | \$12,873.00 |
| 9 | 202 | GUARDRAIL REMOVED INCLUDING END ANCHORS | 29,174.00 | FT | \$1.80 | \$52,513.20 |
| 10 | 202 | HEADWALL REMOVED | 47.00 | EACH | \$500.00 | \$23,500.00 |
| 11 | 202 | CURB REMOVED | 1,556.00 | FT | \$0.25 | \$389.00 |
| 12 | 202 | CONCRETE BARRIER REMOVED, AS PER PLAN | 756.00 | FT | \$17.00 | \$12,852.00 |
| 13 | 202 | PAVEMENT REMOVED, CONCRETE | 38,224.00 | SQ YD | \$5.62 | \$214,818.88 |
| 13A | 202 | PAVEMENT REMOVED, ASPHALT | 166,327.00 | SQ YD | \$4.35 | \$723,522.45 |
| 13B | 202 | PAVEMENT REMOVED, COMPOSITE | 200,739.00 | SQ YD | \$8.12 | \$1,630,000.68 |
| 14 | 202 | FENCE REMOVED | 76,962.00 | FT | \$1.00 | \$76,962.00 |
| 15 | 202 | STRUCTURE REMOVED, AS PER PLAN 1 | 1.00 | EACH | \$39,400.00 | \$39,400.00 |
| 15A | 202 | STRUCTURE REMOVED, AS PER PLAN 2 | 1.00 | EACH | \$240,000.00 | \$240,000.00 |
| 16 | 202 | SEPTIC SYSTEM ABANDONED | 1.00 | LUMP | \$1,000.00 | \$1,000.00 |
| 17 | SP 202 | CATCH BASIN REMOVED, AS PER PLAN | 1.00 | EACH | \$2,800.00 | \$2,800.00 |
| 18 | 203 | EXCAVATION | 280,191.00 | CU YD | \$20.43 | \$5,724,302.13 |
| 19 | 203 | ROADWAY EXCAVATION AND EMBANKMENT | 3,600.00 | CU YD | \$13.00 | \$46,800.00 |
| 20 | 203 | EMBANKMENT, AS PER PLAN | 46,768.00 | CU YD | \$3.50 | \$163,688.00 |
| 21 | 204 | EXCAVATION | 356.00 | CU YD | \$15.00 | \$5,340.00 |
| 22 | 204 | GEOTEXTILE FABRIC, 712.09, TYPE D | 454.00 | SQ YD | \$1.00 | \$454.00 |
| 23 | 204 | GEOGRID FOR SUBGRADE STABILIZATION, AS PER PLAN, TENSAR TRIAX 160 GEOGRID | 454.00 | SQ YD | \$2.00 | \$908.00 |
| 24 | 204 | SUBGRADE COMPACTION | 552.00 | SQ YD | \$1.50 | \$828.00 |

| | | | | | | |
|----|---------|--|------------|-------|-------------|----------------|
| 25 | 206 | CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, AS PER PLAN | 475,112.00 | SQ YD | \$2.60 | \$1,235,291.20 |
| 26 | 206 | CEMENT STABILIZED SUBGRADE, 16 INCHES DEEP, AS PER PLAN | 12,000.00 | SQ YD | \$3.40 | \$40,800.00 |
| 27 | 206 | CEMENT MODIFIED SUBGRADE, 16 INCHES DEEP, AS PER PLAN | 46,700.00 | SQ YD | \$2.25 | \$105,075.00 |
| 28 | 206 | CEMENT | 13,440.00 | TON | \$135.00 | \$1,814,400.00 |
| 29 | 206 | CURING COAT, AS PER PLAN | 31,550.00 | GAL | \$3.50 | \$110,425.00 |
| 30 | 206 | TEST ROLLING | 300.00 | HOUR | \$110.00 | \$33,000.00 |
| 31 | 209 | DITCH CLEANOUT | 2,985.00 | FT | \$4.00 | \$11,940.00 |
| 32 | 209 | LINEAR GRADING, AS PER PLAN | 140,164.00 | FT | \$0.55 | \$77,090.20 |
| 33 | 526 | REINFORCED CONCRETE APPROACH SLAB (T=12"), AS PER PLAN | 254.00 | SQ YD | \$375.00 | \$95,250.00 |
| 34 | 606 | GUARDRAIL, TYPE MGS WITH LONG STEEL POSTS | 26,910.00 | FT | \$19.20 | \$516,672.00 |
| 35 | 606 | GUARDRAIL, TYPE MGS, LONG-SPAN | 288.00 | FT | \$22.50 | \$6,480.00 |
| 36 | 606 | ROUNDED END BUFFER | 3.00 | EACH | \$65.00 | \$195.00 |
| 37 | 606 | ANCHOR ASSEMBLY, MGS TYPE T WITH LONG STEEL POSTS | 40.00 | EACH | \$1,040.00 | \$41,600.00 |
| 38 | 606 | MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 WITH LONG STEEL POSTS | 18.00 | EACH | \$2,380.00 | \$42,840.00 |
| 39 | 606 | MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2 WITH LONG STEEL POSTS | 11.00 | EACH | \$520.00 | \$5,720.00 |
| 40 | SP 606A | ANCHOR ASSEMBLY, TYPE E (MSKT-SP-MGS) | 46.00 | EACH | \$2,320.00 | \$106,720.00 |
| 41 | SP 606B | IMPACT ATTENUATOR, TYPE 2 (QUADGUARD) | 4.00 | EACH | \$32,500.00 | \$130,000.00 |
| 42 | SPECIAL | AGGREGATE DRAIN OUTLET CLEAN OUT | 164.00 | SQ YD | \$90.00 | \$14,760.00 |
| 43 | 607 | FENCE, TYPE 47, AS PER PLAN | 77,552.00 | FT | \$6.70 | \$519,598.40 |
| 44 | 622 | CONCRETE BARRIER, SINGLE SLOPE, TYPE B-50, AS PER PLAN | 11,339.00 | FT | \$115.00 | \$1,303,985.00 |
| 45 | 622 | CONCRETE BARRIER END SECTION, TYPE B-50, AS PER PLAN | 2.00 | EACH | \$9,200.00 | \$18,400.00 |
| 46 | 622 | CONCRETE BARRIER, END ANCHORAGE, REINFORCED | 72.00 | EACH | \$2,000.00 | \$144,000.00 |

| | | | | | | |
|---------------|---------|--|-----------|------|------------|-----------------|
| 47 | 622 | CONCRETE BARRIER, END ANCHORAGE, REINFORCED, AS PER PLAN | 1.00 | EACH | \$3,200.00 | \$3,200.00 |
| 48 | 622 | CONCRETE BARRIER, SINGLE SLOPE, TYPE B, AS PER PLAN | 3,630.00 | FT | \$90.00 | \$326,700.00 |
| 49 | 622 | CONCRETE BARRIER END SECTION, TYPE B | 1.00 | EACH | \$8,300.00 | \$8,300.00 |
| 50 | 622 | CONCRETE BARRIER END SECTION, TYPE B, AS PER PLAN | 1.00 | EACH | \$8,400.00 | \$8,400.00 |
| 51 | 622 | CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE D | 7.00 | EACH | \$1,950.00 | \$13,650.00 |
| 52 | 622 | CONCRETE BARRIER END SECTION, TYPE D | 21.00 | EACH | \$4,000.00 | \$84,000.00 |
| 53 | 622 | CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLAN | 504.00 | FT | \$180.00 | \$90,720.00 |
| 54 | 623 | REFERENCE MONUMENT | 12.00 | EACH | \$400.00 | \$4,800.00 |
| 55 | 623 | MONUMENT ASSEMBLY | 13.00 | EACH | \$900.00 | \$11,700.00 |
| 56 | SPECIAL | FENCELINE CLEARING AND GRUBBING | 77,552.00 | FT | \$0.37 | \$28,694.24 |
| 57 | SPECIAL | DRILLED WATER WELL ABANDONED | 1.00 | LUMP | \$1,000.00 | \$1,000.00 |
| Total: | | | | | | \$16,306,676.88 |

39-20-01A - EROSION CONTROL (Ref. Nos. 58-86)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|---|------------|-------|-------------|--------------|
| 58 | SP 113 | SWP3 MANAGEMENT | 1.00 | LUMP | \$24,000.00 | \$24,000.00 |
| 59 | 601 | ROCK CHANNEL PROTECTION, TYPE B WITH FILTER | 47.00 | CU YD | \$135.00 | \$6,345.00 |
| 60 | 601 | ROCK CHANNEL PROTECTION, TYPE C WITH FILTER | 333.00 | CU YD | \$80.00 | \$26,640.00 |
| 61 | 601 | TIED CONCRETE BLOCK MAT, TYPE 1 | 281.00 | SQ YD | \$100.00 | \$28,100.00 |
| 62 | 601 | TIED CONCRETE BLOCK MAT, TYPE 2 | 81.00 | SQ YD | \$90.00 | \$7,290.00 |
| 63 | 601 | TIED CONCRETE BLOCK MAT, TYPE 3 | 44.00 | SQ YD | \$125.00 | \$5,500.00 |
| 64 | 659 | SOIL ANALYSIS TEST | 8.00 | EACH | \$10.00 | \$80.00 |
| 65 | 659 | TOPSOIL | 27,275.00 | CU YD | \$5.00 | \$136,375.00 |
| 66 | 659 | SEEDING AND MULCHING | 326,709.00 | SQ YD | \$0.36 | \$117,615.24 |
| 67 | 659 | REPAIR SEEDING AND MULCHING | 16,336.00 | SQ YD | \$0.30 | \$4,900.80 |
| 68 | 659 | INTER-SEEDING | 16,336.00 | SQ YD | \$0.10 | \$1,633.60 |

| | | | | | | |
|---------------|-----|---|------------|-------|-------------|---------------------|
| 69 | 659 | COMMERCIAL FERTILIZER | 44.10 | TON | \$450.00 | \$19,845.00 |
| 70 | 659 | LIME | 67.51 | ACRE | \$10.00 | \$675.10 |
| 71 | 659 | WATER | 1,767.00 | M GAL | \$1.00 | \$1,767.00 |
| 72 | 659 | MOWING | 20.00 | MILES | \$430.00 | \$8,600.00 |
| 73 | 659 | SEEDING AND MULCHING, CLASS 3B | 444.00 | SQ YD | \$0.40 | \$177.60 |
| 74 | 670 | DITCH EROSION PROTECTION | 7,767.00 | SQ YD | \$1.30 | \$10,097.10 |
| 75 | 671 | EROSION CONTROL MAT, TYPE B | 2,667.00 | SQ YD | \$1.30 | \$3,467.10 |
| 76 | 671 | EROSION CONTROL MAT, TYPE G | 10,736.00 | SQ YD | \$2.10 | \$22,545.60 |
| 77 | 832 | PERIMETER GEOTEXTILE FABRIC FENCE | 22,880.00 | FT | \$1.00 | \$22,880.00 |
| 78 | 832 | GEOTEXTILE FABRIC DITCH CHECK | 5,750.00 | FT | \$17.00 | \$97,750.00 |
| 79 | 832 | CURB INLET PROTECTION, AS PER PLAN | 19.00 | EA | \$150.00 | \$2,850.00 |
| 80 | 832 | INLET PROTECTION | 2,035.00 | FT | \$17.00 | \$34,595.00 |
| 81 | 832 | ROCK CHANNEL PROTECTION, TYPE D WITHOUT FILTER | 238.00 | CU YD | \$80.00 | \$19,040.00 |
| 82 | 832 | ROCK CHANNEL PROTECTION, TYPE C WITH FILTER | 50.00 | CU YD | \$80.00 | \$4,000.00 |
| 83 | 832 | SEDIMENT BASINS | 10,000.00 | CU YD | \$5.00 | \$50,000.00 |
| 84 | 832 | BASIN SEDIMENT REMOVAL | 3,663.00 | CU YD | \$5.00 | \$18,315.00 |
| 84A | 832 | WINTER SEEDING AND MULCHING | 221,100.00 | SQ YD | \$0.40 | \$88,440.00 |
| 85 | 832 | EROSION CONTROL | 1.00 | LUMP | \$50,000.00 | \$50,000.00 |
| 86 | | SPECIAL FENCELINE SEEDING AND MULCHING | 77,552.00 | FT | \$0.50 | \$38,776.00 |
| Total: | | | | | | \$852,300.14 |

39-20-01A - DRAINAGE (Ref. Nos. 87-133B)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|---|------------|-------|------------|----------------|
| 87 | 602 | CONCRETE MASONRY | 9.70 | CU YD | \$625.00 | \$6,062.50 |
| 88 | SP 605 | 6" SHALLOW PIPE UNDERDRAIN, WITH FABRIC WRAP (30") | 152,617.00 | FT | \$10.25 | \$1,564,324.25 |
| 89 | SP 605 | 6" BASE PIPE UNDERDRAIN, WITH FABRIC WRAP (18") | 148,048.00 | FT | \$7.50 | \$1,110,360.00 |
| 90 | SP 605 | 6" UNCLASSIFIED PIPE UNDERDRAIN, WITH FABRIC WRAP | 864.00 | FT | \$12.00 | \$10,368.00 |

| | | | | | | |
|-----|---------|---|----------|------|-------------|--------------|
| 91 | SP 605 | 6" UNDERDRAIN OUTLET PIPE | 7,512.00 | FT | \$30.00 | \$225,360.00 |
| 92 | SP 611 | 15" CONDUIT, TYPE A, 706.02 | 114.00 | FT | \$100.00 | \$11,400.00 |
| 93 | SP 611 | 15" CONDUIT, TYPE B, 706.02 | 1,316.00 | FT | \$135.00 | \$177,660.00 |
| 94 | SP 611 | 15" CONDUIT, TYPE C, 706.02 | 116.00 | FT | \$105.00 | \$12,180.00 |
| 95 | SP 611 | 18" CONDUIT, TYPE B, 706.02 | 3,374.00 | FT | \$140.00 | \$472,360.00 |
| 96 | SP 611 | 18" CONDUIT, TYPE C, 706.02 | 1,021.00 | FT | \$95.00 | \$96,995.00 |
| 97 | SP 611 | 21" CONDUIT, TYPE A, 706.02 | 24.00 | FT | \$220.00 | \$5,280.00 |
| 98 | SP 611 | 21" CONDUIT, TYPE B, 706.02 | 3,040.00 | FT | \$155.00 | \$471,200.00 |
| 99 | SP 611 | 21" CONDUIT, TYPE C, 706.02 | 37.00 | FT | \$110.00 | \$4,070.00 |
| 100 | SP 611 | 24" CONDUIT, TYPE A, 706.02 | 32.00 | FT | \$185.00 | \$5,920.00 |
| 101 | SP 611 | 24" CONDUIT, TYPE B, 706.02 | 650.00 | FT | \$155.00 | \$100,750.00 |
| 102 | SP 611 | 24" CONDUIT, TYPE C, 706.02 | 102.00 | FT | \$160.00 | \$16,320.00 |
| 103 | SP 611 | 30" CONDUIT, TYPE B, 706.02 | 77.00 | FT | \$245.00 | \$18,865.00 |
| 104 | SP 611 | 36" CONDUIT, TYPE A, 706.02 | 35.00 | FT | \$335.00 | \$11,725.00 |
| 105 | SP 611 | 42" CONDUIT, TYPE A, 706.02 | 48.00 | FT | \$475.00 | \$22,800.00 |
| 106 | SP 611 | 48" CONDUIT, TYPE A, 706.02 | 647.00 | FT | \$530.00 | \$342,910.00 |
| 107 | SP 611 | 60" CONDUIT, TYPE A, 706.02 | 16.00 | FT | \$1,075.00 | \$17,200.00 |
| 108 | SP 611 | INLET, NO. I-3B50, DOUBLE GRATE | 24.00 | EACH | \$14,000.00 | \$336,000.00 |
| 109 | SP 611 | PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN | 96.00 | EACH | \$550.00 | \$52,800.00 |
| 110 | SP 611 | 6" CONDUIT, TYPE B | 500.00 | FT | \$22.00 | \$11,000.00 |
| 111 | SP 611 | 6" CONDUIT, TYPE E | 500.00 | FT | \$18.00 | \$9,000.00 |
| 112 | SP 611 | 6" CONDUIT, TYPE F | 590.00 | FT | \$21.00 | \$12,390.00 |
| 113 | SP 611 | CATCH BASIN ADJUSTED TO GRADE | 1.00 | EACH | \$1,000.00 | \$1,000.00 |
| 114 | SP 611 | CATCH BASIN, NO. 4 | 36.00 | EACH | \$6,000.00 | \$216,000.00 |
| 115 | SP 611 | CATCH BASIN, NO. 4, AS PER PLAN | 1.00 | EACH | \$7,500.00 | \$7,500.00 |
| 116 | SP 611 | CATCH BASIN, NO. 2-2B | 2.00 | EACH | \$2,300.00 | \$4,600.00 |
| 117 | SP 611 | CATCH BASIN, NO. 6 | 1.00 | EACH | \$4,700.00 | \$4,700.00 |
| 118 | SP 611 | CATCH BASIN, NO. 8 | 3.00 | EACH | \$6,000.00 | \$18,000.00 |
| 119 | SP 611 | MANHOLE, NO. 3, AS PER PLAN | 2.00 | EACH | \$3,500.00 | \$7,000.00 |
| 120 | SP 611 | WATER QUALITY BASIN, DENTENTION, AS PER PLAN | 7.00 | EACH | \$6,300.00 | \$44,100.00 |
| 121 | SPECIAL | FILL AND PLUG EXISTING CONDUIT, AS PER PLAN | 592.00 | FT. | \$16.00 | \$9,472.00 |

| | | | | | |
|------|---|----------|------|---------------|----------------|
| 122 | SPECIAL 12" PRECAST CONCRETE END SECTION | 1.00 | EACH | \$1,400.00 | \$1,400.00 |
| 123 | SPECIAL 15" PRECAST CONCRETE END SECTION | 15.00 | EACH | \$1,800.00 | \$27,000.00 |
| 124 | SPECIAL 18" PRECAST CONCRETE END SECTION | 22.00 | EACH | \$2,000.00 | \$44,000.00 |
| 125 | SPECIAL 21" PRECAST CONCRETE END SECTION | 15.00 | EACH | \$2,350.00 | \$35,250.00 |
| 126 | SPECIAL 24" PRECAST CONCRETE END SECTION | 11.00 | EACH | \$2,400.00 | \$26,400.00 |
| 127 | SPECIAL 30" PRECAST CONCRETE END SECTION | 1.00 | EACH | \$3,100.00 | \$3,100.00 |
| 128 | SPECIAL 36" PRECAST CONCRETE END SECTION | 4.00 | EACH | \$4,400.00 | \$17,600.00 |
| 129 | SPECIAL 42" PRECAST CONCRETE END SECTION | 6.00 | EACH | \$5,500.00 | \$33,000.00 |
| 130 | SPECIAL 48" PRECAST CONCRETE END SECTION | 10.00 | EACH | \$6,500.00 | \$65,000.00 |
| 131 | SPECIAL 60" PRECAST CONCRETE END SECTION | 2.00 | EACH | \$8,000.00 | \$16,000.00 |
| 132 | SPECIAL PIPE CLEANOUT, 15" TO 36" | 200.00 | FT | \$12.00 | \$2,400.00 |
| 133 | SPECIAL PIPE CLEANOUT, OVER 36" | 1,700.00 | FT | \$12.00 | \$20,400.00 |
| 133A | 503 COFFERDAMS AND EXCAVATION BRACING (C#1) | 1.00 | LUMP | \$500.00 | \$500.00 |
| 133B | 503 COFFERDAMS AND EXCAVATION BRACING (C#2) | 1.00 | LUMP | \$500.00 | \$500.00 |
| | | | | Total: | \$5,730,221.75 |

39-20-01A - PAVEMENT (Ref. Nos. 134-160)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|--|------------|-------|------------|-----------------|
| 134 | 251 | PARTIAL DEPTH PAVEMENT REPAIR | 1,000.00 | SQ YD | \$90.00 | \$90,000.00 |
| 135 | 252 | FULL DEPTH PAVEMENT SAWING | 9,005.00 | FT | \$1.18 | \$10,625.90 |
| 136 | 254 | PAVEMENT PLANING, ASPHALT CONCRETE (T=1 1/4") | 1,756.00 | SQ YD | \$3.30 | \$5,794.80 |
| 137 | 254 | PAVEMENT PLANING, ASPHALT CONCRETE (T=2") | 10,693.00 | SQ YD | \$1.85 | \$19,782.05 |
| 138 | 254 | PAVEMENT PLANING, ASPHALT CONCRETE (T=3") | 28,808.00 | SQ YD | \$2.05 | \$59,056.40 |
| 139 | SP 451 | FULL DEPTH PAVEMENT REPAIR (ASPHALT) | 800.00 | SQ YD | \$325.00 | \$260,000.00 |
| 140 | SP 451 | FULL DEPTH PAVEMENT REPAIR (CONCRETE) | 800.00 | SQ YD | \$200.00 | \$160,000.00 |
| 141 | SP 302 | ASPHALT CONCRETE BASE, PG 64-22 | 142,411.00 | CU YD | \$105.50 | \$15,024,360.50 |
| 142 | SP 304 | AGGREGATE BASE (SHOULDER) | 34,915.00 | CU YD | \$68.00 | \$2,374,220.00 |
| 143 | SP 304 | AGGREGATE BASE | 66,555.00 | CU YD | \$68.00 | \$4,525,740.00 |
| 144 | SP 304 | GRANULAR MATERIAL | 356.00 | CU YD | \$68.00 | \$24,208.00 |

| | | | | | | |
|-----|---------|---|------------|--------|---------------|------------------------|
| 145 | SP 402 | ASPHALT CONC. INTERMEDIATE COURSE OR RECYCLED ASPHALT CONC. INTERMEDIATE COURSE, PG64-22 | 8,542.00 | CU YD | \$132.00 | \$1,127,544.00 |
| 146 | SP 402 | ASPHALT CONC. INTERMEDIATE COURSE OR RECYCLED ASPHALT CONC. INTERMEDIATE COURSE, PG76-22 (FR) | 13,008.00 | CU YD | \$144.00 | \$1,873,152.00 |
| 147 | SP 402 | ASPHALT CONCRETE INTERMEDIATE COURSE USING CRUSHED STONE, PG76-22 (FR) | 1,400.00 | CU YD | \$140.00 | \$196,000.00 |
| 148 | SP 404 | ASPHALT CONCRETE FOR MAINTAINING TRAFFIC ON CROSSOVERS, PG64-22 , (1 1/4" AVE.) | 61.00 | CU YD | \$475.00 | \$28,975.00 |
| 149 | SP 404 | ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED STONE, PG64-22 | 8,098.00 | CU YD | \$166.50 | \$1,348,317.00 |
| 150 | SP 404 | ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED SLAG, PG76-22 (FR) | 12,190.00 | CU YD | \$182.00 | \$2,218,580.00 |
| 151 | SP 404A | JOINT SEALER | 195,155.00 | FT | \$0.40 | \$78,062.00 |
| 152 | 407 | NON-TRACKING TACK COAT | 81,125.00 | GALLON | \$2.00 | \$162,250.00 |
| 153 | 452 | 15-1/4" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC1, AS PER PLAN | 935.00 | SQYD | \$170.00 | \$158,950.00 |
| 154 | 609 | CURB, TYPE 4-C | 318.00 | FT | \$45.00 | \$14,310.00 |
| 155 | 617 | SHOULDER PREPARATION | 5,798.00 | SQ YD | \$1.00 | \$5,798.00 |
| 156 | 617 | WATER | 36.00 | MGAL | \$50.00 | \$1,800.00 |
| 157 | SP 617 | COMPACTED AGGREGATE | 483.00 | CU YD | \$85.00 | \$41,055.00 |
| 158 | SP 627 | STONE SHOULDER PROTECTION (WITH GUARDRAIL) | 711.00 | CU YD | \$80.00 | \$56,880.00 |
| 159 | SPECIAL | CONSTRUCT NEW CROSSOVER WITH 12' SHOULDER | 2.00 | EACH | \$27,500.00 | \$55,000.00 |
| 160 | SPECIAL | SONIC NAP ALERT PATTERN (SNAP) | 31.17 | MILE | \$1,100.00 | \$34,287.00 |
| | | | | | Total: | \$29,954,747.65 |

39-20-01A - WATER WORK (Ref. Nos. 161)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|---------------------|----------|-------|-------------|-------------|
| 161 | 680 | WATER WELL ASSEMBLY | 1.00 | LUMP | \$27,500.00 | \$27,500.00 |
| Total: | | | | | | \$27,500.00 |

39-20-01A - SANITARY SEWER (Ref. Nos. 162)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|---------------------------------|----------|-------|-------------|-------------|
| 162 | 680 | COMPLETE WASTE TREATMENT SYSTEM | 1.00 | LUMP | \$85,000.00 | \$85,000.00 |
| Total: | | | | | | \$85,000.00 |

39-20-01A - MAINTENANCE OF TRAFFIC (Ref. Nos. 163-204)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|---|----------|-------|-------------|--------------|
| 163 | 254 | PAVEMENT PLANING, ASPHALT CONCRETE (1-1/2") | 8,283.00 | SY | \$2.70 | \$22,364.10 |
| 164 | SPECIAL | EXISTING CROSSOVER TO BE CLOSED / RE-OPENED | 2.00 | EACH | \$13,500.00 | \$27,000.00 |
| 165 | SP 404 | ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED STONE, PG 64-22 | 346.00 | CU YD | \$221.00 | \$76,466.00 |
| 166 | 407 | NON TRACKING TACK COAT | 622.00 | GAL | \$2.00 | \$1,244.00 |
| 167 | 606 | GUARDRAIL, TYPE MGS | 1,044.00 | FT | \$12.50 | \$13,050.00 |
| 168 | 606 | ANCHOR ASSEMBLY, MGS TYPE E | 5.00 | EACH | \$1,850.00 | \$9,250.00 |
| 169 | 606 | ANCHOR ASSEMBLY, MGS TYPE T | 3.00 | EACH | \$675.00 | \$2,025.00 |
| 170 | 606 | MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 | 2.00 | EACH | \$1,650.00 | \$3,300.00 |
| 171 | 615 | PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER PLAN 1 | 5,510.00 | SQ YD | \$69.00 | \$380,190.00 |
| 172 | SPECIAL | RUMBLE STRIPS | 240.00 | FT | \$200.00 | \$48,000.00 |
| 173 | 614 | WORK ZONE IMPACT ATTENUATOR FOR 24" WIDE HAZARDS (UNIDIRECTIONAL) | 20.00 | EACH | \$3,500.00 | \$70,000.00 |
| 174 | 614 | REPLACEMENT SIGN | 20.00 | EACH | \$350.00 | \$7,000.00 |
| 175 | 614 | WORK ZONE CROSSOVER LIGHTING SYSTEM | 3.00 | EACH | \$50,000.00 | \$150,000.00 |

| | | | | | | |
|-----|---------|--|-----------|-------|----------------|----------------|
| 176 | 614 | ASPHALT CONCRETE FOR MAINTAINING TRAFFIC | 300.00 | CU YD | \$125.00 | \$37,500.00 |
| 177 | 614 | OBJECT MARKER, ONE WAY | 1,435.00 | EACH | \$14.00 | \$20,090.00 |
| 178 | 614 | OBJECT MARKER, TWO WAY | 2,154.00 | EACH | \$17.00 | \$36,618.00 |
| 179 | 614 | WORK ZONE EDGE LINE, CLASS I, 642 PAINT (4") | 9.04 | MILE | \$660.00 | \$5,966.40 |
| 180 | 614 | WORK ZONE EDGE LINE, CLASS I, 642 PAINT (6") | 46.25 | MILE | \$770.00 | \$35,612.50 |
| 181 | 614 | WORK ZONE CHANNELIZING LINE, CLASS I, 642 PAINT (8") | 3,056.00 | FT | \$1.10 | \$3,361.60 |
| 182 | 614 | WORK ZONE DOTTED LINE, CLASS I, 642 PAINT (4") | 4,958.00 | FT | \$0.55 | \$2,726.90 |
| 183 | 614 | PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN | 2,900.00 | DAY | \$20.00 | \$58,000.00 |
| 184 | SP 614 | ZONE PERSON | 18,000.00 | HOUR | \$74.00 | \$1,332,000.00 |
| 185 | SP 614B | WORK ZONE WHITE EDGE LINE, 4 INCH | 15.81 | MILE | \$8,700.00 | \$137,547.00 |
| 186 | SP 614B | WORK ZONE YELLOW EDGE LINE, 4 INCH | 14.80 | MILE | \$8,700.00 | \$128,760.00 |
| 187 | SP 614B | WORK ZONE WHITE EDGE LINE, 6 INCH | 1.76 | MILE | \$12,000.00 | \$21,120.00 |
| 188 | SP 614B | WORK ZONE YELLOW EDGE LINE, 6 INCH | 2.05 | MILE | \$12,000.00 | \$24,600.00 |
| 189 | SP 614B | WORK ZONE CHANNELIZING LINE, 8 INCH | 4,052.00 | FT | \$3.25 | \$13,169.00 |
| 190 | SP 614B | WORK ZONE DOTTED LINE, 4 INCH | 3,025.00 | FT | \$2.00 | \$6,050.00 |
| 191 | SP 614C | REMOVAL OF PAVEMENT MARKING | 24.20 | MILE | \$1,750.00 | \$42,350.00 |
| 192 | 615 | PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A | 11,305.00 | SQ YD | \$62.00 | \$700,910.00 |
| 193 | 615 | PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER PLAN | 1,879.00 | SQ YD | \$124.00 | \$232,996.00 |
| 194 | 616 | WATER | 6,000.00 | MGAL | \$60.00 | \$360,000.00 |
| 195 | SP 621 | RAISED PAVEMENT MARKER - STIMSONITE MODEL 101 LPCR | 50.00 | EACH | \$24.50 | \$1,225.00 |
| 196 | SP 621 | REPLACEMENT PRISMATIC RETRO-REFLECTOR | 50.00 | EACH | \$10.00 | \$500.00 |
| 197 | SP 621 | REPLACEMENT RAISED PAVEMENT MARKER CASTING - STIMSONITE MODEL 101 LPCR | 50.00 | EACH | \$22.00 | \$1,100.00 |
| 198 | SP 622 | PORTABLE BARRIER (WITH GLARE SCREEN) | 1.00 | LUMP | \$1,500,000.00 | \$1,500,000.00 |
| 199 | SP 622 | PORTABLE BARRIER (WITHOUT GLARE SCREEN) | 1.00 | LUMP | \$750,000.00 | \$750,000.00 |

| | | | | | | |
|-----|---------|--|----------|-------|----------|-------------|
| 200 | SP 626A | CONSTRUCTION ZONE MARKER, ONE-WAY MODEL, WHITE | 2,458.00 | EACH | \$8.00 | \$19,664.00 |
| 201 | SP 626A | CONSTRUCTION ZONE MARKER, ONE-WAY MODEL, YELLOW | 2,213.00 | EACH | \$8.00 | \$17,704.00 |
| 202 | 630 | SIGNING MISC.: ADDITIONAL SIGNS WITH SUPPORTS, AS DIRECTED BY THE CHIEF ENGINEER | 500.00 | SQ FT | \$23.00 | \$11,500.00 |
| 203 | SPECIAL | "SNAP" MILL AND FILL | 2,400.00 | FT | \$13.50 | \$32,400.00 |
| 204 | SPECIAL | SPEED MEASUREMENT MARKINGS, AS PER PLAN | 10.00 | EACH | \$340.00 | \$3,400.00 |

Total: \$6,346,759.50

39-20-01A - LIGHTING (Ref. Nos. 205-229B)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|---|-----------|-------|------------|--------------|
| 205 | 625 | CONNECTION, FUSED PULL APART | 118.00 | EACH | \$90.00 | \$10,620.00 |
| 206 | 625 | CONNECTION, UNFUSED PERMANENT | 59.00 | EACH | \$87.00 | \$5,133.00 |
| 207 | 625 | LIGHT POLE, CONVENTIONAL, A15, AS PER PLAN | 4.00 | EACH | \$1,457.00 | \$5,828.00 |
| 208 | 625 | LIGHT POLE, CONVENTIONAL, AT20B40 | 28.00 | EACH | \$3,024.50 | \$84,686.00 |
| 209 | 625 | LIGHT POLE, CONVENTIONAL, A20BB40 | 19.00 | EACH | \$3,422.00 | \$65,018.00 |
| 210 | 625 | LIGHT POLE, CONVENTIONAL, AT10B20 | 12.00 | EACH | \$2,155.50 | \$25,866.00 |
| 211 | 625 | LIGHT POLE, MISC.: EXISTING LIGHT POLE AND LUMINAIRE TO BE REMOVED AND REERECTED | 15.00 | EACH | \$1,050.00 | \$15,750.00 |
| 212 | 625 | LIGHT POLE FOUNDATION, 24" X 10' DEEP | 40.00 | EACH | \$1,374.00 | \$54,960.00 |
| 213 | 625 | LIGHT POLE FOUNDATION, 24" X 10' DEEP, AS PER PLAN | 15.00 | EACH | \$1,888.00 | \$28,320.00 |
| 214 | 625 | MEDIAN LIGHT POLE FOUNDATION, 10' DEEP | 23.00 | EACH | \$6,300.00 | \$144,900.00 |
| 215 | 625 | NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE | 44,892.00 | FT | \$2.50 | \$112,230.00 |
| 216 | 625 | NO. 10 AWG POLE AND BRACKET CABLE | 11,820.00 | FT | \$1.00 | \$11,820.00 |
| 217 | 625 | CONDUIT, 1-1/2", 725.051 | 13,839.00 | FT | \$2.50 | \$34,597.50 |
| 218 | 625 | CONDUIT, 3", 725.04 | 856.00 | FT | \$26.50 | \$22,684.00 |
| 218A | 625 | CONDUIT, 4", 725.051 | 342.00 | FT | \$7.00 | \$2,394.00 |
| 219 | 625 | LUMINAIRE, CONVENTIONAL, 388W, LED, TYPE II, MVOLT, AS PER PLAN | 14.00 | EACH | \$970.50 | \$13,587.00 |

| | | | | | | |
|---------------|-----|--|-----------|------|------------|--------------|
| 220 | 625 | LUMINAIRE, CONVENTIONAL, 388W, LED, TYPE IV, MVOLT, AS PER PLAN | 10.00 | EACH | \$961.00 | \$9,610.00 |
| 221 | 625 | LUMINAIRE, CONVENTIONAL, 388W, LED, TYPE V, MVOLT, AS PER PLAN | 8.00 | EACH | \$896.00 | \$7,168.00 |
| 222 | 625 | LUMINAIRE, CONVENTIONAL, 214W, LED, TYPE III, MVOLT, AS PER PLAN | 15.00 | EACH | \$970.50 | \$14,557.50 |
| 223 | 625 | LUMINAIRE, CONVENTIONAL, 83W, LED, TYPE III, MVOLT, AS PER PLAN | 31.00 | EACH | \$313.00 | \$9,703.00 |
| 224 | 625 | TRENCH, 24" DEEP, AS PER PLAN | 10,118.00 | FT | \$3.00 | \$30,354.00 |
| 224A | 625 | JUNCTION BOX, 12"X18"X24" | 10.00 | EACH | \$962.00 | \$9,620.00 |
| 225 | 625 | MEDIAN JUNCTION BOX | 6.00 | EACH | \$3,100.00 | \$18,600.00 |
| 226 | 625 | PULL BOX, 725.08, 18" | 14.00 | EACH | \$828.50 | \$11,599.00 |
| 227 | 625 | GROUND ROD | 63.00 | EACH | \$263.00 | \$16,569.00 |
| 228 | 625 | CONTROL CENTER CABINET, COMPLETE, AS PER PLAN | 1.00 | EACH | \$9,290.00 | \$9,290.00 |
| 229 | 625 | PLASTIC CAUTION TAPE | 10,118.00 | FT | \$0.25 | \$2,529.50 |
| 229A | 632 | SIGNAL, MISC.: LOOP DETECTOR SAW CUTTING (8-10MM WIDE) | 1,390.00 | FT | \$3.00 | \$4,170.00 |
| 229B | 632 | SIGNAL, MISC.: LOOP DETECTOR SAW CUTTING (19MM WIDE) | 80.00 | FT | \$5.00 | \$400.00 |
| Total: | | | | | | \$782,563.50 |

39-20-01A - TRAFFIC CONTROL (Ref. Nos. 230-278)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|--|----------|-------|------------|-------------|
| 230 | 620 | REMOVAL OF DELINEATOR | 136.00 | EACH | \$5.00 | \$680.00 |
| 231 | 620 | DELINEATOR, POST MOUNTED, AS PER PLAN | 164.00 | EACH | \$15.00 | \$2,460.00 |
| 232 | 621 | RAISED PAVEMENT MARKER REMOVED | 2,111.00 | EACH | \$11.50 | \$24,276.50 |
| 233 | SP 621 | RAISED PAVEMENT MARKER STIMSONITE MODEL 101LPCR (WHITE) | 2,237.00 | EACH | \$22.80 | \$51,003.60 |
| 234 | SP 621 | RAISED PAVEMENT MARKER STIMSONITE MODEL 101LPCR (YELLOW) | 149.00 | EACH | \$23.60 | \$3,516.40 |
| 235 | 625 | GROUND ROD | 27.00 | EACH | \$275.00 | \$7,425.00 |
| 236 | SP 626 | BARRIER REFLECTOR, TYPE A | 385.00 | EACH | \$7.50 | \$2,887.50 |

| | | | | | | |
|-----|--------|--|--------|------|-------------|--------------|
| 237 | SP 626 | BARRIER REFLECTOR, TYPE B | 344.00 | EACH | \$7.95 | \$2,734.80 |
| 238 | 630 | GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7 | 115.00 | FT | \$23.20 | \$2,668.00 |
| 239 | 630 | GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9 | 128.60 | FT | \$28.00 | \$3,600.80 |
| 240 | 630 | GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18 | 99.40 | FT | \$42.00 | \$4,174.80 |
| 241 | 630 | GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22 | 54.80 | FT | \$48.00 | \$2,630.40 |
| 242 | 630 | GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12 | 98.70 | FT | \$30.00 | \$2,961.00 |
| 243 | 630 | SIGN POST REFLECTOR | 49.00 | EACH | \$40.00 | \$1,960.00 |
| 244 | 630 | BREAKAWAY STRUCTURAL BEAM CONNECTION | 22.00 | EACH | \$365.00 | \$8,030.00 |
| 245 | 630 | OVERHEAD SIGN SUPPORT, TYPE TC-12.30, DESIGN 5 | 2.00 | EACH | \$14,500.00 | \$29,000.00 |
| 246 | 630 | OVERHEAD SIGN SUPPORT, TYPE TC-12.30, DESIGN 6 | 1.00 | EACH | \$16,575.00 | \$16,575.00 |
| 247 | 630 | OVERHEAD SIGN SUPPORT, TYPE TC-7.65, DESIGN 6 | 3.00 | EACH | \$34,150.00 | \$102,450.00 |
| 248 | 630 | OVERHEAD SIGN SUPPORT, TYPE TC-7.65, DESIGN 8 | 9.00 | EACH | \$38,575.00 | \$347,175.00 |
| 249 | 630 | SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED | 2.00 | EACH | \$675.00 | \$1,350.00 |
| 250 | 630 | SIGN ERECTED, FLAT SHEET, AS PER PLAN | 197.00 | EACH | \$55.00 | \$10,835.00 |
| 251 | 630 | SIGN ERECTED, EXTRUSHEET, AS PER PLAN | 39.00 | EACH | \$585.00 | \$22,815.00 |
| 252 | 630 | CONCRETE BARRIER MEDIAN OVERHEAD SIGN SUPPORT FOUNDATION, TYPE TC-21.50 | 10.00 | EACH | \$10,500.00 | \$105,000.00 |
| 253 | 630 | GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION | 18.00 | EACH | \$875.00 | \$15,750.00 |
| 254 | 630 | RIGID OVERHEAD SIGN SUPPORT FOUNDATION | 17.00 | EACH | \$5,650.00 | \$96,050.00 |
| 255 | 630 | REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL | 212.00 | EACH | \$10.00 | \$2,120.00 |
| 256 | 630 | REMOVAL OF GROUND MOUNTED SIGN AND REERECTION | 2.00 | EACH | \$85.00 | \$170.00 |

| | | | | | | |
|-----|-----|--|-----------|------|---------------|-----------------------|
| 257 | 630 | REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL | 24.00 | EACH | \$320.00 | \$7,680.00 |
| 258 | 630 | REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL | 186.00 | EACH | \$15.00 | \$2,790.00 |
| 259 | 630 | REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT AND DISPOSAL | 31.00 | EACH | \$225.00 | \$6,975.00 |
| 260 | 630 | REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL | 1.00 | EACH | \$20.00 | \$20.00 |
| 261 | 630 | REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION | 4.00 | EACH | \$675.00 | \$2,700.00 |
| 262 | 630 | REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL | 8.00 | EACH | \$325.00 | \$2,600.00 |
| 263 | 630 | REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL | 6.00 | EACH | \$1,380.00 | \$8,280.00 |
| 264 | 630 | SIGNING, MISC.: TENTH MILEPOST SIGN ERECTED | 146.00 | EACH | \$30.00 | \$4,380.00 |
| 265 | 630 | SIGNING, MISC.: MILEPOST AND TENTH MILE SIGNS REMOVED | 146.00 | EACH | \$5.00 | \$730.00 |
| 266 | 630 | SIGNING, MISC.: REMOVAL OF OVERHEAD SIGN FOUNDATION | 10.00 | EACH | \$1,005.00 | \$10,050.00 |
| 267 | 630 | SIGNING, MISC.: REMOVE SIGN FLASHERS | 12.00 | EACH | \$620.00 | \$7,440.00 |
| 268 | 631 | SIGN LIGHTING, MISC.: REMOVE SIGN LIGHTING AND SIGN SERVICE | 6.00 | EACH | \$475.00 | \$2,850.00 |
| 269 | 642 | EDGE LINE, 4 INCH, TYPE 1, AS PER PLAN | 12.00 | MILE | \$605.00 | \$7,260.00 |
| 270 | 642 | EDGE LINE, 6 INCH, TYPE 1 | 80.92 | MILE | \$770.00 | \$62,308.40 |
| 271 | 642 | LANE LINE, 5 INCH, TYPE 1, AS PER PLAN | 6.00 | MILE | \$495.00 | \$2,970.00 |
| 272 | 642 | LANE LINE, 6 INCH, TYPE 1 | 38.81 | MILE | \$550.00 | \$21,345.50 |
| 273 | 642 | CHANNELIZING LINE, 12 INCH, TYPE 1 | 35,829.00 | FT | \$1.10 | \$39,411.90 |
| 274 | 642 | DOTTED LINE, 6 INCH, TYPE 1 | 19,378.00 | FT | \$0.55 | \$10,657.90 |
| 275 | 642 | TRANSVERSE/DIAGONAL LINE, TYPE 1 | 1,720.00 | FT | \$3.30 | \$5,676.00 |
| 276 | 642 | LANE REDUCTION ARROW | 12.00 | EACH | \$165.00 | \$1,980.00 |
| 277 | 642 | WORD ON PAVEMENT, 96 INCH, TYPE 1 | 32.00 | EACH | \$165.00 | \$5,280.00 |
| 278 | | SPECIAL SPEED MEASUREMENT MARKING | 20.00 | EACH | \$110.00 | \$2,200.00 |
| | | | | | Total: | \$1,085,883.50 |

39-20-01A - BRIDGE MAINTENANCE - OTIC OVER SR 49, MP 2.1 (Ref. Nos. 279-298)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|-----------------|-----------------|---|-----------------|--------------|-------------------|---------------------|
| 279 | SP 202 | PORTIONS OF STRUCTURE REMOVED | 1.00 | LUMP | \$150,000.00 | \$150,000.00 |
| 280 | SP 509 | EPOXY COATED REINFORCING STEEL, GRADE 60 | 17,235.00 | POUND | \$1.60 | \$27,576.00 |
| 281 | 509 | REINFORCING STEEL, REPLACEMENT OF EXISTING REINFORCING STEEL | 100.00 | POUND | \$1.50 | \$150.00 |
| 282 | 510 | DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT | 112.00 | EACH | \$25.00 | \$2,800.00 |
| 283 | SP 511B | CLASS HP4 CONCRETE, SUPERSTRUCTURE DECK SLAB | 10.00 | CU. YD. | \$2,800.00 | \$28,000.00 |
| 284 | SP 511B | CLASS HP4 CONCRETE, ABUTMENT SLAB | 65.00 | CU. YD. | \$900.00 | \$58,500.00 |
| 285 | SP 511B | CLASS HP4 CONCRETE, FOR PRE-PLACEMENT TESTING | 4.00 | CU. YD. | \$750.00 | \$3,000.00 |
| 286 | SP 511B | CLASS S CONCRETE, BARRIERS AND PARAPETS, USING TYPE 1 CEMENT | 16.00 | CU. YD. | \$1,800.00 | \$28,800.00 |
| 287 | SP 516A | CRACK REPAIR USING EPOXY INJECTION | 139.00 | FOOT | \$195.00 | \$27,105.00 |
| 288 | SP 516B | SEALING OF CONSTRUCTION JOINTS | 607.00 | FOOT | \$5.50 | \$3,338.50 |
| 289 | SP 516G | REPLACE EXPANSION BEARING DEVICE | 24.00 | EACH | \$2,700.00 | \$64,800.00 |
| 290 | SP 516N | REHABILITATE ROCKER BEARING DEVICE | 2.00 | EACH | \$6,500.00 | \$13,000.00 |
| 291 | SP 519 | PATCHING CONCRETE STRUCTURES | 51.00 | SQ. FT. | \$275.00 | \$14,025.00 |
| 292 | SP 527 | FALSEWORK, TEMPORARY BRACING AND PROTECTIVE STRUCTURES | 1.00 | LUMP | \$1,000.00 | \$1,000.00 |
| 293 | SP 533 | THREE (3) INCH CONTINUOUS STRIP SEAL IN STRUCTURAL STEEL JOINT | 150.00 | FOOT | \$500.00 | \$75,000.00 |
| 294 | SP 536 | CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS | 222.00 | SQ. YD. | \$23.00 | \$5,106.00 |
| 295 | SP 536 | CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS AND APPROACH SLABS | 1,265.00 | SQ. YD. | \$8.00 | \$10,120.00 |
| 296 | SPECIAL | PATCHING CONCRETE BRIDGE DECKS, TYPE B | 14.00 | SQ. YD. | \$2,050.00 | \$28,700.00 |
| 297 | SPECIAL | STRUCTURES: REPAIRING CRACKED MEMBER | 1.00 | LUMP | \$7,500.00 | \$7,500.00 |
| 298 | SPECIAL | STRUCTURES: STIFFENER EXTENSION | 8.00 | EACH | \$2,000.00 | \$16,000.00 |
| Total: | | | | | | \$564,520.50 |

39-20-01A - CULVERT - MP 3.8 (9' X 4.5' BOX), (Ref. Nos. 299-314)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|-----------------|-----------------|---|-----------------|--------------|-------------------|---------------------|
| 299 | 202 | CATCH BASIN OR INLET REMOVED | 1.00 | EACH | \$1,100.00 | \$1,100.00 |
| 300 | SP 202 | PORTIONS OF STRUCTURE REMOVED, AS PER PLAN | 1.00 | LUMP | \$14,000.00 | \$14,000.00 |
| 301 | 503 | COFFERDAMS AND EXCAVATION BRACING | 1.00 | LUMP | \$500.00 | \$500.00 |
| 302 | 503 | UNCLASSIFIED EXCAVATION | 100.00 | CU. YD. | \$120.00 | \$12,000.00 |
| 303 | SP 509 | EPOXY COATED REINFORCING STEEL, GRADE 60 | 5,242.00 | POUND | \$1.60 | \$8,387.20 |
| 304 | 510 | DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT | 134.00 | EACH | \$25.00 | \$3,350.00 |
| 305 | 511 | CLASS QC1 CONCRETE, FOOTING | 24.00 | CU. YD. | \$900.00 | \$21,600.00 |
| 306 | 511 | CLASS QC1 CONCRETE, HEADWALL | 11.00 | CU. YD. | \$1,400.00 | \$15,400.00 |
| 307 | 512 | TYPE 2 WATERPROOFING | 270.00 | SQ. YD. | \$27.00 | \$7,290.00 |
| 308 | 516 | 1" PREFORMED EXPANSION JOINT FILLER | 30.00 | SQ. FT | \$15.00 | \$450.00 |
| 309 | 518 | POROUS BACKFILL WITH GEOTEXTILE FABRIC | 12.00 | CU. YD. | \$135.00 | \$1,620.00 |
| 310 | SP 536 | CONCRETE WEATHERPROOFING,SUBSTRUCTURE | 41.00 | SQ. YD. | \$24.00 | \$984.00 |
| 311 | 601 | ROCK CHANNEL PROTECTION, TYPE C WITH FILTER | 22.00 | CU. YD. | \$220.00 | \$4,840.00 |
| 312 | SP 611 | 9' X 4.5' CONDUIT, TYPE A, 706.05, AS PER PLAN | 98.00 | FOOT | \$5,800.00 | \$568,400.00 |
| 313 | SP 611 | CONDUIT, MISC.: UNDERCUT AND REPLACEMENT OF UNSUITABLE MATERIAL | 75.00 | CU. YD. | \$90.00 | \$6,750.00 |
| 314 | SP 611 | DRAINAGE STRUCTURE, MISC.: CAST-IN-PLACE BOX CULVERT CLOSURE POUR | 2.00 | EACH | \$17,500.00 | \$35,000.00 |
| Total: | | | | | | \$701,671.20 |

39-20-01B - ROADWAY (Ref. Nos. 315 - 322)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|---|-----------|-------|------------|--------------|
| 315 | 202 | PIPE REMOVED, 4" AND UNDER, AS PER PLAN | 1,480.00 | FT | \$11.00 | \$16,280.00 |
| 316 | 203 | EXCAVATION | 13,674.00 | CY | \$7.50 | \$102,555.00 |
| 317 | 203 | EMBANKMENT, AS PER PLAN | 40,391.00 | CY | \$6.00 | \$242,346.00 |
| 318 | 606 | GUARDRAIL, TYPE MGS, WITH LONG STEEL POSTS | 2,162.50 | FT | \$19.20 | \$41,520.00 |
| 319 | 606 | ANCHOR ASSEMBLY, MGS TYPE T | 4.00 | EACH | \$1,040.00 | \$4,160.00 |
| 320 | 607 | FENCE, TYPE 47, AS PER PLAN | 705.00 | FT | \$6.70 | \$4,723.50 |
| 321 | SP 626 | BARRIER REFLECTOR, TYPE A | 27.00 | EACH | \$7.50 | \$202.50 |
| 322 | SP 627 | STONE SHOULDER PROTECTION (T=3") | 63.00 | CY | \$90.00 | \$5,670.00 |
| Total: | | | | | | \$417,457.00 |

39-20-01B - EROSION CONTROL (Ref. Nos. 323 - 331)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|-----------------------------|-----------|-------|------------|-------------|
| 323 | 651 | TOPSOIL STOCKPILED | 4,001.00 | CY | \$6.50 | \$26,006.50 |
| 324 | 652 | PLACING STOCKPILED TOPSOIL | 1,279.00 | CY | \$12.00 | \$15,348.00 |
| 325 | 659 | SOIL ANALYSIS TEST | 4.00 | EACH | \$10.00 | \$40.00 |
| 326 | 659 | SEEDING AND MULCHING | 14,674.00 | SY | \$0.36 | \$5,282.64 |
| 327 | 659 | REPAIR SEEDING AND MULCHING | 734.00 | SY | \$0.10 | \$73.40 |
| 328 | 659 | INTER-SEEDING | 734.00 | SY | \$0.10 | \$73.40 |
| 329 | 659 | COMMERCIAL FERTILIZER | 1.32 | TON | \$450.00 | \$594.00 |
| 330 | 659 | LIME | 3.03 | ACRE | \$10.00 | \$30.30 |
| 331 | 659 | WATER | 80.00 | MGAL | \$1.00 | \$80.00 |
| Total: | | | | | | \$47,528.24 |

39-20-01B - DRAINAGE (Ref. Nos. 332 - 336)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|--|----------|-------|------------|-------------|
| 332 | 601 | ROCK CHANNEL PROTECTION TYPE C WITH FILTER | 10.00 | CY | \$80.00 | \$800.00 |
| 333 | SP 605 | 6" BASE PIPE UNDERDRAIN, WITH FABRIC WRAP (18") | 3,078.00 | FT | \$7.50 | \$23,085.00 |

| | | | | | | |
|---------------|--------|--|----------|------|----------|-------------|
| 334 | SP 605 | 6" SHALLOW PIPE UNDERDRAIN, WITH FABRIC WRAP (30") | 4,503.00 | FT | \$10.25 | \$46,155.75 |
| 335 | SP 605 | 6" UNDERDRAIN OUTLET PIPE, WITH FABRIC WRAP | 85.00 | FT | \$30.00 | \$2,550.00 |
| 335A | SP 611 | PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN | 5.00 | EACH | \$550.00 | \$2,750.00 |
| 335B | SP 611 | 6" CONDUIT, TYPE B | 200.00 | FT | \$22.00 | \$4,400.00 |
| 335C | SP 611 | 6" CONDUIT, TYPE E | 200.00 | FT | \$18.00 | \$3,600.00 |
| 336 | SP 611 | 6" CONDUIT, TYPE F | 200.00 | FT | \$21.00 | \$4,200.00 |
| Total: | | | | | | \$87,540.75 |

39-20-01B - PAVEMENT (Ref. Nos. 337 - 344)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|---|----------|-------|------------|----------------|
| 337 | SP 302 | ASPHALT CONCRETE BASE, PG64-22 (SHOULDER) | 1,945.00 | CY | \$128.00 | \$248,960.00 |
| 338 | SP 302 | ASPHALT CONCRETE BASE, PG64-22 (T=12") | 4,893.00 | CY | \$125.00 | \$611,625.00 |
| 339 | SP 304 | AGGREGATE BASE (SHOULDER) | 2,431.00 | CY | \$72.00 | \$175,032.00 |
| 340 | SP 304 | AGGREGATE BASE | 2,447.00 | CY | \$68.00 | \$166,396.00 |
| 340A | SP 304 | AGGREGATE BASE (WITHOUT GUARDRAIL) | 49.00 | CY | \$110.00 | \$5,390.00 |
| 340B | SP 402 | ASPHALT CONCRETE INTERMEDIATE COURSE OR RECYCLED ASPHALT CONCRETE INTERMEDIATE COURSE, PG64-22 | 425.00 | CY | \$165.00 | \$70,125.00 |
| 340C | SP 402 | ASPHALT CONCRETE INTERMEDIATE COURSE OR RECYCLED ASPHALT CONCRETE INTERMEDIATE COURSE, PG76-22 (FR) | 715.00 | CY | \$170.00 | \$121,550.00 |
| 341 | SP 404 | ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED STONE, PG64-22 | 365.00 | CY | \$190.00 | \$69,350.00 |
| 342 | SP 404 | ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED SLAG, PG76-22 (FR) | 613.00 | CY | \$210.00 | \$128,730.00 |
| 343 | SP 404A | JOINT SEALER | 5,560.00 | FT | \$0.40 | \$2,224.00 |
| 344 | 407 | NON -TRACKING TACK COAT | 3,168.00 | GAL | \$2.00 | \$6,336.00 |
| Total: | | | | | | \$1,605,718.00 |

39-20-01B - TRAFFIC CONTROL (Ref. Nos. 345)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|-----------------------|----------|-------|------------|------------|
| 345 | 642 | EDGE LINE, 6", TYPE 1 | 0.98 | MILE | \$1,100.00 | \$1,078.00 |
| Total: | | | | | | \$1,078.00 |

39-20-01C - ROADWAY (Ref. Nos. 346 - 348)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|-----------------------|-----------|-------|-------------|--------------|
| 346 | 201 | Clearing and Grubbing | 1.00 | LUMP | \$30,000.00 | \$30,000.00 |
| 347 | 203 | Excavation | 41,361.00 | CY | \$12.45 | \$514,944.45 |
| 348 | 203 | Embankment | 19,450.00 | CY | \$3.50 | \$68,075.00 |
| Total: | | | | | | \$613,019.45 |

39-20-01C - EROSION CONTROL (Ref. Nos. 349 - 357)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|---|-----------|-------|--------------|--------------|
| 349 | 601 | Rock Channel Protection, Type C with Filter | 5.50 | CY | \$200.00 | \$1,100.00 |
| 350 | 651 | Topsoil Stockpiled | 17,335.00 | CY | \$9.00 | \$156,015.00 |
| 351 | 652 | Placing Stockpiled Topsoil | 17,335.00 | CY | \$9.00 | \$156,015.00 |
| 352 | 659 | Seeding, Misc: Berm Seed Mixture | 10,648.00 | SY | \$0.48 | \$5,111.04 |
| 353 | 659 | Seeding, Misc: Native Pollinator Seed Mixture | 7,260.00 | SY | \$0.60 | \$4,356.00 |
| 354 | 659 | Seeding, Misc: Emergent Wetland Seed Mixture | 968.00 | SY | \$0.52 | \$503.36 |
| 355 | 659 | Seeding, Misc: Forest Wetland Seed Mixture | 20,812.00 | SY | \$0.58 | \$12,070.96 |
| 356 | Special | Wetland Mitigation | 1.00 | LUMP | \$125,000.00 | \$125,000.00 |
| 357 | 832 | Erosion Control, As Per Plan | 2,900.00 | FT | \$5.50 | \$15,950.00 |
| Total: | | | | | | \$476,121.36 |

39-20-01C - LANDSCAPING (Ref. Nos. 358 - 362)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|---|----------|-------|------------|-------------|
| 358 | 661 | Deciduous Shrub, 18" Height, Bare Root, As Per Plan | 915.00 | EACH | \$5.54 | \$5,069.10 |
| 359 | 661 | Deciduous Shrub, 3' Height, Potted, As Per Plan | 193.00 | EACH | \$89.00 | \$17,177.00 |
| 360 | 661 | Deciduous Tree, 36" Height, Bare Root, As Per Plan | 40.00 | EACH | \$32.00 | \$1,280.00 |
| 361 | 661 | Deciduous Tree, 1" Caliper, Potted, As Per Plan | 53.00 | EACH | \$259.00 | \$13,727.00 |

| | | | | | | |
|-----|-----|--|-------|------|---------------|-------------|
| 362 | 661 | Deciduous Tree, 4" Caliper, Burlaped and Balled, As Per Plan | 41.00 | EACH | \$590.00 | \$24,190.00 |
| | | | | | Total: | \$61,443.10 |

39-20-01C - DRAINAGE (Ref. Nos. 363 - 364)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|-----------------------------|----------|-------|---------------|-------------|
| 363 | SP 611 | 24" Conduit, Type B, 707.33 | 40.00 | FT | \$135.00 | \$5,400.00 |
| 364 | SP 611 | Wetland Outlet Structure | 1.00 | EACH | \$6,000.00 | \$6,000.00 |
| | | | | | Total: | \$11,400.00 |

39-20-01C - INCIDENTALS (Ref. Nos. 365)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|--|----------|-------|---------------|------------|
| 365 | 623 | Construction Layout Stakes and Surveying | 1.00 | LUMP | \$6,000.00 | \$6,000.00 |
| | | | | | Total: | \$6,000.00 |

39-20-01 - GENERAL (Ref. Nos. 366 - 370)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|-----------|--|----------|-------|----------------|----------------|
| 366 | IB, ART.6 | PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND | 1.00 | LUMP | \$375,000.00 | \$375,000.00 |
| 367 | SP 614 | MAINTAINING TRAFFIC | 1.00 | LUMP | \$2,621,700.00 | \$2,621,700.00 |
| 368 | SP 619 | FIELD OFFICE | 1.00 | LUMP | \$310,000.00 | \$310,000.00 |
| 369 | SP 623 | CONSTRUCTION LAYOUT SURVEY | 1.00 | LUMP | \$350,000.00 | \$350,000.00 |
| 370 | 624 | MOBILIZATION | 1.00 | LUMP | \$1,600,000.00 | \$1,600,000.00 |
| | | | | | Total: | \$5,256,700.00 |

(TOTAL BID AMOUNT REF. ITEMS 1 THROUGH 370) ----- \$71,021,850.52

WASTE SITE DEDUCT ALTERNATE \$1,350,000.00

TEMPORARY ACCESS DEDUCT ALTERNATE \$1,550,000.00

MILLER BROS. CONSTRUCTION, INC.

39-20-01A - ROADWAY (Ref. Nos. 1 - 57)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|---|------------|-------|--------------|----------------|
| 1 | 201 | CLEARING AND GRUBBING, AS PER PLAN | 1.00 | LUMP | \$250,000.00 | \$250,000.00 |
| 2 | 201 | TREE REMOVED, 18" | 396.00 | EACH | \$197.00 | \$78,012.00 |
| 3 | 201 | TREE REMOVED, 30" | 152.00 | EACH | \$597.00 | \$90,744.00 |
| 4 | 201 | TREE REMOVED, 48" | 29.00 | EACH | \$840.00 | \$24,360.00 |
| 5 | 201 | TREE REMOVED, 60" | 5.00 | EACH | \$1,108.00 | \$5,540.00 |
| 6 | 202 | CATCH BASIN OR INLET REMOVED | 51.00 | EACH | \$370.00 | \$18,870.00 |
| 7 | 202 | MANHOLE REMOVED | 2.00 | EACH | \$925.00 | \$1,850.00 |
| 8 | 202 | PIPE REMOVED, 24" AND UNDER | 4,887.00 | FT | \$16.00 | \$78,192.00 |
| 8A | 202 | PIPE REMOVED, OVER 24" | 613.00 | FT | \$7.00 | \$4,291.00 |
| | 202 | GUARDRAIL REMOVED INCLUDING END ANCHORS | 29,174.00 | FT | \$1.80 | \$52,513.20 |
| 9 | | ANCHORS | | | | |
| 10 | 202 | HEADWALL REMOVED | 47.00 | EACH | \$500.00 | \$23,500.00 |
| 11 | 202 | CURB REMOVED | 1,556.00 | FT | \$2.00 | \$3,112.00 |
| 12 | 202 | CONCRETE BARRIER REMOVED, AS PER PLAN | 756.00 | FT | \$12.00 | \$9,072.00 |
| 13 | 202 | PAVEMENT REMOVED, CONCRETE | 38,224.00 | SQ YD | \$7.50 | \$286,680.00 |
| 13A | 202 | PAVEMENT REMOVED, ASPHALT | 166,327.00 | SQ YD | \$5.50 | \$914,798.50 |
| 13B | 202 | PAVEMENT REMOVED, COMPOSITE | 200,739.00 | SQ YD | \$10.50 | \$2,107,759.50 |
| 14 | 202 | FENCE REMOVED | 76,962.00 | FT | \$1.00 | \$76,962.00 |
| 15 | 202 | STRUCTURE REMOVED, AS PER PLAN 1 | 1.00 | EACH | \$150,000.00 | \$150,000.00 |
| 15A | 202 | STRUCTURE REMOVED, AS PER PLAN 2 | 1.00 | EACH | \$150,000.00 | \$150,000.00 |
| 16 | 202 | SEPTIC SYSTEM ABANDONED | 1.00 | LUMP | \$20,000.00 | \$20,000.00 |
| 17 | SP 202 | CATCH BASIN REMOVED, AS PER PLAN | 1.00 | EACH | \$4,500.00 | \$4,500.00 |
| 18 | 203 | EXCAVATION | 280,191.00 | CU YD | \$20.50 | \$5,743,915.50 |
| 19 | 203 | ROADWAY EXCAVATION AND EMBANKMENT | 3,600.00 | CU YD | \$7.50 | \$27,000.00 |
| 20 | 203 | EMBANKMENT, AS PER PLAN | 46,768.00 | CU YD | \$4.00 | \$187,072.00 |
| 21 | 204 | EXCAVATION | 356.00 | CU YD | \$44.00 | \$15,664.00 |
| 22 | 204 | GEOTEXTILE FABRIC, 712.09, TYPE D | 454.00 | SQ YD | \$1.05 | \$476.70 |
| | 204 | GEOGRID FOR SUBGRADE STABILIZATION, AS PER PLAN, TENSAR TRIAX 160 GEOGRID | 454.00 | SQ YD | \$4.25 | \$1,929.50 |
| 23 | | | | | | |
| 24 | 204 | SUBGRADE COMPACTION | 552.00 | SQ YD | \$1.10 | \$607.20 |

| | | | | | | |
|----|---------|--|------------|-------|-------------|----------------|
| 25 | 206 | CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, AS PER PLAN | 475,112.00 | SQ YD | \$2.70 | \$1,282,802.40 |
| 26 | 206 | CEMENT STABILIZED SUBGRADE, 16 INCHES DEEP, AS PER PLAN | 12,000.00 | SQ YD | \$3.15 | \$37,800.00 |
| 27 | 206 | CEMENT MODIFIED SUBGRADE, 16 INCHES DEEP, AS PER PLAN | 46,700.00 | SQ YD | \$2.30 | \$107,410.00 |
| 28 | 206 | CEMENT | 13,440.00 | TON | \$135.00 | \$1,814,400.00 |
| 29 | 206 | CURING COAT, AS PER PLAN | 31,550.00 | GAL | \$3.50 | \$110,425.00 |
| 30 | 206 | TEST ROLLING | 300.00 | HOUR | \$50.00 | \$15,000.00 |
| 31 | 209 | DITCH CLEANOUT | 2,985.00 | FT | \$6.00 | \$17,910.00 |
| 32 | 209 | LINEAR GRADING, AS PER PLAN | 140,164.00 | FT | \$0.50 | \$70,082.00 |
| 33 | 526 | REINFORCED CONCRETE APPROACH SLAB (T=12"), AS PER PLAN | 254.00 | SQ YD | \$400.00 | \$101,600.00 |
| 34 | 606 | GUARDRAIL, TYPE MGS WITH LONG STEEL POSTS | 26,910.00 | FT | \$19.20 | \$516,672.00 |
| 35 | 606 | GUARDRAIL, TYPE MGS, LONG-SPAN | 288.00 | FT | \$22.50 | \$6,480.00 |
| 36 | 606 | ROUNDED END BUFFER | 3.00 | EACH | \$65.00 | \$195.00 |
| 37 | 606 | ANCHOR ASSEMBLY, MGS TYPE T WITH LONG STEEL POSTS | 40.00 | EACH | \$1,040.00 | \$41,600.00 |
| 38 | 606 | MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 WITH LONG STEEL POSTS | 18.00 | EACH | \$2,380.00 | \$42,840.00 |
| 39 | 606 | MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2 WITH LONG STEEL POSTS | 11.00 | EACH | \$520.00 | \$5,720.00 |
| 40 | SP 606A | ANCHOR ASSEMBLY, TYPE E (MSKT-SP-MGS) | 46.00 | EACH | \$2,320.00 | \$106,720.00 |
| 41 | SP 606B | IMPACT ATTENUATOR, TYPE 2 (QUADGUARD) | 4.00 | EACH | \$24,350.00 | \$97,400.00 |
| 42 | SPECIAL | AGGREGATE DRAIN OUTLET CLEAN OUT | 164.00 | SQ YD | \$115.00 | \$18,860.00 |
| 43 | 607 | FENCE, TYPE 47, AS PER PLAN | 77,552.00 | FT | \$6.70 | \$519,598.40 |
| 44 | 622 | CONCRETE BARRIER, SINGLE SLOPE, TYPE B-50, AS PER PLAN | 11,339.00 | FT | \$96.00 | \$1,088,544.00 |
| 45 | 622 | CONCRETE BARRIER END SECTION, TYPE B-50, AS PER PLAN | 2.00 | EACH | \$8,250.00 | \$16,500.00 |
| 46 | 622 | CONCRETE BARRIER, END ANCHORAGE, REINFORCED | 72.00 | EACH | \$1,300.00 | \$93,600.00 |

| | | | | | | |
|---------------|---------|--|-----------|------|------------|-----------------|
| 47 | 622 | CONCRETE BARRIER, END ANCHORAGE, REINFORCED, AS PER PLAN | 1.00 | EACH | \$2,500.00 | \$2,500.00 |
| 48 | 622 | CONCRETE BARRIER, SINGLE SLOPE, TYPE B, AS PER PLAN | 3,630.00 | FT | \$75.50 | \$274,065.00 |
| 49 | 622 | CONCRETE BARRIER END SECTION, TYPE B | 1.00 | EACH | \$8,000.00 | \$8,000.00 |
| 50 | 622 | CONCRETE BARRIER END SECTION, TYPE B, AS PER PLAN | 1.00 | EACH | \$8,400.00 | \$8,400.00 |
| 51 | 622 | CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE D | 7.00 | EACH | \$1,150.00 | \$8,050.00 |
| 52 | 622 | CONCRETE BARRIER END SECTION, TYPE D | 21.00 | EACH | \$3,000.00 | \$63,000.00 |
| 53 | 622 | CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLAN | 504.00 | FT | \$188.00 | \$94,752.00 |
| 54 | 623 | REFERENCE MONUMENT | 12.00 | EACH | \$500.00 | \$6,000.00 |
| 55 | 623 | MONUMENT ASSEMBLY | 13.00 | EACH | \$900.00 | \$11,700.00 |
| 56 | SPECIAL | FENCELINE CLEARING AND GRUBBING | 77,552.00 | FT | \$0.40 | \$31,020.80 |
| 57 | SPECIAL | DRILLED WATER WELL ABANDONED | 1.00 | LUMP | \$2,000.00 | \$2,000.00 |
| Total: | | | | | | \$16,949,067.70 |

39-20-01A - EROSION CONTROL (Ref. Nos. 58-86)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|---|------------|-------|-------------|--------------|
| 58 | SP 113 | SWP3 MANAGEMENT | 1.00 | LUMP | \$40,000.00 | \$40,000.00 |
| 59 | 601 | ROCK CHANNEL PROTECTION, TYPE B WITH FILTER | 47.00 | CU YD | \$205.00 | \$9,635.00 |
| 60 | 601 | ROCK CHANNEL PROTECTION, TYPE C WITH FILTER | 333.00 | CU YD | \$260.00 | \$86,580.00 |
| 61 | 601 | TIED CONCRETE BLOCK MAT, TYPE 1 | 281.00 | SQ YD | \$85.00 | \$23,885.00 |
| 62 | 601 | TIED CONCRETE BLOCK MAT, TYPE 2 | 81.00 | SQ YD | \$85.00 | \$6,885.00 |
| 63 | 601 | TIED CONCRETE BLOCK MAT, TYPE 3 | 44.00 | SQ YD | \$85.00 | \$3,740.00 |
| 64 | 659 | SOIL ANALYSIS TEST | 8.00 | EACH | \$10.00 | \$80.00 |
| 65 | 659 | TOPSOIL | 27,275.00 | CU YD | \$20.00 | \$545,500.00 |
| 66 | 659 | SEEDING AND MULCHING | 326,709.00 | SQ YD | \$0.36 | \$117,615.24 |
| 67 | 659 | REPAIR SEEDING AND MULCHING | 16,336.00 | SQ YD | \$0.30 | \$4,900.80 |
| 68 | 659 | INTER-SEEDING | 16,336.00 | SQ YD | \$0.10 | \$1,633.60 |

| | | | | | | |
|---------------|-----|--|------------|-------|--------------|----------------|
| 69 | 659 | COMMERCIAL FERTILIZER | 44.10 | TON | \$450.00 | \$19,845.00 |
| 70 | 659 | LIME | 67.51 | ACRE | \$10.00 | \$675.10 |
| 71 | 659 | WATER | 1,767.00 | M GAL | \$1.00 | \$1,767.00 |
| 72 | 659 | MOWING | 20.00 | MILES | \$430.00 | \$8,600.00 |
| 73 | 659 | SEEDING AND MULCHING, CLASS 3B | 444.00 | SQ YD | \$0.40 | \$177.60 |
| 74 | 670 | DITCH EROSION PROTECTION | 7,767.00 | SQ YD | \$1.30 | \$10,097.10 |
| 75 | 671 | EROSION CONTROL MAT, TYPE B | 2,667.00 | SQ YD | \$1.30 | \$3,467.10 |
| 76 | 671 | EROSION CONTROL MAT, TYPE G | 10,736.00 | SQ YD | \$2.10 | \$22,545.60 |
| 77 | 832 | PERIMETER GEOTEXTILE FABRIC FENCE | 22,880.00 | FT | \$2.25 | \$51,480.00 |
| 78 | 832 | GEOTEXTILE FABRIC DITCH CHECK | 5,750.00 | FT | \$13.00 | \$74,750.00 |
| 79 | 832 | CURB INLET PROTECTION, AS PER PLAN | 19.00 | EA | \$150.00 | \$2,850.00 |
| 80 | 832 | INLET PROTECTION | 2,035.00 | FT | \$9.20 | \$18,722.00 |
| | 832 | ROCK CHANNEL PROTECTION, TYPE D | 238.00 | CU YD | \$100.00 | \$23,800.00 |
| 81 | | WITHOUT FILTER | | | | |
| | 832 | ROCK CHANNEL PROTECTION, TYPE C WITH | 50.00 | CU YD | \$115.00 | \$5,750.00 |
| 82 | | FILTER | | | | |
| 83 | 832 | SEDIMENT BASINS | 10,000.00 | CU YD | \$2.50 | \$25,000.00 |
| 84 | 832 | BASIN SEDIMENT REMOVAL | 3,663.00 | CU YD | \$5.00 | \$18,315.00 |
| 84A | 832 | WINTER SEEDING AND MULCHING | 221,100.00 | SQ YD | \$0.40 | \$88,440.00 |
| 85 | 832 | EROSION CONTROL | 1.00 | LUMP | \$300,000.00 | \$300,000.00 |
| 86 | | SPECIAL FENCELINE SEEDING AND MULCHING | 77,552.00 | FT | \$0.50 | \$38,776.00 |
| Total: | | | | | | \$1,555,512.14 |

39-20-01A - DRAINAGE (Ref. Nos. 87-133B)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|---|------------|-------|------------|----------------|
| 87 | 602 | CONCRETE MASONRY | 9.70 | CU YD | \$1,155.00 | \$11,203.50 |
| | SP 605 | 6" SHALLOW PIPE UNDERDRAIN, WITH FABRIC | 152,617.00 | FT | \$11.50 | \$1,755,095.50 |
| 88 | | WRAP (30") | | | | |
| | SP 605 | 6" BASE PIPE UNDERDRAIN, WITH FABRIC WRAP | 148,048.00 | FT | \$9.00 | \$1,332,432.00 |
| 89 | | (18") | | | | |
| | SP 605 | 6" UNCLASSIFIED PIPE UNDERDRAIN, WITH | 864.00 | FT | \$10.00 | \$8,640.00 |
| 90 | | FABRIC WRAP | | | | |

| | | | | | | |
|-----|---------|---|----------|------|-------------|--------------|
| 91 | SP 605 | 6" UNDERDRAIN OUTLET PIPE | 7,512.00 | FT | \$32.00 | \$240,384.00 |
| 92 | SP 611 | 15" CONDUIT, TYPE A, 706.02 | 114.00 | FT | \$103.00 | \$11,742.00 |
| 93 | SP 611 | 15" CONDUIT, TYPE B, 706.02 | 1,316.00 | FT | \$138.00 | \$181,608.00 |
| 94 | SP 611 | 15" CONDUIT, TYPE C, 706.02 | 116.00 | FT | \$81.00 | \$9,396.00 |
| 95 | SP 611 | 18" CONDUIT, TYPE B, 706.02 | 3,374.00 | FT | \$115.00 | \$388,010.00 |
| 96 | SP 611 | 18" CONDUIT, TYPE C, 706.02 | 1,021.00 | FT | \$83.00 | \$84,743.00 |
| 97 | SP 611 | 21" CONDUIT, TYPE A, 706.02 | 24.00 | FT | \$99.00 | \$2,376.00 |
| 98 | SP 611 | 21" CONDUIT, TYPE B, 706.02 | 3,040.00 | FT | \$120.00 | \$364,800.00 |
| 99 | SP 611 | 21" CONDUIT, TYPE C, 706.02 | 37.00 | FT | \$97.00 | \$3,589.00 |
| 100 | SP 611 | 24" CONDUIT, TYPE A, 706.02 | 32.00 | FT | \$177.00 | \$5,664.00 |
| 101 | SP 611 | 24" CONDUIT, TYPE B, 706.02 | 650.00 | FT | \$158.00 | \$102,700.00 |
| 102 | SP 611 | 24" CONDUIT, TYPE C, 706.02 | 102.00 | FT | \$152.00 | \$15,504.00 |
| 103 | SP 611 | 30" CONDUIT, TYPE B, 706.02 | 77.00 | FT | \$252.00 | \$19,404.00 |
| 104 | SP 611 | 36" CONDUIT, TYPE A, 706.02 | 35.00 | FT | \$221.00 | \$7,735.00 |
| 105 | SP 611 | 42" CONDUIT, TYPE A, 706.02 | 48.00 | FT | \$665.00 | \$31,920.00 |
| 106 | SP 611 | 48" CONDUIT, TYPE A, 706.02 | 647.00 | FT | \$452.00 | \$292,444.00 |
| 107 | SP 611 | 60" CONDUIT, TYPE A, 706.02 | 16.00 | FT | \$560.00 | \$8,960.00 |
| 108 | SP 611 | INLET, NO. I-3B50, DOUBLE GRATE | 24.00 | EACH | \$12,000.00 | \$288,000.00 |
| | SP 611 | PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN | 96.00 | EACH | \$300.00 | \$28,800.00 |
| 109 | | | | | | |
| 110 | SP 611 | 6" CONDUIT, TYPE B | 500.00 | FT | \$52.00 | \$26,000.00 |
| 111 | SP 611 | 6" CONDUIT, TYPE E | 500.00 | FT | \$47.00 | \$23,500.00 |
| 112 | SP 611 | 6" CONDUIT, TYPE F | 590.00 | FT | \$57.00 | \$33,630.00 |
| 113 | SP 611 | CATCH BASIN ADJUSTED TO GRADE | 1.00 | EACH | \$950.00 | \$950.00 |
| 114 | SP 611 | CATCH BASIN, NO. 4 | 36.00 | EACH | \$4,400.00 | \$158,400.00 |
| 115 | SP 611 | CATCH BASIN, NO. 4, AS PER PLAN | 1.00 | EACH | \$7,700.00 | \$7,700.00 |
| 116 | SP 611 | CATCH BASIN, NO. 2-2B | 2.00 | EACH | \$1,775.00 | \$3,550.00 |
| 117 | SP 611 | CATCH BASIN, NO. 6 | 1.00 | EACH | \$3,800.00 | \$3,800.00 |
| 118 | SP 611 | CATCH BASIN, NO. 8 | 3.00 | EACH | \$3,650.00 | \$10,950.00 |
| 119 | SP 611 | MANHOLE, NO. 3, AS PER PLAN | 2.00 | EACH | \$6,500.00 | \$13,000.00 |
| | SP 611 | WATER QUALITY BASIN, DENTENTION, AS PER PLAN | 7.00 | EACH | \$6,550.00 | \$45,850.00 |
| 120 | | | | | | |
| | SPECIAL | FILL AND PLUG EXISTING CONDUIT, AS PER PLAN | 592.00 | FT. | \$37.00 | \$21,904.00 |
| 121 | | | | | | |

| | | | | | |
|------|---|----------|------|---------------|-----------------------|
| 122 | SPECIAL 12" PRECAST CONCRETE END SECTION | 1.00 | EACH | \$1,400.00 | \$1,400.00 |
| 123 | SPECIAL 15" PRECAST CONCRETE END SECTION | 15.00 | EACH | \$1,800.00 | \$27,000.00 |
| 124 | SPECIAL 18" PRECAST CONCRETE END SECTION | 22.00 | EACH | \$2,000.00 | \$44,000.00 |
| 125 | SPECIAL 21" PRECAST CONCRETE END SECTION | 15.00 | EACH | \$2,100.00 | \$31,500.00 |
| 126 | SPECIAL 24" PRECAST CONCRETE END SECTION | 11.00 | EACH | \$2,200.00 | \$24,200.00 |
| 127 | SPECIAL 30" PRECAST CONCRETE END SECTION | 1.00 | EACH | \$2,350.00 | \$2,350.00 |
| 128 | SPECIAL 36" PRECAST CONCRETE END SECTION | 4.00 | EACH | \$3,100.00 | \$12,400.00 |
| 129 | SPECIAL 42" PRECAST CONCRETE END SECTION | 6.00 | EACH | \$3,400.00 | \$20,400.00 |
| 130 | SPECIAL 48" PRECAST CONCRETE END SECTION | 10.00 | EACH | \$4,400.00 | \$44,000.00 |
| 131 | SPECIAL 60" PRECAST CONCRETE END SECTION | 2.00 | EACH | \$5,400.00 | \$10,800.00 |
| 132 | SPECIAL PIPE CLEANOUT, 15" TO 36" | 200.00 | FT | \$15.00 | \$3,000.00 |
| 133 | SPECIAL PIPE CLEANOUT, OVER 36" | 1,700.00 | FT | \$6.00 | \$10,200.00 |
| 133A | 503 COFFERDAMS AND EXCAVATION BRACING (C#1) | 1.00 | LUMP | \$30,000.00 | \$30,000.00 |
| 133B | 503 COFFERDAMS AND EXCAVATION BRACING (C#2) | 1.00 | LUMP | \$30,000.00 | \$30,000.00 |
| | | | | Total: | \$5,835,634.00 |

39-20-01A - PAVEMENT (Ref. Nos. 134-160)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|---|------------|-------|------------|-----------------|
| 134 | 251 | PARTIAL DEPTH PAVEMENT REPAIR | 1,000.00 | SQ YD | \$90.00 | \$90,000.00 |
| 135 | 252 | FULL DEPTH PAVEMENT SAWING | 9,005.00 | FT | \$1.75 | \$15,758.75 |
| | 254 | PAVEMENT PLANING, ASPHALT CONCRETE (T=1 | 1,756.00 | SQ YD | \$3.30 | \$5,794.80 |
| 136 | | 1/4") | | | | |
| | 254 | PAVEMENT PLANING, ASPHALT CONCRETE | 10,693.00 | SQ YD | \$1.85 | \$19,782.05 |
| 137 | | (T=2") | | | | |
| | 254 | PAVEMENT PLANING, ASPHALT CONCRETE | 28,808.00 | SQ YD | \$2.05 | \$59,056.40 |
| 138 | | (T=3") | | | | |
| 139 | SP 451 | FULL DEPTH PAVEMENT REPAIR (ASPHALT) | 800.00 | SQ YD | \$229.00 | \$183,200.00 |
| 140 | SP 451 | FULL DEPTH PAVEMENT REPAIR (CONCRETE) | 800.00 | SQ YD | \$162.00 | \$129,600.00 |
| 141 | SP 302 | ASPHALT CONCRETE BASE, PG 64-22 | 142,411.00 | CU YD | \$109.00 | \$15,522,799.00 |
| 142 | SP 304 | AGGREGATE BASE (SHOULDER) | 34,915.00 | CU YD | \$65.50 | \$2,286,932.50 |
| 143 | SP 304 | AGGREGATE BASE | 66,555.00 | CU YD | \$65.00 | \$4,326,075.00 |
| 144 | SP 304 | GRANULAR MATERIAL | 356.00 | CU YD | \$56.00 | \$19,936.00 |

| | | | | | | |
|-----|---------|---|------------|--------|---------------|------------------------|
| 145 | SP 402 | ASPHALT CONC. INTERMEDIATE COURSE OR RECYCLED ASPHALT CONC. INTERMEDIATE COURSE, PG64-22 | 8,542.00 | CU YD | \$132.00 | \$1,127,544.00 |
| 146 | SP 402 | ASPHALT CONC. INTERMEDIATE COURSE OR RECYCLED ASPHALT CONC. INTERMEDIATE COURSE, PG76-22 (FR) | 13,008.00 | CU YD | \$144.00 | \$1,873,152.00 |
| 147 | SP 402 | ASPHALT CONCRETE INTERMEDIATE COURSE USING CRUSHED STONE, PG76-22 (FR) | 1,400.00 | CU YD | \$140.00 | \$196,000.00 |
| 148 | SP 404 | ASPHALT CONCRETE FOR MAINTAINING TRAFFIC ON CROSSOVERS, PG64-22 , (1 1/4" AVE.) | 61.00 | CU YD | \$475.00 | \$28,975.00 |
| 149 | SP 404 | ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED STONE, PG64-22 | 8,098.00 | CU YD | \$166.50 | \$1,348,317.00 |
| 150 | SP 404 | ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED SLAG, PG76-22 (FR) | 12,190.00 | CU YD | \$182.00 | \$2,218,580.00 |
| 151 | SP 404A | JOINT SEALER | 195,155.00 | FT | \$0.40 | \$78,062.00 |
| 152 | 407 | NON-TRACKING TACK COAT | 81,125.00 | GALLON | \$2.00 | \$162,250.00 |
| 153 | 452 | 15-1/4" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC1, AS PER PLAN | 935.00 | SQYD | \$196.00 | \$183,260.00 |
| 154 | 609 | CURB, TYPE 4-C | 318.00 | FT | \$41.00 | \$13,038.00 |
| 155 | 617 | SHOULDER PREPARATION | 5,798.00 | SQ YD | \$4.00 | \$23,192.00 |
| 156 | 617 | WATER | 36.00 | MGAL | \$85.00 | \$3,060.00 |
| 157 | SP 617 | COMPACTED AGGREGATE | 483.00 | CU YD | \$100.00 | \$48,300.00 |
| 158 | SP 627 | STONE SHOULDER PROTECTION (WITH GUARDRAIL) | 711.00 | CU YD | \$94.50 | \$67,189.50 |
| 159 | SPECIAL | CONSTRUCT NEW CROSSOVER WITH 12' SHOULDER | 2.00 | EACH | \$80,000.00 | \$160,000.00 |
| 160 | SPECIAL | SONIC NAP ALERT PATTERN (SNAP) | 31.17 | MILE | \$900.00 | \$28,053.00 |
| | | | | | Total: | \$30,217,907.00 |

39-20-01A - WATER WORK (Ref. Nos. 161)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|---------------------|----------|-------|-------------|-------------|
| 161 | 680 | WATER WELL ASSEMBLY | 1.00 | LUMP | \$25,000.00 | \$25,000.00 |
| Total: | | | | | | \$25,000.00 |

39-20-01A - SANITARY SEWER (Ref. Nos. 162)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|---------------------------------|----------|-------|--------------|--------------|
| 162 | 680 | COMPLETE WASTE TREATMENT SYSTEM | 1.00 | LUMP | \$100,000.00 | \$100,000.00 |
| Total: | | | | | | \$100,000.00 |

39-20-01A - MAINTENANCE OF TRAFFIC (Ref. Nos. 163-204)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|---|----------|-------|-------------|--------------|
| 163 | 254 | PAVEMENT PLANING, ASPHALT CONCRETE (1-1/2") | 8,283.00 | SY | \$2.70 | \$22,364.10 |
| 164 | SPECIAL | EXISTING CROSSOVER TO BE CLOSED / RE-OPENED | 2.00 | EACH | \$10,500.00 | \$21,000.00 |
| 165 | SP 404 | ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED STONE, PG 64-22 | 346.00 | CU YD | \$221.00 | \$76,466.00 |
| 166 | 407 | NON TRACKING TACK COAT | 622.00 | GAL | \$2.00 | \$1,244.00 |
| 167 | 606 | GUARDRAIL, TYPE MGS | 1,044.00 | FT | \$12.50 | \$13,050.00 |
| 168 | 606 | ANCHOR ASSEMBLY, MGS TYPE E | 5.00 | EACH | \$1,850.00 | \$9,250.00 |
| 169 | 606 | ANCHOR ASSEMBLY, MGS TYPE T | 3.00 | EACH | \$675.00 | \$2,025.00 |
| 170 | 606 | MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 | 2.00 | EACH | \$1,650.00 | \$3,300.00 |
| 171 | 615 | PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER PLAN 1 | 5,510.00 | SQ YD | \$71.00 | \$391,210.00 |
| 172 | SPECIAL | RUMBLE STRIPS | 240.00 | FT | \$170.25 | \$40,860.00 |
| 173 | 614 | WORK ZONE IMPACT ATTENUATOR FOR 24" WIDE HAZARDS (UNIDIRECTIONAL) | 20.00 | EACH | \$1,945.00 | \$38,900.00 |
| 174 | 614 | REPLACEMENT SIGN | 20.00 | EACH | \$192.00 | \$3,840.00 |
| 175 | 614 | WORK ZONE CROSSOVER LIGHTING SYSTEM | 3.00 | EACH | \$35,000.00 | \$105,000.00 |

| | | | | | | |
|-----|---------|--|-----------|-------|----------------|----------------|
| 176 | 614 | ASPHALT CONCRETE FOR MAINTAINING TRAFFIC | 300.00 | CU YD | \$350.00 | \$105,000.00 |
| 177 | 614 | OBJECT MARKER, ONE WAY | 1,435.00 | EACH | \$10.00 | \$14,350.00 |
| 178 | 614 | OBJECT MARKER, TWO WAY | 2,154.00 | EACH | \$12.00 | \$25,848.00 |
| 179 | 614 | WORK ZONE EDGE LINE, CLASS I, 642 PAINT (4") | 9.04 | MILE | \$600.00 | \$5,424.00 |
| 180 | 614 | WORK ZONE EDGE LINE, CLASS I, 642 PAINT (6") | 46.25 | MILE | \$700.00 | \$32,375.00 |
| 181 | 614 | WORK ZONE CHANNELIZING LINE, CLASS I, 642 PAINT (8") | 3,056.00 | FT | \$1.00 | \$3,056.00 |
| 182 | 614 | WORK ZONE DOTTED LINE, CLASS I, 642 PAINT (4") | 4,958.00 | FT | \$0.50 | \$2,479.00 |
| 183 | 614 | PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN | 2,900.00 | DAY | \$36.00 | \$104,400.00 |
| 184 | SP 614 | ZONE PERSON | 18,000.00 | HOUR | \$65.00 | \$1,170,000.00 |
| 185 | SP 614B | WORK ZONE WHITE EDGE LINE, 4 INCH | 15.81 | MILE | \$6,000.00 | \$94,860.00 |
| 186 | SP 614B | WORK ZONE YELLOW EDGE LINE, 4 INCH | 14.80 | MILE | \$6,000.00 | \$88,800.00 |
| 187 | SP 614B | WORK ZONE WHITE EDGE LINE, 6 INCH | 1.76 | MILE | \$8,000.00 | \$14,080.00 |
| 188 | SP 614B | WORK ZONE YELLOW EDGE LINE, 6 INCH | 2.05 | MILE | \$8,000.00 | \$16,400.00 |
| 189 | SP 614B | WORK ZONE CHANNELIZING LINE, 8 INCH | 4,052.00 | FT | \$2.00 | \$8,104.00 |
| 190 | SP 614B | WORK ZONE DOTTED LINE, 4 INCH | 3,025.00 | FT | \$1.00 | \$3,025.00 |
| 191 | SP 614C | REMOVAL OF PAVEMENT MARKING | 24.20 | MILE | \$2,500.00 | \$60,500.00 |
| 192 | 615 | PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A | 11,305.00 | SQ YD | \$83.00 | \$938,315.00 |
| 193 | 615 | PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER PLAN | 1,879.00 | SQ YD | \$157.00 | \$295,003.00 |
| 194 | 616 | WATER | 6,000.00 | MGAL | \$70.00 | \$420,000.00 |
| 195 | SP 621 | RAISED PAVEMENT MARKER - STIMSONITE MODEL 101 LPCR | 50.00 | EACH | \$24.50 | \$1,225.00 |
| 196 | SP 621 | REPLACEMENT PRISMATIC RETRO-REFLECTOR | 50.00 | EACH | \$10.00 | \$500.00 |
| 197 | SP 621 | REPLACEMENT RAISED PAVEMENT MARKER CASTING - STIMSONITE MODEL 101 LPCR | 50.00 | EACH | \$22.00 | \$1,100.00 |
| 198 | SP 622 | PORTABLE BARRIER (WITH GLARE SCREEN) | 1.00 | LUMP | \$1,600,000.00 | \$1,600,000.00 |
| 199 | SP 622 | PORTABLE BARRIER (WITHOUT GLARE SCREEN) | 1.00 | LUMP | \$1,225,000.00 | \$1,225,000.00 |

| | | | | | | |
|-----|---------|--|----------|-------|----------|-------------|
| 200 | SP 626A | CONSTRUCTION ZONE MARKER, ONE-WAY MODEL, WHITE | 2,458.00 | EACH | \$4.20 | \$10,323.60 |
| 201 | SP 626A | CONSTRUCTION ZONE MARKER, ONE-WAY MODEL, YELLOW | 2,213.00 | EACH | \$5.00 | \$11,065.00 |
| 202 | 630 | SIGNING MISC.: ADDITIONAL SIGNS WITH SUPPORTS, AS DIRECTED BY THE CHIEF ENGINEER | 500.00 | SQ FT | \$24.00 | \$12,000.00 |
| 203 | SPECIAL | "SNAP" MILL AND FILL | 2,400.00 | FT | \$13.50 | \$32,400.00 |
| 204 | SPECIAL | SPEED MEASUREMENT MARKINGS, AS PER PLAN | 10.00 | EACH | \$100.00 | \$1,000.00 |

Total: \$7,025,141.70

39-20-01A - LIGHTING (Ref. Nos. 205-229B)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|--|-----------|-------|------------|--------------|
| 205 | 625 | CONNECTION, FUSED PULL APART | 118.00 | EACH | \$106.75 | \$12,596.50 |
| 206 | 625 | CONNECTION, UNFUSED PERMANENT | 59.00 | EACH | \$106.75 | \$6,298.25 |
| 207 | 625 | LIGHT POLE, CONVENTIONAL, A15, AS PER PLAN | 4.00 | EACH | \$1,773.95 | \$7,095.80 |
| 208 | 625 | LIGHT POLE, CONVENTIONAL, AT20B40 | 28.00 | EACH | \$3,244.80 | \$90,854.40 |
| 209 | 625 | LIGHT POLE, CONVENTIONAL, A20BB40 | 19.00 | EACH | \$4,082.00 | \$77,558.00 |
| 210 | 625 | LIGHT POLE, CONVENTIONAL, AT10B20 | 12.00 | EACH | \$2,745.70 | \$32,948.40 |
| | 625 | LIGHT POLE, MISC.: EXISTING LIGHT POLE AND LUMINAIRE TO BE REMOVED AND REERECTED | 15.00 | EACH | \$1,377.50 | \$20,662.50 |
| 211 | | | | | | |
| 212 | 625 | LIGHT POLE FOUNDATION, 24" X 10' DEEP | 40.00 | EACH | \$1,690.00 | \$67,600.00 |
| | 625 | LIGHT POLE FOUNDATION, 24" X 10' DEEP, AS PER PLAN | 15.00 | EACH | \$2,480.00 | \$37,200.00 |
| 213 | | | | | | |
| 214 | 625 | MEDIAN LIGHT POLE FOUNDATION, 10' DEEP | 23.00 | EACH | \$7,575.00 | \$174,225.00 |
| 215 | 625 | NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE | 44,892.00 | FT | \$2.70 | \$121,208.40 |
| 216 | 625 | NO. 10 AWG POLE AND BRACKET CABLE | 11,820.00 | FT | \$1.58 | \$18,675.60 |
| 217 | 625 | CONDUIT, 1-1/2", 725.051 | 13,839.00 | FT | \$2.12 | \$29,338.68 |
| 218 | 625 | CONDUIT, 3", 725.04 | 856.00 | FT | \$16.39 | \$14,029.84 |
| 218A | 625 | CONDUIT, 4", 725.051 | 342.00 | FT | \$3.93 | \$1,344.06 |
| | 625 | LUMINAIRE, CONVENTIONAL, 388W, LED, TYPE II, MVOLT, AS PER PLAN | 14.00 | EACH | \$1,243.70 | \$17,411.80 |
| 219 | | | | | | |

| | | | | | | |
|---------------|-----|--|-----------|------|------------|--------------|
| 220 | 625 | LUMINAIRE, CONVENTIONAL, 388W, LED, TYPE IV, MVOLT, AS PER PLAN | 10.00 | EACH | \$1,243.70 | \$12,437.00 |
| 221 | 625 | LUMINAIRE, CONVENTIONAL, 388W, LED, TYPE V, MVOLT, AS PER PLAN | 8.00 | EACH | \$1,243.70 | \$9,949.60 |
| 222 | 625 | LUMINAIRE, CONVENTIONAL, 214W, LED, TYPE III, MVOLT, AS PER PLAN | 15.00 | EACH | \$1,022.90 | \$15,343.50 |
| 223 | 625 | LUMINAIRE, CONVENTIONAL, 83W, LED, TYPE III, MVOLT, AS PER PLAN | 31.00 | EACH | \$562.90 | \$17,449.90 |
| 224 | 625 | TRENCH, 24" DEEP, AS PER PLAN | 10,118.00 | FT | \$5.41 | \$54,738.38 |
| 224A | 625 | JUNCTION BOX, 12"X18"X24" | 10.00 | EACH | \$2,970.00 | \$29,700.00 |
| 225 | 625 | MEDIAN JUNCTION BOX | 6.00 | EACH | \$4,470.00 | \$26,820.00 |
| 226 | 625 | PULL BOX, 725.08, 18" | 14.00 | EACH | \$842.50 | \$11,795.00 |
| 227 | 625 | GROUND ROD | 63.00 | EACH | \$280.00 | \$17,640.00 |
| 228 | 625 | CONTROL CENTER CABINET, COMPLETE, AS PER PLAN | 1.00 | EACH | \$7,375.00 | \$7,375.00 |
| 229 | 625 | PLASTIC CAUTION TAPE | 10,118.00 | FT | \$0.17 | \$1,720.06 |
| 229A | 632 | SIGNAL, MISC.: LOOP DETECTOR SAW CUTTING (8-10MM WIDE) | 1,390.00 | FT | \$5.78 | \$8,034.20 |
| 229B | 632 | SIGNAL, MISC.: LOOP DETECTOR SAW CUTTING (19MM WIDE) | 80.00 | FT | \$6.88 | \$550.40 |
| Total: | | | | | | \$942,600.27 |

39-20-01A - TRAFFIC CONTROL (Ref. Nos. 230-278)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|--|----------|-------|------------|-------------|
| 230 | 620 | REMOVAL OF DELINEATOR | 136.00 | EACH | \$5.00 | \$680.00 |
| 231 | 620 | DELINEATOR, POST MOUNTED, AS PER PLAN | 164.00 | EACH | \$15.00 | \$2,460.00 |
| 232 | 621 | RAISED PAVEMENT MARKER REMOVED | 2,111.00 | EACH | \$13.50 | \$28,498.50 |
| 233 | SP 621 | RAISED PAVEMENT MARKER STIMSONITE MODEL 101LPCR (WHITE) | 2,237.00 | EACH | \$22.80 | \$51,003.60 |
| 234 | SP 621 | RAISED PAVEMENT MARKER STIMSONITE MODEL 101LPCR (YELLOW) | 149.00 | EACH | \$23.60 | \$3,516.40 |
| 235 | 625 | GROUND ROD | 27.00 | EACH | \$275.00 | \$7,425.00 |
| 236 | SP 626 | BARRIER REFLECTOR, TYPE A | 385.00 | EACH | \$7.50 | \$2,887.50 |

| | | | | | | |
|-----|--------|--|--------|------|-------------|--------------|
| 237 | SP 626 | BARRIER REFLECTOR, TYPE B | 344.00 | EACH | \$7.95 | \$2,734.80 |
| | 630 | GROUND MOUNTED STRUCTURAL BEAM | 115.00 | FT | \$23.20 | \$2,668.00 |
| 238 | | SUPPORT, S4X7.7 | | | | |
| | 630 | GROUND MOUNTED STRUCTURAL BEAM | 128.60 | FT | \$28.00 | \$3,600.80 |
| 239 | | SUPPORT, W6X9 | | | | |
| | 630 | GROUND MOUNTED STRUCTURAL BEAM | 99.40 | FT | \$42.00 | \$4,174.80 |
| 240 | | SUPPORT, W8X18 | | | | |
| | 630 | GROUND MOUNTED STRUCTURAL BEAM | 54.80 | FT | \$48.00 | \$2,630.40 |
| 241 | | SUPPORT, W10X22 | | | | |
| | 630 | GROUND MOUNTED STRUCTURAL BEAM | 98.70 | FT | \$30.00 | \$2,961.00 |
| 242 | | SUPPORT, W10X12 | | | | |
| 243 | 630 | SIGN POST REFLECTOR | 49.00 | EACH | \$40.00 | \$1,960.00 |
| 244 | 630 | BREAKAWAY STRUCTURAL BEAM CONNECTION | 22.00 | EACH | \$365.00 | \$8,030.00 |
| | 630 | OVERHEAD SIGN SUPPORT, TYPE TC-12.30, | 2.00 | EACH | \$14,500.00 | \$29,000.00 |
| 245 | | DESIGN 5 | | | | |
| | 630 | OVERHEAD SIGN SUPPORT, TYPE TC-12.30, | 1.00 | EACH | \$16,575.00 | \$16,575.00 |
| 246 | | DESIGN 6 | | | | |
| | 630 | OVERHEAD SIGN SUPPORT, TYPE TC-7.65, | 3.00 | EACH | \$34,150.00 | \$102,450.00 |
| 247 | | DESIGN 6 | | | | |
| | 630 | OVERHEAD SIGN SUPPORT, TYPE TC-7.65, | 9.00 | EACH | \$38,575.00 | \$347,175.00 |
| 248 | | DESIGN 8 | | | | |
| 249 | 630 | SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED | 2.00 | EACH | \$675.00 | \$1,350.00 |
| 250 | 630 | SIGN ERECTED, FLAT SHEET, AS PER PLAN | 197.00 | EACH | \$55.00 | \$10,835.00 |
| 251 | 630 | SIGN ERECTED, EXTRUSHEET, AS PER PLAN | 39.00 | EACH | \$585.00 | \$22,815.00 |
| | 630 | CONCRETE BARRIER MEDIAN OVERHEAD SIGN | 10.00 | EACH | \$10,220.00 | \$102,200.00 |
| 252 | | SUPPORT FOUNDATION, TYPE TC-21.50 | | | | |
| | 630 | GROUND MOUNTED STRUCTURAL BEAM | 18.00 | EACH | \$875.00 | \$15,750.00 |
| 253 | | SUPPORT FOUNDATION | | | | |
| 254 | 630 | RIGID OVERHEAD SIGN SUPPORT FOUNDATION | 17.00 | EACH | \$5,650.00 | \$96,050.00 |
| | 630 | REMOVAL OF GROUND MOUNTED SIGN AND | 212.00 | EACH | \$10.00 | \$2,120.00 |
| 255 | | DISPOSAL | | | | |
| | 630 | REMOVAL OF GROUND MOUNTED SIGN AND | 2.00 | EACH | \$85.00 | \$170.00 |
| 256 | | REERECTION | | | | |

| | | | | | | |
|-----|-----|--|-----------|------|---------------|----------------|
| 257 | 630 | REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL | 24.00 | EACH | \$320.00 | \$7,680.00 |
| 258 | 630 | REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL | 186.00 | EACH | \$15.00 | \$2,790.00 |
| 259 | 630 | REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT AND DISPOSAL | 31.00 | EACH | \$225.00 | \$6,975.00 |
| 260 | 630 | REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL | 1.00 | EACH | \$20.00 | \$20.00 |
| 261 | 630 | REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION | 4.00 | EACH | \$675.00 | \$2,700.00 |
| 262 | 630 | REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL | 8.00 | EACH | \$325.00 | \$2,600.00 |
| 263 | 630 | REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL | 6.00 | EACH | \$1,380.00 | \$8,280.00 |
| 264 | 630 | SIGNING, MISC.: TENTH MILEPOST SIGN ERECTED | 146.00 | EACH | \$30.00 | \$4,380.00 |
| 265 | 630 | SIGNING, MISC.: MILEPOST AND TENTH MILE SIGNS REMOVED | 146.00 | EACH | \$5.00 | \$730.00 |
| 266 | 630 | SIGNING, MISC.: REMOVAL OF OVERHEAD SIGN FOUNDATION | 10.00 | EACH | \$980.00 | \$9,800.00 |
| 267 | 630 | SIGNING, MISC.: REMOVE SIGN FLASHERS | 12.00 | EACH | \$620.00 | \$7,440.00 |
| 268 | 631 | SIGN LIGHTING, MISC.: REMOVE SIGN LIGHTING AND SIGN SERVICE | 6.00 | EACH | \$475.00 | \$2,850.00 |
| 269 | 642 | EDGE LINE, 4 INCH, TYPE 1, AS PER PLAN | 12.00 | MILE | \$550.00 | \$6,600.00 |
| 270 | 642 | EDGE LINE, 6 INCH, TYPE 1 | 80.92 | MILE | \$700.00 | \$56,644.00 |
| 271 | 642 | LANE LINE, 5 INCH, TYPE 1, AS PER PLAN | 6.00 | MILE | \$450.00 | \$2,700.00 |
| 272 | 642 | LANE LINE, 6 INCH, TYPE 1 | 38.81 | MILE | \$500.00 | \$19,405.00 |
| 273 | 642 | CHANNELIZING LINE, 12 INCH, TYPE 1 | 35,829.00 | FT | \$1.00 | \$35,829.00 |
| 274 | 642 | DOTTED LINE, 6 INCH, TYPE 1 | 19,378.00 | FT | \$0.50 | \$9,689.00 |
| 275 | 642 | TRANSVERSE/DIAGONAL LINE, TYPE 1 | 1,720.00 | FT | \$3.00 | \$5,160.00 |
| 276 | 642 | LANE REDUCTION ARROW | 12.00 | EACH | \$150.00 | \$1,800.00 |
| 277 | 642 | WORD ON PAVEMENT, 96 INCH, TYPE 1 | 32.00 | EACH | \$150.00 | \$4,800.00 |
| 278 | | SPECIAL SPEED MEASUREMENT MARKING | 20.00 | EACH | \$100.00 | \$2,000.00 |
| | | | | | Total: | \$1,072,592.80 |

39-20-01A - BRIDGE MAINTENANCE - OTIC OVER SR 49, MP 2.1 (Ref. Nos. 279-298)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|-----------------|-----------------|---|-----------------|--------------|-------------------|---------------------|
| 279 | SP 202 | PORTIONS OF STRUCTURE REMOVED | 1.00 | LUMP | \$125,000.00 | \$125,000.00 |
| | SP 509 | EPOXY COATED REINFORCING STEEL, GRADE | 17,235.00 | POUND | \$1.45 | \$24,990.75 |
| 280 | 60 | | | | | |
| | 509 | REINFORCING STEEL, REPLACEMENT OF | 100.00 | POUND | \$4.00 | \$400.00 |
| 281 | | EXISTING REINFORCING STEEL | | | | |
| | 510 | DOWEL HOLES WITH NONSHRINK, | 112.00 | EACH | \$26.00 | \$2,912.00 |
| 282 | | NONMETALLIC GROUT | | | | |
| | SP 511B | CLASS HP4 CONCRETE, SUPERSTRUCTURE | 10.00 | CU. YD. | \$3,500.00 | \$35,000.00 |
| 283 | | DECK SLAB | | | | |
| 284 | SP 511B | CLASS HP4 CONCRETE, ABUTMENT SLAB | 65.00 | CU. YD. | \$785.00 | \$51,025.00 |
| | SP 511B | CLASS HP4 CONCRETE, FOR PRE-PLACEMENT | 4.00 | CU. YD. | \$600.00 | \$2,400.00 |
| 285 | | TESTING | | | | |
| | SP 511B | CLASS S CONCRETE, BARRIERS AND | 16.00 | CU. YD. | \$2,800.00 | \$44,800.00 |
| 286 | | PARAPETS, USING TYPE 1 CEMENT | | | | |
| 287 | SP 516A | CRACK REPAIR USING EPOXY INJECTION | 139.00 | FOOT | \$100.00 | \$13,900.00 |
| 288 | SP 516B | SEALING OF CONSTRUCTION JOINTS | 607.00 | FOOT | \$7.00 | \$4,249.00 |
| 289 | SP 516G | REPLACE EXPANSION BEARING DEVICE | 24.00 | EACH | \$3,000.00 | \$72,000.00 |
| 290 | SP 516N | REHABILITATE ROCKER BEARING DEVICE | 2.00 | EACH | \$2,850.00 | \$5,700.00 |
| 291 | SP 519 | PATCHING CONCRETE STRUCTURES | 51.00 | SQ. FT. | \$200.00 | \$10,200.00 |
| | SP 527 | FALSEWORK, TEMPORARY BRACING AND | 1.00 | LUMP | \$10,000.00 | \$10,000.00 |
| 292 | | PROTECTIVE STRUCTURES | | | | |
| | SP 533 | THREE (3) INCH CONTINUOUS STRIP SEAL IN | 150.00 | FOOT | \$575.00 | \$86,250.00 |
| 293 | | STRUCTURAL STEEL JOINT | | | | |
| | SP 536 | CONCRETE WEATHERPROOFING, BARRIERS | 222.00 | SQ. YD. | \$11.50 | \$2,553.00 |
| 294 | | AND PARAPETS | | | | |
| | SP 536 | CONCRETE WEATHERPROOFING, DECK, | 1,265.00 | SQ. YD. | \$11.00 | \$13,915.00 |
| 295 | | ABUTMENT SLABS AND APPROACH SLABS | | | | |
| 296 | SPECIAL | PATCHING CONCRETE BRIDGE DECKS, TYPE B | 14.00 | SQ. YD. | \$800.00 | \$11,200.00 |
| 297 | SPECIAL | STRUCTURES: REPAIRING CRACKED MEMBER | 1.00 | LUMP | \$6,200.00 | \$6,200.00 |
| 298 | SPECIAL | STRUCTURES: STIFFENER EXTENSION | 8.00 | EACH | \$2,100.00 | \$16,800.00 |
| Total: | | | | | | \$539,494.75 |

39-20-01A - CULVERT - MP 3.8 (9' X 4.5' BOX), (Ref. Nos. 299-314)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|-----------------|-----------------|--|-----------------|--------------|-------------------|------------------|
| 299 | 202 | CATCH BASIN OR INLET REMOVED | 1.00 | EACH | \$475.00 | \$475.00 |
| | SP 202 | PORTIONS OF STRUCTURE REMOVED, AS PER PLAN | 1.00 | LUMP | \$15,000.00 | \$15,000.00 |
| 300 | | | | | | |
| 301 | 503 | COFFERDAMS AND EXCAVATION BRACING | 1.00 | LUMP | \$40,000.00 | \$40,000.00 |
| 302 | 503 | UNCLASSIFIED EXCAVATION | 100.00 | CU. YD. | \$55.00 | \$5,500.00 |
| | SP 509 | EPOXY COATED REINFORCING STEEL, GRADE 60 | 5,242.00 | POUND | \$1.45 | \$7,600.90 |
| 303 | | | | | | |
| | 510 | DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT | 134.00 | EACH | \$27.00 | \$3,618.00 |
| 304 | | | | | | |
| 305 | 511 | CLASS QC1 CONCRETE, FOOTING | 24.00 | CU. YD. | \$900.00 | \$21,600.00 |
| 306 | 511 | CLASS QC1 CONCRETE, HEADWALL | 11.00 | CU. YD. | \$1,400.00 | \$15,400.00 |
| 307 | 512 | TYPE 2 WATERPROOFING | 270.00 | SQ. YD. | \$20.00 | \$5,400.00 |
| 308 | 516 | 1" PREFORMED EXPANSION JOINT FILLER | 30.00 | SQ. FT | \$7.50 | \$225.00 |
| 309 | 518 | POROUS BACKFILL WITH GEOTEXTILE FABRIC | 12.00 | CU. YD. | \$150.00 | \$1,800.00 |
| | SP 536 | CONCRETE | 41.00 | SQ. YD. | \$12.00 | \$492.00 |
| 310 | | WEATHERPROOFING,SUBSTRUCTURE | | | | |
| | 601 | ROCK CHANNEL PROTECTION, TYPE C WITH FILTER | 22.00 | CU. YD. | \$150.00 | \$3,300.00 |
| 311 | | | | | | |
| 312 | SP 611 | 9' X 4.5' CONDUIT, TYPE A, 706.05, AS PER PLAN | 98.00 | FOOT | \$1,100.00 | \$107,800.00 |
| | SP 611 | CONDUIT, MISC.: UNDERCUT AND REPLACEMENT OF UNSUITABLE MATERIAL | 75.00 | CU. YD. | \$85.00 | \$6,375.00 |
| 313 | | | | | | |
| | SP 611 | DRAINAGE STRUCTURE, MISC.: CAST-IN-PLACE BOX CULVERT CLOSURE POUR | 2.00 | EACH | \$9,000.00 | \$18,000.00 |
| 314 | | | | | | |
| Total: | | | | | | \$252,585.90 |

39-20-01B - ROADWAY (Ref. Nos. 315 - 322)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|---|-----------|-------|------------|--------------|
| 315 | 202 | PIPE REMOVED, 4" AND UNDER, AS PER PLAN | 1,480.00 | FT | \$7.55 | \$11,174.00 |
| 316 | 203 | EXCAVATION | 13,674.00 | CY | \$4.00 | \$54,696.00 |
| 317 | 203 | EMBANKMENT, AS PER PLAN | 40,391.00 | CY | \$6.00 | \$242,346.00 |
| | 606 | GUARDRAIL, TYPE MGS, WITH LONG STEEL | 2,162.50 | FT | \$19.20 | \$41,520.00 |
| 318 | | POSTS | | | | |
| 319 | 606 | ANCHOR ASSEMBLY, MGS TYPE T | 4.00 | EACH | \$1,040.00 | \$4,160.00 |
| 320 | 607 | FENCE, TYPE 47, AS PER PLAN | 705.00 | FT | \$6.70 | \$4,723.50 |
| 321 | SP 626 | BARRIER REFLECTOR, TYPE A | 27.00 | EACH | \$7.50 | \$202.50 |
| 322 | SP 627 | STONE SHOULDER PROTECTION (T=3") | 63.00 | CY | \$95.00 | \$5,985.00 |
| Total: | | | | | | \$364,807.00 |

39-20-01B - EROSION CONTROL (Ref. Nos. 323 - 331)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|-----------------------------|-----------|-------|------------|-------------|
| 323 | 651 | TOPSOIL STOCKPILED | 4,001.00 | CY | \$3.00 | \$12,003.00 |
| 324 | 652 | PLACING STOCKPILED TOPSOIL | 1,279.00 | CY | \$10.50 | \$13,429.50 |
| 325 | 659 | SOIL ANALYSIS TEST | 4.00 | EACH | \$10.00 | \$40.00 |
| 326 | 659 | SEEDING AND MULCHING | 14,674.00 | SY | \$0.36 | \$5,282.64 |
| 327 | 659 | REPAIR SEEDING AND MULCHING | 734.00 | SY | \$0.30 | \$220.20 |
| 328 | 659 | INTER-SEEDING | 734.00 | SY | \$0.10 | \$73.40 |
| 329 | 659 | COMMERCIAL FERTILIZER | 1.32 | TON | \$450.00 | \$594.00 |
| 330 | 659 | LIME | 3.03 | ACRE | \$10.00 | \$30.30 |
| 331 | 659 | WATER | 80.00 | MGAL | \$1.00 | \$80.00 |
| Total: | | | | | | \$31,753.04 |

39-20-01B - DRAINAGE (Ref. Nos. 332 - 336)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|--------------------------------------|----------|-------|------------|-------------|
| | 601 | ROCK CHANNEL PROTECTION TYPE C WITH | 10.00 | CY | \$150.00 | \$1,500.00 |
| 332 | | FILTER | | | | |
| | SP 605 | 6" BASE PIPE UNDERDRAIN, WITH FABRIC | 3,078.00 | FT | \$9.50 | \$29,241.00 |
| 333 | | WRAP (18") | | | | |

| | | | | | | |
|---------------|--------|--|----------|------|----------|--------------|
| 334 | SP 605 | 6" SHALLOW PIPE UNDERDRAIN, WITH FABRIC WRAP (30") | 4,503.00 | FT | \$13.00 | \$58,539.00 |
| 335 | SP 605 | 6" UNDERDRAIN OUTLET PIPE, WITH FABRIC WRAP | 85.00 | FT | \$24.00 | \$2,040.00 |
| 335A | SP 611 | PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN | 5.00 | EACH | \$600.00 | \$3,000.00 |
| 335B | SP 611 | 6" CONDUIT, TYPE B | 200.00 | FT | \$40.00 | \$8,000.00 |
| 335C | SP 611 | 6" CONDUIT, TYPE E | 200.00 | FT | \$40.00 | \$8,000.00 |
| 336 | SP 611 | 6" CONDUIT, TYPE F | 200.00 | FT | \$40.00 | \$8,000.00 |
| Total: | | | | | | \$118,320.00 |

39-20-01B - PAVEMENT (Ref. Nos. 337 - 344)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|---|----------|-------|------------|----------------|
| 337 | SP 302 | ASPHALT CONCRETE BASE, PG64-22 (SHOULDER) | 1,945.00 | CY | \$128.00 | \$248,960.00 |
| 338 | SP 302 | ASPHALT CONCRETE BASE, PG64-22 (T=12") | 4,893.00 | CY | \$125.00 | \$611,625.00 |
| 339 | SP 304 | AGGREGATE BASE (SHOULDER) | 2,431.00 | CY | \$65.00 | \$158,015.00 |
| 340 | SP 304 | AGGREGATE BASE | 2,447.00 | CY | \$62.00 | \$151,714.00 |
| 340A | SP 304 | AGGREGATE BASE (WITHOUT GUARDRAIL) | 49.00 | CY | \$63.00 | \$3,087.00 |
| 340B | SP 402 | ASPHALT CONCRETE INTERMEDIATE COURSE OR RECYCLED ASPHALT CONCRETE INTERMEDIATE COURSE, PG64-22 | 425.00 | CY | \$165.00 | \$70,125.00 |
| 340C | SP 402 | ASPHALT CONCRETE INTERMEDIATE COURSE OR RECYCLED ASPHALT CONCRETE INTERMEDIATE COURSE, PG76-22 (FR) | 715.00 | CY | \$170.00 | \$121,550.00 |
| 341 | SP 404 | ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED STONE, PG64-22 | 365.00 | CY | \$190.00 | \$69,350.00 |
| 342 | SP 404 | ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED SLAG, PG76-22 (FR) | 613.00 | CY | \$210.00 | \$128,730.00 |
| 343 | SP 404A | JOINT SEALER | 5,560.00 | FT | \$0.40 | \$2,224.00 |
| 344 | 407 | NON -TRACKING TACK COAT | 3,168.00 | GAL | \$2.00 | \$6,336.00 |
| Total: | | | | | | \$1,571,716.00 |

39-20-01B - TRAFFIC CONTROL (Ref. Nos. 345)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|-----------------------|----------|-------|------------|-----------|
| 345 | 642 | EDGE LINE, 6", TYPE 1 | 0.98 | MILE | \$1,000.00 | \$980.00 |
| Total: | | | | | | \$980.00 |

39-20-01C - ROADWAY (Ref. Nos. 346 - 348)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|-----------------------|-----------|-------|-------------|--------------|
| 346 | 201 | Clearing and Grubbing | 1.00 | LUMP | \$25,000.00 | \$25,000.00 |
| 347 | 203 | Excavation | 41,361.00 | CY | \$8.00 | \$330,888.00 |
| 348 | 203 | Embankment | 19,450.00 | CY | \$3.00 | \$58,350.00 |
| Total: | | | | | | \$414,238.00 |

39-20-01C - EROSION CONTROL (Ref. Nos. 349 - 357)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|---|-----------|-------|--------------|--------------|
| 349 | 601 | Rock Channel Protection, Type C with Filter | 5.50 | CY | \$210.00 | \$1,155.00 |
| 350 | 651 | Topsoil Stockpiled | 17,335.00 | CY | \$2.50 | \$43,337.50 |
| 351 | 652 | Placing Stockpiled Topsoil | 17,335.00 | CY | \$3.50 | \$60,672.50 |
| 352 | 659 | Seeding, Misc: Berm Seed Mixture | 10,648.00 | SY | \$0.48 | \$5,111.04 |
| 353 | 659 | Seeding, Misc: Native Pollinator Seed Mixture | 7,260.00 | SY | \$0.60 | \$4,356.00 |
| 354 | 659 | Seeding, Misc: Emergent Wetland Seed Mixture | 968.00 | SY | \$0.52 | \$503.36 |
| 355 | 659 | Seeding, Misc: Forest Wetland Seed Mixture | 20,812.00 | SY | \$0.58 | \$12,070.96 |
| 356 | Special | Wetland Mitigation | 1.00 | LUMP | \$100,000.00 | \$100,000.00 |
| 357 | 832 | Erosion Control, As Per Plan | 2,900.00 | FT | \$2.00 | \$5,800.00 |
| Total: | | | | | | \$233,006.36 |

39-20-01C - LANDSCAPING (Ref. Nos. 358 - 362)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|----------|----------|---|----------|-------|------------|-------------|
| | 661 | | 915.00 | EACH | \$5.54 | \$5,069.10 |
| 358 | | Deciduous Shrub, 18" Height, Bare Root, As Per Plan | | | | |
| 359 | 661 | Deciduous Shrub, 3' Height, Potted, As Per Plan | 193.00 | EACH | \$89.00 | \$17,177.00 |
| 360 | 661 | Deciduous Tree, 36" Height, Bare Root, As Per Plan | 40.00 | EACH | \$32.00 | \$1,280.00 |
| 361 | 661 | Deciduous Tree, 1" Caliper, Potted, As Per Plan | 53.00 | EACH | \$259.00 | \$13,727.00 |

| | | | | | | |
|-----|-----|--|-------|------|----------|-------------|
| 362 | 661 | Deciduous Tree, 4" Caliper, Burlaped and Balled, As Per Plan | 41.00 | EACH | \$590.00 | \$24,190.00 |
|-----|-----|--|-------|------|----------|-------------|

Total: \$61,443.10

39-20-01C - DRAINAGE (Ref. Nos. 363 - 364)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|-----------------------------|----------|-------|------------|------------|
| 363 | SP 611 | 24" Conduit, Type B, 707.33 | 40.00 | FT | \$110.00 | \$4,400.00 |
| 364 | SP 611 | Wetland Outlet Structure | 1.00 | EACH | \$5,000.00 | \$5,000.00 |
| Total: | | | | | | \$9,400.00 |

39-20-01C - INCIDENTALS (Ref. Nos. 365)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|--|----------|-------|-------------|-------------|
| 365 | 623 | Construction Layout Stakes and Surveying | 1.00 | LUMP | \$10,000.00 | \$10,000.00 |
| Total: | | | | | | \$10,000.00 |

39-20-01 - GENERAL (Ref. Nos. 366 - 370)

| Ref. No. | Item No. | Description | Quantity | Units | Unit Price | Extension |
|---------------|----------|--|----------|-------|----------------|----------------|
| | | IB, ART.6 PREMIUM FOR CONTRACT PERFORMANCE | 1.00 | LUMP | \$270,000.00 | \$270,000.00 |
| 366 | | BOND AND PAYMENT BOND | | | | |
| 367 | SP 614 | MAINTAINING TRAFFIC | 1.00 | LUMP | \$3,325,000.00 | \$3,325,000.00 |
| 368 | SP 619 | FIELD OFFICE | 1.00 | LUMP | \$175,000.00 | \$175,000.00 |
| 369 | SP 623 | CONSTRUCTION LAYOUT SURVEY | 1.00 | LUMP | \$200,000.00 | \$200,000.00 |
| 370 | 624 | MOBILIZATION | 1.00 | LUMP | \$1,600,000.00 | \$1,600,000.00 |
| Total: | | | | | | \$5,570,000.00 |

(TOTAL BID AMOUNT REF. ITEMS 1 THROUGH 370) ----- \$72,901,199.76

WASTE SITE DEDUCT ALTERNATE \$1,262,750.00

TEMPORARY ACCESS DEDUCT ALTERNATE \$1,164,000.00