



**OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION**

**ADDENDUM NO. 1
ISSUED DECEMBER 19, 2025**

to

**RFP NO. 30-2025
TO SELECT A VENDOR TO DESIGN, IMPLEMENT, AND MAINTAIN AN ADVANCED
TRAFFIC MANAGEMENT SYSTEM
PROJECT NO. 46-26-02**

PROPOSAL DUE DATE: 5:00 P.M. (EASTERN TIME) JANUARY ~~12~~ 26, 2026

ATTENTION OF RESPONDENTS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 5:00 P.M. ON DECEMBER 17, 2025:

-AND-

**PROPOSAL DUE DATE HAS BEEN EXTENDED TO 5:00 P.M. (EASTERN)
JANUARY 26, 2026**

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq, Director of Contracts Administration.

Aimee W. Lane

Aimee W. Lane, Esq.,
Director of Contracts Administration

December 19, 2025
Date

ANSWERS TO QUESTIONS RECEIVED THROUGH 5:00 P.M. ON DECEMBER 17, 2025:

Q#1 Is the Commission able to provide an inventory or forecasted inventory (make, model and quantity) of ITS devices to be integrated with the ATMS (e.g. number of cameras, signs, count stations RWIS, wrong way driver detection, etc.)? Specifically, the device make, model, and quantity at Go-Live.

A#1 To be answered in a future addendum.

Q#2 The RFP details that Milestone will be used for Streaming and PTZ for CCTV. Is this the Commission-preferred direction or can vendors propose an alternative? For instance, full stream and control within the ATMS solution?

A#2 Milestone is the existing Video Management System at the Ohio Turnpike. All proposed/provided cameras need to be integrated into Milestone for camera management; however, camera streams may be made available within the ATMS solution. Camera control will need to be negotiated via third party integration with Milestone.

Q#3 Is the intent to deploy the solution in the Commission's cloud environment or can the vendor propose a cloud provider?

A#3 The Commission is agnostic to specific cloud providers. Any proposed provider must meet all contracting requirements as laid out in the RFP, especially pertaining to third party support and data storage within the United States.

Q#4 Due to the upcoming holiday season, would the Ohio Turnpike and Infrastructure Commission be willing to move the Proposal Due Date to allow respondents additional time to respond?

A#4 The Proposal due date has been extended from January 12, 2026, at 5:00 P.M. until January 26, 2026, at 5:00 P.M. (Eastern Time).

END OF ADDENDUM NO. 1