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ANSWERS TO QUESTIONS RECEIVED THROUGH 11:00 A.M. ON JULY 29, 2020:

Q#12

A#12

Q#l4

A#14

Q#15

A#15

Q#16

Please clarify SP519 Patching locations on the parapets for M.P. 208.9. Specifically, there is
an asterisk that denotes quantity is distributed evenly across all parapet deflection joints. Is
the intent to patch the deflection joint on the front face of parapet?

Yes, SP519 occurs on the front face of the parapet (shoulder side) only.

Could the Commission please provide the following information in regards to the Waste
Treatment System? The size/volume of the septic tank in gallons? The size/volume of the
pump tank in gallons? The length of the sand mound?

This Addendum No. 2 revises Plan Sheets 359 and 362 of 472 to provide the requested
information on the Waste Treatment System.

In SP 103, under the 2020 Construction Season plan note, it is stated that “All work
associated with both north and south toll plaza sites as described in the Contract
Documents for Project No. 39-20-03 Part B Work Items shall include removing trees,
clearing and grubbing, new fence installation around all new right of way, install all
required SWPPP, grade both sites to the subgrade elevations, and provide positive
drainage by grading all ditches to drain the area around the new toll plaza sites.”

This is a significant amount of work that would need to be completed prior to the Winter
Shutdown period also listed as 12/19/20. Given the delay of the sale to 08/04, and at least a
month of work in order to get into phase 1, we do not feel that completing this work as
stated is achievable in 2020. Please consider revising the note to allow a continuation of
earthwork operations into 2021 prior to setting Phase 2 traffic.

This Addendum No. 2 revises SP103 to modify the site embankment requirement for the 2020
Construction Season. The proposed toll plaza area is generally saturated with standing water.
The intent of the 2020 toll plaza construction is to bring the embankment out of the
wet/saturated areas and provide positive drainage around the entire site by constructing the
proposed ditches and detention basins. The site embankment shall be built out of the existing
condition to be 2 feet higher than the proposed ditch line and shall be sloped from the existing
turnpike roadway embankment to the proposed ditchline behind the future plazas. The balance
of the toll plaza embankment may continue into the 2021 Construction Season.

There appears to be a few items on the Addendum #1 Estimated Quantities Worksheet that
had quantities changed but were not highlighted or addressed in the addendum. Please
review items #69, #78, #80, #123, #172, and #173. These items all have different quantities
or units of measure in the Addendum #1 Excel file than on the original Excel file, but are
not highlighted or addressed. Thank you.
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A#16

Q#l17

A#17

Q#18

A#18

Q#19

A#19

This Addendum No. 2 revises the quantities in the Bid Schedule of Items, Reference Nos. 78, 80,
123, 172 and 173 to match Addendum No. 1 Estimated Quantity Worksheet. Reference No. 69 is
correct in both the Estimated Quantity Worksheet and Bid Schedule of Items.

Is the Water Quality Control Structure to be considered incidental to the
Excavation/Embankment items in Part B for the Detention Basin? Is a similar structure
needed for the Westbound basin?

This Addendum No. 2 revises Plan Sheets 119, 124, 125, 126, 354, 355 and 356 of 472 to
provide quantities for the water control structure, conduit, precast flared end section and rock
channel protection for the detention basin construction. In addition, the Estimated Quantity
Worksheet and Bid Schedule of Items was revised to add Reference Nos. 83A and 93A of 287,
and revises Reference No.49 of 287.

Please clarify the quantity for Ref #10. The revised Excel sheet shows a quantity of 465 LF
while pages 118 and 122 show a quantity of 610 LF.

This Addendum No. 2 revises the estimated quantity in the Estimated Quantity Worksheet and
Bid Schedule of Items for Reference No. 10 to match the General Summary.

After speaking with material testing laboratories, the tests required under the Item 203
Embankment, As Per Plan note will take 3-5 days to get results. This make onsite testing
during embankment placement unfeasible. Can the testing required in Item 203
Embankment, As Per Plan be done at the borrow site in advance of hauling and placement
on the project?

Yes, the samples can be taken from the proposed borrow source.
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In addition to the Plan Sheets that required revisions or were added to the Contract Documents due to
the questions answered in Addendum No. 2, the remaining Plan Sheets not identified within the answers
to Addendum No. 2, whether revised or added, are included with this Addendum No. 2 and incorporated
into this Contract.

Changes to the Specifications: Deletions are shown with strikethrough text.
Changes / Additions are shown with bold italicized text.

Changes to the Drawings: Additions and deletions are indicated with a cloud and revision
triangle thus:

T

END OF ADDENDUM NO. 2
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