OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION

ADDENDUM NO. 1
ISSUED SEPTEMBER 25, 2020

to

PROJECT NO. 43-20-03
BRIDGE DECK REPAIR AND REHABILITATION
OHIO TURNPIKE OVER TURNER ROAD (C.R. 103) M.P. 222.7,
OHIO TURNPIKE OVER KIRK ROAD (C.R. 146) M.P. 222.8
MAHONING COUNTY, OHIO

OPENING DATE: 2:00 P.M. (EASTERN TIME), OCTOBER 6, 2020

ATTENTION OF BIDDERS IS DIRECTED TO:
ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 PM ON SEPTEMBER 25, 2020

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Plan Sheets: 14, 15, 16, and 17 of 105.
-AND-
“Structure Foundation Exploration Report”, Rii Project No. N-18-032, March 2019,

Issued by the Ohio Turnpike and Infrastructure Commission through Jennifer L. Stueber, Esg., General
Counsel.

? W September 25, 2020

Jennifer L. Stueber, Esq., Date
General Counsel
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ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON SEPTEMBER 25, 2020:

Q#1

A#l

Q#2

A#2

Q#3

A#3

Q#4

A#4

QH#5

A#5

Typical sections show all pavement replacement as asphalt. The project has a bid item for
Pavement for Maintaining Traffic Class A. Is this pavement required to be asphalt? Or is
there an option for concrete?

Item 615, Pavement for Maintaining Traffic, Class A is permitted to be either Rigid or Flexible
in accordance with CMS 615.

Plan sheets 15/105 and 16/105 note Pre-Phase 1 temporary pavement on the outside
shoulders Both Eastbound and Westbound. However, plan sheet 10/105 does not identify
Pre-Phase 1 Maintenance of Traffic, nor are there any quantities identified for temporary
pavement in subsummary on plan sheet 6/105 for Pre-Phase 1. Please clarify Pre-Phase 1
work requirements.

The reference to a Pre-Phase 1 was an error. This Addendum revises Plan Sheets 14, 15, 16 and
17 of 105 to remove references to Pre-Phase 1 and to correct the Milepost of the beginning of
Phases 1 and 2. The revised plan sheets are included with this Addendum.

Please clarify what mainline work is allowed to be performed during winter months per
SP103 Construction Access date of January 4, 2021.

Any Work that is not restricted elsewhere in the Contract Documents is permitted to be
performed during the winter months.

Please clarify if either rigid or flexible pavement are acceptable options per 615 Pavement
For Maintaining Traffic, Class A.

See Response to Q#1.

Please identify if there are any permit requirements for Mahoning County working on Kirk
and Turner Road, and estimated fees to assume for bidding purposes.

There are no permits required by Mahoning County for working on the Kirk and Turner Road

structures although any road closures will need to be approved and coordinated with the
Mahoning County Engineer’s Office.
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Q#6 Please provide any geotechnical information available for Kirk and Turner road structures.

A#6 A copy of the ““Structure Foundation Exploration Report”, Rii Project No. N-18-032 prepared by
Resource International, Inc., March 2019 has been included in this Addendum.

END OF ADDENDUM NO. 1
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