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ADDENDUM NO. 4
ISSUED: AUGUST 31, 2023

PROJECT NO. 43-23-06

BRIDGE DECK REPLACEMENT & REHABILITATION BIDDLE-SCOTT RD (TR 12-1) OVER
OHIO TURNPIKE M.P. 37.1, BRAILEY RD. (TR 3) OVER OHIO TURNPIKE M.P. 46.4, FULTON
COUNTY, OHIO
ISSUED AUGUST 7, 2023
OPENING DATE: 2:00 P.M. (EASTERN TIME) ABGEST29 September 1 8, 2023

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON AUGUST 31, 2023

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Revised Plan Sheets 5, 12, and 16 of 84
-AND-

Revised Estimated Quantities Worksheet Reference No’s: 15A, 16, and 17

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of
Contracts Administration.

August 31, 2023

Aimee W. Lane, Esq., Date
Director of Contracts Administration
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ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON AUGUST 31, 2023:

Addendum 3 changed a few roadway quantities, added a new roadway bid item, and answered
prebid questions 13 and 18 by stating that the Borrow bid item includes placement and
compaction separate from the Embankment bid item. Please review the updated quantities of
Embankment and Borrow to verify that they combined values of the two are correct.

Quantities have been revised for Ref No. 16. Item 203 — Embankment, As Per Plan, Ref No. 15A:
Item 203 — Excavation, As Per Plan, and Ref No. 17: Item 203 — Borrow. Additionally, a contingency
for Item 203 — Excavation, As Per Plan and Item 203 — Borrow has been provided in the event that
additional unsuitable materials is encountered within the project during construction. A revised

estimated quantities worksheet and revised plan sheets 5, 12, and 16 of 84 are included with this
addendum.

Per addendum #3, Bid Item #15A — Excavation, As Per Plan was added. Plan sheet 5 & 16 of 84,
provided the following note:

Item 203 — Excavation, As Per Plan
In addition to the requirements of item 203, this item shall also include the removal and off-site
disposal of excavated material at a location agreed to with the engineer.

This is a very open-ended instruction where there could be a potential for multiple disposal
scenarios with significant cost ramifications to the project.

Based upon the highlighted As Per Plan note, without knowledge of the final approved
destination, how is a contractor to accurately price this bid item prior to bid submission?

See revised plan note - Item 203 — Excavation, As Per Plan on revised plan sheet 5 of 84 provided with
this addendum.

Question regarding the highlighted section of Note No. 3 of the ‘SEQUENCE OF SLOPE
REPAIR CONSTRUCTION?’ located on Plan Sheet 6 of 84:

THE EXISTING SLOPE SHALL BE BENCHED AS SHOWN ON THE PLANS STARTING
FROM THE TOP AT ROADWAY ELEVATION AND PROCEEDING TO THE BOTTOM
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Note:

AT TOE OF SLOPE. EMBANKMENT REPLACEMENT MATERIAL SHALL BE
FURNISHED, PLACED AND COMPACTED IN ACCORDANCE WITH ITEM 203, AS PER
PLAN, STARTING FROM THE BOTTOM AT TOE OF SLOPE AND PROCEEDING TO
THE TOP. ALL EMBANKMENT MATERIAL SUPPLIED UNDER ITEM 203 -
EMBANKMENT, AS PER PLAN, SHALL BE TESTED BY THE CONTRACTOR TO
ENSURE THAT THE MATERIAL CONFORMS TO A-4A, A-6A OR A-6B SOIL
CLASSIFICATION, AND HAS A MINIMUM EFFECTIVE COHESION OF 200 PSI, A
MINIMUM EFFECTIVE FRICTION ANGLE OF 26 DEGREES, AND A MAXIMUM DRY
DENSITY OF 110 PCF OR GREATER AS DETERMINED BY ODOT SUPPLEMENT 1015.
THE TESTING RESULTS OF THE COMMISSION'S TESTING AGENCY SHALL BE THE
DETERMINING FACTOR FOR THIS REQUIREMENT. THE TEST RESULTS OF THE
CONTRACTOR'S TESTING AGENCYWILL NOT BE CONSIDERED FOR THIS
REQUIREMENT. THE CONTRACTOR SHALL BE RESPONSIBLE FOR
PROVIDING/EXCAVATING A MINIMUM OF TWO SAMPLES OF THE

EXISTING SLOPE MATERIAL AT A DEPTH OF 1 TO 3 FEET BELOW GRADE FOR
EACH SLOPE AREA TO BE TESTED BY THE COMMISSION'S TESTING AGENCY. THE
SAMPLES SHALL BE OBTAINED WITHIN THE SLOPE REPAIR AREA, AT THE
MIDPOINT OF THE SLOPE OR AS FAR AS THE EXCAVATION EQUIPMENT CAN
REACH FROM THE ROADWAY SHOULDER.

The note initially states that all embankment material shall be tested by the contractor, but
later in the highlighted section it states the testing results of the Commission’s Testing Agency
shall be the determining factor on whether the material meets the requirements. Who is testing
the native materials being used as embankment and the borrow materials being used as
embankment? Why would the Contractor test embankment materials if the Commission is
using its testing agency’s results?

Please clarify what testing the Contractor is responsible

1t is the Contractor’s responsibility to collect samples of the native soil being used to construct the new
embankment and the borrow materials being used to construct the new embankment and have their
own QC testing agency conduct lab testing to confirm compliance with the specifications. It is also the
Contractor’s responsibility to provide sister samples to the Commission’s Testing Agency to run the
same tests for final determination.

The Bid Opening Date has been extended from September 1, 2023, at 2:30 PM until September
8,2023, at 2:00 PM.

END OF ADDENDUM NO. 4
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