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BRIDGE DECK REPAIR ALBION RD. OVER OHIO TURNPIKE M.P. 162.2 CUYAHOGA
COUNTY, OHIO

ISSUED JANUARY 23, 2024

OPENING DATE: 2:30 P.M. (EASTERN TIME) FEBRUARY 7 15 22, 29, 2024

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 2:00 P.M. ON FEBRUARY 21, 2024
AND

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Revised Plan Sheet 2 of 3
-AND-
Revised Special Provision SP 103
-AND-
EXTENSION OF THE BID OPENING TO 2:30 PM ON FEBRUARY 29, 2024

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of
Contracts Administration.

February 21, 2024

Heather A. Veljkovic, Esq., Date
Deputy General Counsel




ADDENDUM NO. 4
PROJECT NO. 43-23-07
PAGE 2

ANSWERS TO QUESTIONS RECEIVED THROUGH 2:00 P.M. ON FEBRUARY 21, 2024:

Q#3 Paragraph 4 in section Item SP 614 note on plan sheet 2 of 3 states to minimize Turnpike traffic
impacts, full depth repair formwork shall be left in place following the completion of
construction. Can Item SP 527 Falsedeck be left in place?

A#3  The plans have been updated to exclude the allowance for formwork or falsework to be left in place.
The note on Sheet 2 of 3 has been deleted and the revised sheet has been provided as part of this
addendum. Additionally, SP 103 has been revised to extend the substantial completion date to sixty
(60) calendar days from the beginning of work to allow additional time for removal of all falsework
and formwork. The revised SP 103 has been provided as part of this addendum.

END OF ADDENDUM NO. 4



	PROJECT NO.  43-23-07
	BRIDGE DECK REPAIR ALBION RD. OVER OHIO TURNPIKE M.P. 162.2 CUYAHOGA COUNTY, OHIO
	ISSUED JANUARY 23, 2024
	OPENING DATE: 2:30 P.M. (EASTERN TIME) FEBRUARY 7 15 22, 29, 2024
	ANSWERS TO QUESTIONS RECEIVED THROUGH 2:00 P.M. ON FEBRUARY 21, 2024

