OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION

ADDENDUM NO. 1
ISSUED: JANUARY 12, 2023

PROJECT NO. 43-23-02

BRIDGE DECK REPLACEMENT AND REHABILITATION SPIES-HANDY CORNERS ROAD (TR 22) OVER OHIO TURNPIKE M.P. 27.3, HARTMAN-INLET ROAD (TR 17) OVER OHIO TURNPIKE M.P. 32.2, BIDDLE-SCOTT ROAD (TR12-1) OVER OHIO TURNPIKE M.P. 37.1, BRAILEY ROAD (TR 3) OVER OHIO TURNPIKE M.P. 46.4, FULTON COUNTY, OHIO

ISSUED DECEMBER 21, 2022

OPENING DATE: 2:00 P.M.(EASTERN TIME) JANUARY 18, 2023

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON January 12, 2023

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Plan Sheet 11 of 148

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of Contracts Administration.

Aimee W. Lane

Aimee W. Lane, Esq.,
Director of Contracts Administration

January 12, 2023
Date

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON January 12, 2023:

Q#1 In order to cut down on an additional mobilization, can the completion date for the bridge painting on the M.P. 27.3 structure be moved to September 2, 2003 like the other structures?

A#1 The substantial and final completion dates shall remain the same for Structure M.P. 27.3 due to an adjacent OTIC resurfacing job within the project limits. A coordination plan note was added to Maintenance of Traffic General Notes, Plan Sheet 11, included with Addendum No. 1.

END OF ADDENDUM NO. 1