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2. Unforeseen circumstances may occur making it necessary to restrict lane 
closures, Work zones, and ingress/egress traffic, as deemed necessary 
by the Chief Engineer. 

3. Traffic shall not be restricted to a single lane after November 1 through 
April 1 unless approved by the Chief Engineer.  Written requests for 
restricting traffic to a single lane shall be provided to the Chief Engineer at 
least forty-eight (48) hours in advance.   

4. Traffic backups can be expected and should be anticipated by the 
Contractor.  During all phases of construction, the Chief Engineer may 
restrict or suspend the Contractor’s activities as per Article 13.1 - 
Suspension of the Work, of the General Conditions and/or require both 
Turnpike roadways to be open to traffic if the weather or traffic conditions 
should so indicate.  Delays caused by these restrictions or suspensions 
are not the responsibility of the Commission.   

5. Shoulder drop-offs from the edge of the traveled lane shall be limited to 
three (3) inches maximum and all guardrail and terminal assemblies shall 
be reinstalled leaving no obstruction unprotected. 

6. Permitted Lane Closures: In addition to the restrictions noted above, Lane 
Closures are only permitted at the times shown in APPENDIX A – 
PERMITTED LANE CLOSURES. Implementation of the lane closure (i.e. 
set-up operations) may not occur prior to the permitted lane closure time 
and lane closures must be removed (i.e. tear down operations) prior to the 
prohibited lane closure time. 

Approval of any Lane Closure is conditional that the zone must be 
removed anytime traffic backups extend one half (1/2) mile beyond the 
first transitional arrow board.  If this occurs, the Contractor is to make the 
work area safe and remove the lane closure as directed by the Chief 
Engineer, thereby making at least two (2) lanes available to traffic. At no 
time may the closed lane which is adjacent to traffic be used for the storage 
or parking of any equipment and/or vehicles, except as specified on Ohio 
Turnpike Standard Drawing TCR-1.  

Written requests for any closures and or restrictions shall be provided to 
the Chief Engineer in a timely manner in order to meet the required time 
frames set forth in the SP 614 Notification Time Table.  Approval, if 
granted, may be restricted at the Chief Engineer’s discretion.  Approval is 
conditional that the zone must be removed anytime traffic backups extend 
one half (1/2) mile beyond the first transitional arrow board.  If this occurs, 
the Contractor is to make the work area safe and remove the lane closure 
as directed by the Chief Engineer. 

7. In the event that any of the above-mentioned requirements relative to lane 
closure(s) are not complied with and/or not authorized by the Chief 
Engineer, the Commission may impose upon the Contractor a Liquidated 
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