OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION

SPECIAL PROVISIONS FOR
CONTRACT NO. 64-21-01
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2. Unforeseen circumstances may occur making it necessary to restrict lane
closures, Work zones, and ingress/egress traffic, as deemed necessary
by the Chief Engineer.

3. Traffic shall not be restricted to a single lane after November 1 through
April 1 unless approved by the Chief Engineer. Written requests for
restricting traffic to a single lane shall be provided to the Chief Engineer at
least forty-eight (48) hours in advance.

4. Traffic backups can be expected and should be anticipated by the
Contractor. During all phases of construction, the Chief Engineer may
restrict or suspend the Contractor’s activities as per Article 13.1 -
Suspension of the Work, of the General Conditions and/or require both
Turnpike roadways to be open to traffic if the weather or traffic conditions
should so indicate. Delays caused by these restrictions or suspensions
are not the responsibility of the Commission.

5. Shoulder drop-offs from the edge of the traveled lane shall be limited to
three (3) inches maximum and all guardrail and terminal assemblies shall
be reinstalled leaving no obstruction unprotected.

6.
7. In the event that any of the above-mentioned requirements relative to lane
closure(s) are not complied with and/or not authorized by the Chief
Engineer, the Commission may impose upon the Contractor a Liquidated
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