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ANSWERS TO QUESTIONS RECEIVED THROUGH 1:00 P.M. ON NOVEMBER 3, 2022:

Q#8 In order to fulfill the contract timeline, the bearings would need to be purchased immediately
after contract award. However, per contract documents, access to field measure bearings will
not be allowed until April 1% If the bearings can’t be purchased based off As-built drawings,
please revise the schedule to allow time to field measure, submit and procure bearings.

A#8  SP 103, Construction Phasing and Time of Completion, Section A, Notice to Proceed (NTP), has been

updated to include an anticipated Notice to Proceed date of February 1, 2023, at which time the
Contractor may begin to perform preliminary investigations.
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