
 

 

 

 

 

 

OHIO TURNPIKE AND  

INFRASTRUCTURE COMMISSION 

 

ADDENDUM NO. 2 

ISSUED: MARCH 27, 2024 

 

PROJECT NO.  43-24-03 

 

 

  BRIDGE DECK REPLACEMENT & BRIDE REMOVAL OHIO TURNPIKE OVER NORTH 

COAST INLAND TRAIL M.P. 83.3 OHIO TURNPIKE OVER WAGGONER RD (C.R. 82) M.P. 83.3 

SANDUSKY COUNTY, OHIO 

  

ISSUED MARCH 13, 2024 

 

OPENING DATE: 2:00 P.M. (EASTERN TIME) APRIL 3, 2024 
 

 

ATTENTION OF BIDDERS IS DIRECTED TO: 

 

ANSWERS TO QUESTIONS RECEIVED THROUGH 11:00 A.M. ON MARCH 27, 2024 

 

 

 

MODIFICATIONS TO THE CONTRACT DOCUMENTS 

Revised Plan Sheets: 13,17,18, and 30 of 110  

-AND- 

Revised Estimated Quantities Work Sheet: Reference No. 132 

 

 

 

Issued by the Ohio Turnpike and Infrastructure Commission through Jennifer Monty Rieker, Esq., General 

Counsel. 

 

 

   

__________________________  March 27, 2024 

Jennifer Monty Rieker, Esq.             Date 

General Counsel 
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ANSWERS TO QUESTIONS RECEIVED THROUGH 11:00 A.M. ON MARCH 27, 2024: 

 
Q#4 Are the infield areas and property at the Elmore Interchange available to the 

bidders/contractors to use for the borrow material needed in the embankment on this project?  

 

A#4     No. Borrow material within the Ohio Turnpike R/W will not be permitted at this time.  The bid price 

for embankment material required for this project shall be in accordance with Item 203 – 

Embankment, As Per Plan.  

 

 

Q#5 Sheet 102/110 Ohio Turnpike Over Waggoner Road: Under Bearing Notes it states: “The steel 

load plate, HP section shall be painted in accordance with SP 514A.  Painting shall not be paid 

for directly but shall be considered incidental to the item.”  It appears there is a large amount 

of paint damage currently on some of the existing beams.  Is it the commissions intent to not 

repair any of the existing painted surfaces on this project whether the damage was done prior 

to or after construction of the project, with the only painting being applied to the new 

bearings?  If the commission’s intent is to also repair areas that the contractor damages, it will 

be difficult to determine what was damaged by the contractor and what was damaged by 

natural causes through the two seasons of construction. 

 

A#5 The intent of this project is to utilize SP 514A for bearing replacement and repair of any damage to the 

existing steel caused by the contractor.  The repainting of structural steel will be performed in a 

separately let future contract. OTIC will not expect the contractor to be responsible for any further 

deterioration of the existing painted surfaces. 

 

 

Q#6 SP 103 Construction Phasing and Time of Completion: Under 2024 Interim Substantial 

Completion it states : Interim Substantial Completion shall be defined as all work associated 

with Waggoner Road, the NCIT, and mainline Phase 1…”  Please explain what “all Work 

associate with Waggoner Road” includes and what is required to be completed on Waggoner 

Road before the 2024 Interim Substantial Completion date. 
 

A#6 Work associated with Waggoner Road includes all Waggoner Road construction and the relocated 

N.C.I.T. as detailed in the plans and specifications.  

 

 

Q#7 Plan sheet 13 shows two different crossover sections, one for crossover construction and one for 

restoration. The top section shows a mill/fill and slotted drain trench, but the restoration 

section shows full depth reconstruction for identical stationing and appears to be in conflict. 

Plan sheet 12 notes for bid item 120 “Pavement for MOT, Class A, As Per Plan” refers to the 

plan sheet 13 typical's but nowhere in the description calls out full-depth, full-width restoration. 

Does the turnpike want the median crossovers reprofiled and resurfaced for restoration or does 
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the turnpike want the crossovers dug out full depth/full width and restored -or- full depth 

restoration only on the slotted drain/connector pipe runs and then resurfacing? 

 

A#7 Crossover restoration shall be full depth replacement and constructed per the Crossover Restoration 

Typical Section on Sheet 13 of 110.  The Station Limits for the western crossover should be Sta. 58+00 

to Sta. 64+00 for both the MOT Typical Section – Crossover Construction and Inside Lane Snap 

Removal and the Crossover Restoration Typical Section. The revised Maintenance of Traffic Typical 

Sections, Sheet 13 of 110, has been included with this addendum. Additionally, the quantities for Ref. 

No. 132: Item Special – “SNAP” Mill and Fill have been updated on the Maintenance of Traffic Sub-

summaries and General Summary, Sheets 17,18, and 30 of 110, along with a revised Estimated 

Quantities Worksheet, and included as part of this addendum. 

 

 

Q#8 SP 117 Fiber Optic Cables: The SP states there is a 2” diameter steel pipe attached to the 

existing mainline bridge parapets in the area of parapet modifications.  A CenturyLink 

representative shall remove the conduit attachment clamp hardware from the existing parapet 

prior to any parapet removals.  Extreme care shall be taken including supporting and 

maintaining conduit at its present location during all the Contractors operations as to not 

damage the fiber optic cable.  There are no indications on the plans where the fiber optic is 

located and the 2” pipe is not visible in the field.  Can the Commission confirm where the fiber 

optic line is located at each bridge structure?  Please also advise how the contractor is required 

to temporarily support the fiber optic line and not damage it during the demolition and 

construction of bridge decks and parapets if only the clamps are removed by CenturyLink and 

the pipe/fiber is left on the structure. 

 

A#8 There is no fiber optic cable located on the structures.  The fiber optic cable is underground and located 

adjacent to the right-of-way fence on the northside. 

 

 

Q#9 What type of asphalt material is required to be used for construction of the crossovers in Item 

120 Pavement For Maintaining Traffic, Class A, As Per Plan? 

 

A#9 Asphalt material for Ref. No. 120: Item 615 -Pavement for Maintaining Traffic, Class A, As Per Plan 

is defined in Section 615 of the ODOT CMS. 

 

 

Q#10 SP-103 states an interim date for 2024 work of 11/22/24.  Work to be completed is Waggoner 

Rd, NCIT, ML PH-1 and implementation of MOT for PH-2.  The sequence of construction in 

the plans on sheet 9 calls for a winter phase where we return the Turnpike to 3 lanes in each 

direction in their original position.   Please clarify whether the Phase 2 traffic configuration 

must be implemented prior to the 2024 interim completion date as stated in SP 103. 

 

A#10 To be answered in a future addendum. 
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Q#11 . The Embankment As Per Plan notes require a laboratory test every 500 CY. The SS1122 

requires collected samples to sit for 16-24 hours. This is over 100 tests and up to 100 days of 

testing not including transportation of samples to the lab. This seriously impacts production on 

the embankment. Additionally, soil classification is a laboratory test as well(over 100 tests). The 

Turnpike should consider changing the frequency to a number of tests per source of material or 

the contractor may be forced to mobilize an on-site laboratory to test the embankment in the 

fill area.  

 

A#11 To be answered in a future addendum. 

 

 

 

 

 

 

 

 

 

 

 

 

END OF ADDENDUM NO. 2 
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