
 

 
 
 
 
 

OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION 

 
ADDENDUM NO. 4 

ISSUED: JUNE 2, 2023 
 

PROJECT NO.  99-22-04 
 
 

  BRIDGE REPAIR BEARD ROAD (C.R. 167) OVER OHIO TURNPIKE M.P. 236.7, MAHONING 
COUNTY, OHIO 

  
ISSUED MAY 15, 2023 

 
OPENING DATE: 2:00 P.M. (EASTERN TIME) JUNE 2 9, 2023 

 
 

ATTENTION OF BIDDERS IS DIRECTED TO: 
 

ANSWERS TO QUESTIONS RECEIVED THROUGH 5:00 P.M. ON JUNE 1, 2023 
 
 

MODIFICATIONS TO THE CONTRACT DOCUMENTS 
 

ODOT Standard Drawing MT-95.45 Dated 1-17-2020 
 

-AND- 
 

Special Provision: SP 103 
 
 

EXTENSION OF THE BID OPENING TO 2:00 PM ON JUNE 9, 2023 
 
 
 

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of 
Contracts Administration. 
 

   
__________________________  June 2, 2023 
Aimee W. Lane, Esq.,              Date 
Director of Contracts Administration 
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ANSWERS TO QUESTIONS RECEIVED THROUGH 5:00 P.M. ON JUNE  1, 2023: 
 

Q#9 Addendum 3 tells the contractor that temporary barrier is to be placed under item SP 202. A 
shoulder closure will be required with barrier to protect the shore tower. There does not 
appear to be a TC standard drawing for a shoulder closure or a shoulder closure with barrier 
wall. Please provide how this traffic is to be accomplished and how much barrier, tapers, 
signage is required. 

 
A#9  Should a shoulder closure be required with portable concrete barrier, contractor shall use ODOT 

Standard Construction Drawing MT-95.45. The standard construction drawing provides detailed 
information to calculate materials necessary for a shoulder closure.  ODOT Standard Construction 
Drawing MT-95.45 is being provided as part of this Addendum. 

 
 
Q#10 Ref 39 Damage Assessment is not listed in the estimated quantities for Part B on sheet 10/19, 

nor is it discussed in the Part B plans? 
 
A#10 To be answered in a future addendum. 
 
 
Q#11 Ref 40 Item 849 Surface Preparation, why is this item listed in Part B as there is no heat 

straightening. 
 
A#11 To be answered in a future addendum. 
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