OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION

ADDENDUM NO. 1
ISSUED: OCTOBER 3, 2023

PROJECT NO. 43-24-05

COPP ROAD OVER OHIO TURNPIKE M.P. 104.3, NORTHWEST/SOUTHWEST ROAD OVER OHIO TURNPIKE M.P. 106.1, STATE ROUTE 269 OVER OHIO TURNPIKE M.P. 106.8, DEYO ROAD OVER OHIO TURNPIKE M.P. 107.5, SANDUSKY AND ERIE COUNTIES, OHIO

ISSUED SEPTEMBER 26, 2023

OPENING DATE: 2:00 P.M. (EASTERN TIME) OCTOBER ~~18~~ 25, 2023

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 5:00 P.M. ON OCTOBER 2, 2023

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Revised Plan Sheet 5 of 141
-AND-
Bid Schedule of Items and Estimated Quantities Worksheet
Reference Nos.: 70A, 92A, 116A, and 138A
-AND-
Bid Opening Date extended from October 18, 2023, at 2:00 PM until October 25, 2023, at 2:00 PM.
-AND-
Original Construction Plans and Rehabilitation Plans for all Bridges

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of Contracts Administration.

Aimee W. Lane

Aimee W. Lane, Esq.,
Director of Contracts Administration

October 3, 2023
Date

ANSWERS TO QUESTIONS RECEIVED THROUGH 5:00 P.M. ON OCTOBER 2, 2023:

Q#1 There is no bid item for Item 516, Jacking and Temporary Support of Superstructure, APP. Will the owner please clarify how this work is to be paid?

A#1 Item 516- Jacking and Temporary Support of Superstructure, As Per Plan has been added to the General Summary and the updated General Summary Sheet 5 of 141 has been provided with this addendum along with an updated Estimated Quantities Worksheet. Reference Nos. 70A, 92A, 116A, and 138A were added to the Estimated Quantities Worksheet for this work item.

Q#2 There are no reference items for Item 516, Jacking and Temporary Support of Superstructure, APP. Will the owner please clarify how this work is to be paid?

A#2 *See Answer #1.*

Q#3 The existing plans are not on Bid Express. Can the owner please provide these?

A#3 Existing Original and Rehabilitation Plans have been provided as part of this Addendum.

Q#4 The project bid date & time is during the 2023 Ohio Transportation Engineering Conference (OTEC). Will the owner please consider moving the bid date to assist with conflicting schedules?

A#4 With this addendum the bid opening date will be extended from October 18, 2023, at 2:00 PM, until ***October 25, 2023, at 2:00 PM****.*

Q#5 Plan sheet 4 shows no quantity for approach slab removed for the structure at MP 104.3. Should this quantity be added to this bid item or is it incidental to the lump sum portions of structure removed for this structure?

A#5 There is no existing approach slab to be removed at M.P. 104.3, only a new approach slab to be constructed at this location.

Q#6 For the above referenced project, OTIC has a bid date of October 18th. With OTEC falling on October 17th and 18th this year, we would like to request a delay. Our immediate concern is our estimating team will be attending OTEC, additionally, many of the necessary suppliers and subcontractors attend and we would be concerned we would not achieve good coverage across the scope of work, resulting in a higher bid or a no bid on our part.

Would the OTIC entertain moving the bid date a week later to accommodate these concerns?

A#6 See Answer #4.

Q#7 Plan sheet 25/141 states there will be a bid item for "Item 516, Jacking & Temporary Support of Superstructure, APP" This item was not included in the quantities for the structures. Please add a bid item for all 4 bridges.

A#7 See Answer #1.

Note: The Bid Opening Date will be extended from October 18, 2023, at 2:00 PM, until October 25, 2023, at 2:00 PM.

END OF ADDENDUM NO. 1