
 

 
 
 
 
 

OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION 

 
ADDENDUM NO. 3 

ISSUED: MARCH 26, 2024 
 

PROJECT NO.  59-24-02 & 43-24-02  
 
 

  PART A: PROJECT NO. 59-24-02 REPAIRS & RESURFACING EASTBOUND & 
WESTBOUND ROADWAYS M.P. 62.88 TO M.P. 73.95, PART B: PROJECT NO. 43-24-02 
BRIDGE DECK OVERLAY, REPAIR & REHABILITATION OHIO TURNPIKE OVER 1-

280/SR-420 M.P. 71.4 WOOD COUNTY, OHIO 
  

ISSUED MARCH 6, 2024 
 

OPENING DATE: 2:30 P.M. (EASTERN TIME) MARCH 27, APRIL 3, 2024 
 
 

ATTENTION OF BIDDERS IS DIRECTED TO: 
 

ANSWERS TO QUESTIONS RECEIVED THROUGH 8:00 A.M. ON MARCH 26, 2024 
 
 
 

MODIFICATIONS TO THE CONTRACT DOCUMENTS 
Part A: Project 59-24-02 Plan Sheet 20 of 21 

Part B: Project 43-24-02 Plan Sheets: 3 and 4 of 9 
-AND- 

 Bid Schedule of Items and Estimated Quantities Worksheet Reference Nos.: 54 and 79 
-AND- 

 Bid Opening Date to be extended from March 27, 2024, at 2:00 PM until April 3, 2024, at 2:30 PM. 
 
 

Issued by the Ohio Turnpike and Infrastructure Commission through Jennifer Monty Rieker, Esq., 
General Counsel. 
 
   
_________________________  March 26, 2024 
Jennifer Monty Rieker, Esq.,             Date 
General Counsel 
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ANSWERS TO QUESTIONS RECEIVED THROUGH 8:00 A.M. ON MARCH 26, 2024: 
 

Q#12 Would the OTIC consider changing their SP (see below)  to allow a cold joint if the face of 
the joint is sealed with a SP 404A joint sealer? 

 
The SP 404 shall be laid either in full width of the 
pavement as shown in the Plans or in two (2) parallel 
lanes. 

A#12  The Project shall be bid as specified. The awarded Contractor may bring forward an alternate 
construction method in which a waiver of the full width surface course paving requirements as 
called for in the Plans and Specifications can be requested.  Any alternate construction methods 
are subject to review and approval by the OTIC. 

 
Q#13 What items of work does the OTIC believe should be complete under (Ref 79 PORTIONS 

OF STRUCTURE REMOVED)? We cannot find any removal items on the MP 71.4 
structure that would typically be paid under this reference. 

 
A#13 Ref. No. 79 - Item SP 202-Portions of Structure Removed has been removed from the General 

Summary and Estimated Quantities Worksheet.  The Structure General Notes - Sheet 3 of 9, the 
Estimated Quantities -  Sheet 4 of 9, and the Estimated Quantities Worksheet have been updated 
and provided as part of this Addendum No 3. 

 
Note: The Bid Opening Date has been extended from March 27, 2024, at 2:00 PM until April 3, 

2024, at 2:30 PM. 
 

The plans have been reviewed and revised.  Plan Sheet 20 of 21, Item 619 shall read 619, 7.00, 
MONTH, FIELD OFFICE, TYPE B.  The Estimated Quantity Worksheet Bid Ref. No. 54, the 
item has been revised to read FIELD OFFICE, TYPE B, 7.00, MONTH.  Revised Plan Sheet 20 
of 21 and the revised Estimated Quantities Worksheet have been included with this Addendum No. 
3. 
 

 
 
 
 

END OF ADDENDUM NO. 3 
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