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ITEM SPECIAL — SNAP FILL
MAINTENANCE OF TRAFFIC WILL REQUIRE THE EXISTING "SNAPs” TO BE TEMPORARILY
FILLED IN THE LEFT AND RIGHT SHOULDERS. PAYMENT FOR THIS ITEM SHALL INCLUDE
THOROUGHLY CLEAN THE SHOULDER AND SNAP AREA TO REMOVE ALL LOOSE DEBRIS;
APPLY NON—TRACKING TACK COAT THE WIDTH OF THE SNAPs; AND PLACING ENOUGH SP
404—SURFACE COURSE MATERIAL DOWN TO ENSURE THAT THE SNAP’S ARE FILLED IN
AND THE MATERIAL IS SATISFACTORILY COMPACTED IN PLACE. IF THE CONTRACTOR
CHOOSES TO UTILIZE A SAND—ASPHALT MIX TO COMPLETELY FILL THE IN SNAPs, THE
CONTRACTOR SHALL SUBMIT THE MIX DESIGN FOR REVIEW AND APPROVAL PRIOR TO USE.

IT IS ANTICIPATED THAT THE CONTRACTOR WILL PERFORM THIS WORK PRIOR TO
COMMENCING PHASE 1 WORK. ALL LABOR, EQUIPMENT, MATERIALS, AND INCIDENTALS
NEEDED TO COMPLETE THE ABOVE MENTIONED WORK SHALL BE INCLUDED IN THE UNIT
PRICE, BID FOR ITEM SPECIAL — "SNAP” FILL.

IN ACCORDANCE WITH ALL APPLICABLE PORTIONS OF ODOT CMS 107.11, THE USE OF
PORTABLE ASPHALT PLANTS WITHIN COMMISSION RIGHT—OF—WAY WILL BE PERMITTED.

THE COMMISSION WILL MAKE AVAILABLE THE INFIELD AREA OF INTERCHANGE 25 FOR USE
AS A POSSIBLE LOCATION FOR A PORTABLE ASPHALT PLANT.

CONTRACTOR SHALL MAKE ALL NEEDED ARRANGEMENTS FOR ANY UTILITIES NEED FOR
THE PORTABLE ASPHALT BATCH PLANT.

ADDITIONALLY THE PORTABLE ASPHALT PLANT WILL BE DEDICATED TO THIS PROJECT
ONLY AND SHALL BE PROHIBITED FROM PRODUCING MATERIALS FOR ANY OTHER
PROJECT(S) OR TO SELL MATERIALS COMMERCIALLY.

ITEM 617/SP 627

THE FOLLOWING ITEMS HAVE BEEN INCLUDED IN THE ESTIMATED QUANTITIES FOR USE, OR
AS DIRECTED BY THE CHIEF ENGINEER, FOR ADDING NEW MATERIAL UNDER GUARDRAIL
AND ALONG SELECTED ROADWAY LOCATIONS TO BRING THE AREA UP TO GRADE AND
SHALL INCLUDE ALL LABOR, EQUIPMENT AND MATERIALS NECESSARY TO COMPLETE THE
ITEM:

ITEM 617—SHOULDER PREPARATION

ITEM 617—COMPACTED AGGREGATE

ITEM 617—WATER

ITEM SP 627—STONE SHOULDER PROTECTION
ITEM SPECIAL—REGRADING UNDER GUARDRAIL

71,529 SQ.YD.
5,960 CU.YD.
50 M.GAL.
1,419 CU.YD.
17.033 SQ. YD. (*)

THE USE OF 57'S IN PLACE OF 67'S FOR SP 627 WILL BE PERMITTED FOR THIS PROJECT
ONLY.

(*)— ITEM INCLUDED TO BE USED, AS DIRECTED BY THE CHIEF ENGINEER, TO LEVEL
AREAS UNDER EXISTING AND PROPOSED GUARDRAIL LOCATIONS WHERE STONE SHOULDER
PROTECTION IS MORE THAN 1” ABOVE THE EDGE OF THE SHOULDER PAVEMENT. ALL
LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS NEEDED TO LOWER THE STONE
SHOULDER PROTECTION SHALL BE INCLUDED IN THE UNIT PRICE BID FOR THE ITEM. ALL
LOCATIONS WILL BE DELINEATED BY THE CHIEF ENGINEER.

ITEM 202 — GUARDRAIL REMOVED FOR STORAGE

A CONTINGENCY QUANTITY OF 1000 FOOT IS INCLUDED IN THE ESTIMATED QUANTITIES TO
BE USED AS DIRECTED BY THE CHIEF ENGINEER FOR SALVAGING GUARDRAIL, BLOCKS, END
TERMINALS, AND POSTS THAT ARE IN GOOD CONDITION. THE GUARDRAIL SHALL BE STORED
AT THE KUNKLE MAINTENANCE BUILDING FOR OTIC FORCES TO TAKE POSSESSION OF.

ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS NEEDED FOR THE ABOVE MENTIONED
WORK SHALL BE INCLUDED IN THE UNIT BID PRICE FOR THE ITEM.

— ASPHALT CONCRETE
A CONTINGENCY QUANTITY OF ITEM 897 HAS BEEN ADDED TO THE PLANS. THE INTENT OF
THE PLANING IS TO SMOOTH THE COMPLETED FULL DEPTH PAVEMENT REPAIRS WITHIN 24
HOURS OF THE COMPLETION OF THE FULL DEPTH PAVEMENT REPAIR. THE CONTRACTOR
SHALL PLANS ITS OPERATIONS ACCORDINGLY.

PAYMENT SHALL INCLUDE ALL LABOR, EQUIPMENT, INCIDENTALS AND MATERIALS NECESSARY
TO COMPLETE THE ABOVE WORK. PAYMENT WILL BE MADE AT THE UNIT BID PRICE PER SQ.
897 < PAYEMENT PLANING, ASPHALT CONCREJE.

ITEM 614 — ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, AS PER PLAN

A CONTINGENCY ITEM OF 200 CU.YD. HAS BEEN ADDED TO THE PLANS FOR REPAIR OF FULL
DEPTH REPAIRS AND/OR THE EXISTING PAVEMENT, ADJACENT THE FULL DEPTH PAVEMENT
REPAIR THAT EXHIBIT DEFORMATIONS (l.E. POTHOLES, RUTTING..). THE MATERIAL SUPPLIES
SHALL COMPLY WITH THE REQUIREMENTS OF CMS 614.13.

PAYMENT FOR THIS ITEM SHALL INCLUDE ALL LABOR, EQUIPMENT, MATERIALS, AND
INCIDENTALS NECESSARY TO COMPLETE THIS ITEM. THIS ITEM SHALL BE PAID FOR AT THE
UNIT BID PRICE FOR ITEM 614—ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, AS PER PLAN.

REQUIRED CONSTRUCTION COORDINATION

THE CONTRACTOR SHALL BE AWARE THAT IT IS EXPECTED THAT THE CONTRACTOR SHALL
COOPERATE AND COORDINATE TEMPORARY TRAFFIC CONTROL ZONES FOR PHASE(S) WITH AN
ADJACENT TURNPIKE BRIDGE PROJECT 43-23-05, (OVERHEAD BRIDGE AT MP 27.3) TO BE
COMPLETED IN 2024. THE COST OF COORDINATING THE WORK SHALL BE CONSIDERED INCIDENTAL
TO THE PROJECT AND NO ADDITIONAL COMPENSATION WILL BE GRANTED FOR THE COORDINATING
AND PLANNING OF THE TEMPORARY TRAFFIC CONTROL ZONES.

SPECIAL — EXISTING AGGREGATE DRAIN OUTLET CLEAN OUT

THE FOLLOWING ITEM HAS BEEN INCLUDED IN THE ESTIMATED QUANTITIES FOR USE IN UNCOVERING
AND EXPOSING EXISTING TYPE Il AGGREGATE DRAIN QUTLETS ON THE RIGHT/QUTSIDE SHOULDER
ONLY. THE CONTRACTOR SHALL SUBMIT, FOR APPROVAL, ITS PROPOSED METHOD FOR PERFORMING
THE WORK.

THE APPROXIMATE LOCATION OF EXISTING TYPE Il AGGREGATE DRAIN OUTLET IS AT EACH EXISTING
PAVEMENT JOINT WHICH SHOULD BE SPACED AT APPROXIMATELY 61'—6" 0/C. FOR ESTIMATING
PURPOSES, THE WORK TO BE PERFORMED SHALL INCLUDE THE FOLLOWING: STARTING 4’ FROM THE
OUTSIDE EDGE OF THE SHOULDER, REMOVE UP TO 1’ IN DEPTH OF SLOPE MATERIAL, REMOVE AT A
WIDTH OF 3', REMOVE AT A LENGTH OF APPROXIMATELY 20', AND ALLOW TO DRAIN UNTIL WATER IS
NO LONGER FLOWING. PLACE NEW MATERIAL IN EXCAVATED AREA TO RESTORE OUTLET USING
MATERIAL IN ACCORDANCE WITH SP 605.

CONTRACTOR SHALL DISPOSE OF ALL EXCAVATED MATERIAL IN ACCORDANCE WITH SP 105.

ALL AREAS ARE TO BE REVIEWED BY THE CHIEF ENGINEER AND CONTRACTOR TO DETERMINE
APPROXIMATE LOCATION PRIOR TO COMMENCING ANY APPROVED WORK. THE CHIEF ENGINEER MAY
ADJUST NUMBER, SIZE, SPACING, AND/OR LOCATION AFTER REVIEW TO ENSURE PLAN INTENT IS MET.
NO WORK WILL BE PERFORMED OVER AN EXISTING ACTIVE UTILITY. ALL REVIEW AND LAYOUT WORK,
BY THE CONTRACTOR, SHALL BE CONSIDERED INCIDENTAL TO SP 623.

ITEM SPECIAL — EXISTING AGGREGATE DRAIN OUTLET CLEAN OUT, SHALL INCLUDE ALL LABOR,
EQUIPMENT, MATERIALS, AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE MENTIONED WORK:

ITEM SPECIAL — AGGREGATE DRAIN OUTLET CLEAN OUT 13,333 SQ.YD.

ITEM SP 611 — CATCH BASIN ADJUSTMENTS. GRATES AND CASTINGS, AS PER PLAN

THE EXISTING GRATE AND CASTING SHALL BE REUSED UNLESS DIRECTED OTHERWISE BY THE CHIEF
ENGINEER. A CONTINGENCY QUANTITY OF 5 EACH, CATCH BASIN GRATE AND CASTING, AS PER PLAN,
HAS BEEN INCLUDED FOR USE AS DIRECTED BY THE CHIEF ENGINEER. THE REPLACEMENT GRATE AND
CASTING SUPPLIED SHALL BE HEAVY DUTY AND MATCH EXISTING.

ALL LABOR, EQUIPMENT, MATERIALS, AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE
MENTIONED WORK SHALL BE INCLUDED IN THE BID PRICE PER ITEM:

ITEM SP 611 — CATCH BASIN GRATE AND CASTING, AS PER PLAN

CONTRACTOR STAGING AREA

THE AVAILABLE CONTRACTOR STAGING AREAS WILL BE EXIT 25. IF A CONTRACTOR
CHOOSES A STAGING AREA WITHIN THE TURNPIKE RIGHT OF WAY OTHER THAN WHAT
IS INDICATED IN THE PLANS, IT MUST BE SUBMITTED TO THE CHIEF ENGINEER FOR
APPROVAL PRIOR TO USE.

THE CONTRACTOR SHALL MAKE ALL ARRANGEMENTS TO GET NEEDED UTILITIES
(ELECTRIC_AN/OR PHONE/INTERNET) TO THE STAGING AREA AT NO ADDITIONAL
COST TO THE COMMISSION.

THE STAGING AREA SHALL BE MAINTAINED BY THE CONTRACTOR AND RESTORED TO
ORIGINAL CONDITION TO THE APPROVAL OF THE ENGINEER PRIOR TO COMPLETION OF
ALL WORK.

CONTINGENCY QUANTITIES

THE CONTRACTOR SHALL NOT ORDER MATERIALS OR PERFORM WORK FOR ITEMS
DESIGNATED BY PLAN NOTE TO BE USED "AS DIRECTED BY THE CHIEF ENGINEER”
UNLESS AUTHORIZED BY THE CHIEF ENGINEER. THE ACTUAL WORK LOCATION AND
QUANTITIES USED FOR SUCH ITEMS SHALL BE INCORPORATED IN THE FINAL CHANGE
ORDER GOVERNING THE COMPLETION OF THIS PROJECT.

INCLEMENT WEATHER

THE CONTRACTOR SHALL BE AWARE OF AND PREPARE FOR CHANGING WEATHER
CONDITIONS.  WHEN CONDITIONS DICTATE, OR AS DIRECTED BY THE CHIEF ENGINEER,
THE CONTRACTOR SHALL PROVIDE AND UTILIZE NECESSARY EQUIPMENT TO PREVENT
WATER FROM PONDING ALONG THE MILLED SURFACE AND FLOWING INTO AND
ACROSS ACTIVE TRAFFIC LANES.

PAYMENT FOR ALL LABOR, EQUIPMENT AND MATERIALS NECESSARY FOR THE ABOVE
MENTIONED SHALL BE CONSIDERED INCIDENTAL TO ITEM SP 614 — MAINTAINING
TRAFFIC, AS PER PLAN.
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