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PN 520 07/15/2022 - FUEL PRICE ADJUSTMENT 

 
General: This Fuel Price Adjustment (Fpa) provision is intended to minimize risk to the Contractor or 
Design Build Team, (DBT) due to fuel price fluctuations that may occur during the Contract.  This 
provision is not designed to estimate actual quantities of fuel used in construction operations, but to provide 
a reasonable basis for calculating a fuel price adjustment based on average conditions. 
 
The Department determines adjustments under the provisions of this Proposal Note, and presumes that the 
Contractor/(DBT) has relied on these provisions when determining unit bid prices.  The monthly 
application range for percent change (Mbp/Cbp) will not exceed 100% for a Fuel Price Adjustment increase 
or 75% for a Fuel Price Adjustment decrease as outlined in Section B, Calculation of Fuel Price Adjustment. 
 
A. Price Adjustment Criteria:  These requirements provide for a price adjustment, positive or negative, 
to payments due the Contractor/(DBT) for fluctuations in the cost of fuel consumed in the performance of 
certain items of work.  The total price adjustment must be more than $400.  These price adjustment 
provisions apply only to those items in the contract as grouped by category and identified in Table A-1.  
All adjustments will be made based on fuel consumption indicated by Table A-1, and no changes will be 
made for actual consumption rates. 
 
Category descriptions and the fuel usage factors which are applicable to each are as follows: 

Fuel Adjustment Categories, Table A-1 

Category 
Basis of Calculation and Threshold 

Quantity 

Eligible 

Items 
Units 

Fuel Usage 

Factor 

Earthwork Apply only to the greater of the sum of all 
Excavation quantities or the sum of all Borrow 
and Embankment quantities.  Threshold 
Quantity* = 10,000 c.y.  (7,645.66 c.m.) 

203, 204 Gallons per 
cubic yard 
(Gallons per 
cubic meter) 
 

0.50 
 
(0.65) 

Aggregate 
Bases 

Apply to quantity calculated based on the Method 
of Measurement and Basis of Payment.  
Threshold Quantity* = 2,500 c.y.  (1,912 c.m.) 

304, 307 Gallons per 
cubic yard 
(Gallons per 
cubic meter) 

0.75 
 
(0.98) 

Select 
Granular 
Backfill 

Apply to quantity calculated based on the Method 
of Measurement and Basis of Payment.  
Threshold Quantity* = 2,000 c.y.  (1,529 c.m.) 

840 Gallons per 
cubic yard 
(Gallons per 
cubic meter) 

0.75 
 
(0.98) 

Pavement 
Planing 

Apply to quantity based upon Method of 
Measurement and Basis of Payment.  Threshold 
Quantity* = 1,200 s.y.  (103.35 s.m.) 

254 
 
 

Gallons per 
cubic yard 
(Gallons per 
cubic meter ) 

0.90 
 
 
0.69 

Flexible 
Bases and 
Pavements 

Apply to quantity calculated based on the Method 
of Measurement and Basis of Payment.  
Threshold Quantity* = 1,200 c.y. (917 c.m.) 

301, 302,  424, 
441, 442, 443, 
446, 448, 614, 
615, 803, 806, 
826, 851, 857, 
860, 880 

Gallons per 
cubic yard 
(Gallons per 
cubic meter) 

1.70 
 
(2.22) 

Rigid Bases 
and 
Pavements 

Apply to quantity calculated based on the Method 
of Measurement and Basis of Payment.  
Threshold Quantity* = 1,200 c.y. (917 c.m.) 

305, 306, 451, 
452, 526, 884,   

Gallons per 
cubic yard 
(Gallons per 
cubic meter) 

1.00 
 
(1.31) 

Structural 
Concrete 

Apply to quantity calculated based on the Method 
of Measurement and Basis of Payment.  
Threshold Quantity* = 350 c.y. (268 c.m.) 

511, 524, 842, 
892 

Gallons per 
cubic yard 
(Gallons per 
cubic meter) 

4.00 
 
(5.23) 
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* A Fuel Price Adjustment will only apply when the sum of all original contract quantities or for Design 
Build Projects all completed in-place accepted final quantities for the category meet or exceed the specified 
Threshold Quantity.  When a Fuel Price Adjustment applies, calculate the Fuel Price Adjustment for the 
sum of all quantities for the category per this proposal note. 
 

B. Calculation of Fuel Price Adjustment:  Fuel Price Adjustments may be either positive or negative.  A 
positive Fuel Price Adjustment will result in a payment to the Contractor/(DBT) while a negative Fuel Price 
Adjustment will result in a deduction. 
 
The Department will calculate a Monthly Base Price (Mbp) for fuel for each month of each calendar year 
beginning with January 2001.  The method for calculating the Monthly Base Price (Mbp) will be on file in 
the Division of Construction Management.  The Monthly Base Price (Mbp) will be used to calculate all 
Fuel Price Adjustments.  The Contract Base Price (Cbp) will be the Monthly Base Price (Mbp) for the 
month the contract was bid.  All Monthly Base Price (Mbp) values will be posted on the Division of 
Construction Management, Office of Construction Administration website at:  
http://www.dot.state.oh.us/Divisions/ConstructionMgt/Admin/Pages/PriceIndexes.aspx 
 
During each month of the contract the Engineer will select the applicable Monthly Base Price (Mbp) and 
calculate the ratio of the Monthly Base Price (Mbp) divided by the Contract Base Price (Cbp). The formulas 
below allow for a variation in fuel prices without recognizing cost increases/ decreases within the range of 
90% to 110% of the Contract Base Price (Cbp). 
 
When, and only when, the Monthly Base Price (Mbp) divided by the Contract Base Price (Cbp) is less than 
0.90 or greater than 1.10 will the Engineer calculate a Fuel Price Adjustment (Fpa). 
 
Cost increases in excess of 200% of the Contract Base Price (Cbp) will not be recognized.  When, the 
Monthly Base Price (Mbp) divided by the Contract Base Price (Cbp) is greater than 2.00, the Fpa shall be 
calculated using a Cbp/Mbp ratio of 2.00.  
 
Cost decreases in excess of 75% of the Contract Base Price (CBP) will not be recognized.  When, the 
Monthly Base Price (Mbp) divided by the Contract Base Price (Cbp) is less than 0.75, the Fpa shall be 
calculated using a Cbp/Mbp ratio of 0.75. 
 
For a Price Increase: 

 
Fpa = [(Mbp/Cbp) – 1.10] x Cbp x Q 
 
For a Price Decrease: 

 
Fpa = [(Mbp/Cbp) – 0.90] x Cbp x Q 
 
Where: 
 
Fpa = Fuel Price Adjustment 
Mbp = Monthly Base Price 
Cbp = Contract Base Price 
Q = The number of gallons of fuel used in the placement of items identified in Table A-1 during that month 
at the specified Fuel Usage Factor.  Q will be determined by the Engineer for each category by multiplying 
the applicable Fuel Usage Factor by the sum of quantities of completed and accepted work for the specified 
items. 
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The total Monthly Fuel Price Adjustment will be the algebraic sum of the Fuel Price Adjustments for 
materials placed during the month for each applicable category identified in Table A-1.  The Total Fuel 
Price Adjustment for the project will be the algebraic sum of all Monthly Fuel Price Adjustments.  The  
 
Department will calculate the Monthly and Total Fuel Price Adjustment on a monthly basis and make 
contract modifications as provided in  
Section C, Payment/Deduction. 
  
C. Payment/Deduction:  The Fuel Price Adjustment will be paid, or deducted, upon approval of a change 
order prepared after completion of all work.  Contractor/(DBT) markups are not permitted.  Partial 
payments or deductions will be processed prior to total completion when the unpaid accrued Total Fuel 
Price Adjustment exceeds $10,000 or once every 12 months. 
 
D. Expiration of Contract Time:  When eligible items of work grouped by category and identified in 
Table A-1 are performed after expiration of contract time and liquidated damages are chargeable, the value 
of Monthly Base Price (Mbp) used to compute the price adjustment will be either the Monthly Base Price 
(Mbp) at the time of actual performance or the Monthly Base Price (Mbp) at the time contract time expired, 
whichever is less. 
 
E. Extra Work:  When eligible items of work grouped by category and identified in Table A-1 are added 
to the contract as Extra Work and for which a unit price is negotiated the Contractor/(DBT) must use the 
appropriate price for fuel when preparing required backup data for the negotiated price. No Fuel Price 
Adjustment will be made for fuel consumed in the performance of eligible work added to the contract as 
Extra Work at a negotiated price when the work commences within 90 days of the approval of the change 
order authorizing said extra work.  If the eligible work at a negotiated price commences more than 90 days 
after the approval of the change order authorizing said extra work a Fuel Price Adjustment will be made if 
said extra work quantities exceed the applicable threshold quantity in Table A-1. The Fuel Price Adjustment 
will be calculated using the Monthly Base Price (Mbp) value for the month the change order authorizing 
said extra work was approved as the value for its Contract Base Price (Cbp). 
 
When Extra Work is added to the contract as a Force Account operating costs for equipment used in the 
performance of this work will be paid in accordance with C&MS 109.05.C.4 with no further adjustment. 
 
F. Final Quantities:  Upon completion of the work and determination of final pay quantities a change 
order will be prepared to reconcile any difference between estimated quantities previously paid and the 
final quantities.  In this situation, the value for the Monthly Base Price (Mbp) used in the price adjustment 
formula will be the average of all Monthly Base Price (Mbp) values previously used for computing price 
adjustments. 
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Designer Note:  This note is to be used on all projects with quantities that meet or exceed the threshold 
values given for any of the categories of pertinent work listed in Table A-1 of this proposal note. 
Questions regarding this note should be directed to the Construction Administration Staff Specialist, 
Office of Construction Administration at 614-387-1164. 
 


