

OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION

ADDENDUM NO. 1

PROJECT NO. 40-19-01 BRIDGE REPAINTING

OHIO TURNPIKE RAMP OVER REYNOLDS ROAD (U.S. 20) – M.P. 59.8, KEY STREET (C.R. 101) OVER OHIO TURNPIKE – M.P. 60.8, OHIO TURNPIKE OVER GLENWOOD ROAD (T.R. 110) – M.P. 66.0, OHIO TURNPIKE OVER CEDAR CREEK – M.P. 68.0, OHIO TURNPIKE OVER CUMMINGS ROAD (T.R. 238) – M.P. 70.3, OHO TURNPIKE OVER STATE ROUTE 163 – M.P. 73.0 LUCAS AND WOOD COUNTIES, OHIO

OPENING DATE:

EXTENDED TO 2:00 P.M. (EASTERN TIME), FEBRUARY 21 28, 2019

ATTENTION OF BIDDERS IS DIRECTED TO:

QUESTIONS RECEIVED THROUGH 10:00 AM ON FEBRUARY 20, 2019

-AND-

MODIFICATIONS TO THE CONTRACT DOCUMENTS

EXTENSION OF THE BID OPENING TO 2:00 PM (EASTERN) ON FEBRUARY 28, 2019

Issued by the Ohio Turnpike and Infrastructure Commission through Anthony D. Yacobucci, Chief Engineer, and Mark R. Musson, Director of Contracts Administration.

Anthony D. Yacobucci

Date

Mark R. Musson

Date

ANSWERS TO QUESTIONS RECEIVED THROUGH 5:00 PM ON JANUARY 29, 2019:

- Q#1 With the existing plans including original construction and more recent widening construction adding new beam lines, please advise if all beams are to be included in the painting of this project.
- A#1 The Contractor shall clean and paint all superstructure steel, including but not limited to beams, diaphragms, cross frames, connection plates and bearings regardless whether installed during original or widening construction, in accordance with the specifications. The plans from the original construction and all previous repairs, widenings and modifications were provided for the bidders' reference.

MODIFIED CONTRACT DOCUMENTS

Receipt of Addendum No. 1

With this Addendum No. 2, the Commission revises the notice and coverpage to extend the bid opening to 2:00 P.M. (Eastern) on February 28, 2019.

Project No. 40-19-01 is hereby acknowledged:	
(Firm Name)	
(Signature)	
(Printed Name)	
(Date) BIDDERS MUST RETURN THE ABOVE ACKNOWLE OF RECEIPT OF ADDENDUM NO. 1 WITH THEIR BI	