



OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION

ADDENDUM NO. 1

PROJECT NO. 69-18-02
EROSION REPAIR
M.P. 228.5 WESTBOUND
MAHONING COUNTY, OHIO

OPENING DATE:

2:00 P.M. (EASTERN TIME), AUGUST 8, 2018

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 4:00 PM ON AUGUST 2, 2018


-AND-

MODIFICATIONS TO THE CONTRACT DOCUMENTS:

Bid Schedule of Items for Temporary Access Deduct Alternate Credit

Issued by the Ohio Turnpike and Infrastructure Commission on August 3, 2018 by Anthony D. Yacobucci, Chief Engineer, and Mark R. Musson, Director of Contracts Administration.


Anthony D. Yacobucci 8/3/18
Date


Mark R. Musson 8/3/18
Date

ANSWERS TO QUESTIONS RECEIVED THROUGH 4:00 PM ON AUGUST 2, 2018:

Q#1 Could you please clarify the purpose or intent of the “Temporary Access Deduct Alternate Credit” required for submission by Bid Express?

A#1 This “Temporary Access Deduct Alternate Credit” does not apply to this project and will be removed from the Bid Schedule of Items and the Estimated Quantities Worksheet.

MODIFIED CONTRACT DOCUMENTS

With this Addendum No. 1, the Commission revises the following materials in the following Contract Documents:

The Temporary Access Deduct Alternate Credit is removed from the Bid Schedule and the Revised Estimated Quantities Worksheet is substituted for the original issued with the invitation.

Receipt of Addendum No. 1

Project No. 69-18-02 is hereby acknowledged:

(Firm Name) _____

(Signature) _____

(Printed Name) _____

(Date) _____

**BIDDERS MUST RETURN THE ABOVE ACKNOWLEDGEMENT
OF RECEIPT OF ADDENDUM NO. 1 WITH THEIR BID.**