

**General Info**

**Number:** PROJECT NO. 56-15-04 & 56-15-05

**PROJECT NO. 56-15-04,**  
ROOFTOP REPLACEMENT, □  
CASTALIA MAINTENANCE BUILDING HVAC, □  
MILEPOST 106.7, WESTBOUND, □  
ERIE COUNTY, OHIO; □  
□

**PROJECT NO. 56-15-05,** □  
ROOFTOP REPLACEMENT, □  
BOSTON MAINTENANCE BUILDING HVAC, □  
MILEPOST 173.9, EASTBOUND, □  
SUMMIT COUNTY, OHIO □

**Description:**

**Deadline:** MAY 19, 2015 AT 2:00 P.M. (EASTERN TIME)

**(Estimated Cost 56-15-04: \$100,000.00 & 56-15-05: \$100,000.00)**

**Bids****Business****Bid Total**

---

The Smith & Oby Service Co	Contract No. 56-15-04:	<b>\$119,434.00</b>
	Contract No. 56-15-05:	<b>\$116,346.00</b>
	Combination 56-15-04 & 56-15-05:	<b>\$235,500.00</b>

**\*\*\*PROJECT NO.'S 56-15-04 & 56-15-05 HAVE BEEN REJECTED VIA RESOLUTION NO. 30-2015 ADOPTED JULY 6, 2015\*\*\***

THE SMITH & OBY SERVICE COMPANY

**CONTRACT NO. 56-15-04 (Ref. No. 1), CASTLIA MAINTENANCE BUILDING**

OPTIONAL

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
1.0	56-15-04 CASTALIA	ALL LABOR, EQUIPMENT AND MATERIALS TO PERFORM WORK DESCRIBED IN SPECIAL PROVISIONS, SPECIFICATIONS AND PLAN SHEETS C-001 THROUGH E-101 FOR CASTALIA MAINTENANCE BUILDING.	1.0000	LUMP SUM	\$ 119,434.00	\$119,434.00
<b>Total:</b>						<b>\$119,434.00</b>

**CONTRACT NO. 56-15-05 (Ref. No. 2), BOSTON MAINTENANCE BUILDING**

OPTIONAL

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
2.0	56-15-05 BOSTON	ALL LABOR, EQUIPMENT AND MATERIALS TO PERFORM WORK DESCRIBED IN SPECIAL PROVISIONS, SPECIFICATIONS AND PLAN SHEETS C-001 THROUGH E-101 FOR BOSTON MAINTENANCE BUILDING.	1.0000	LUMP SUM	\$ 116,346.00	\$116,346.00
<b>Total:</b>						<b>\$116,346.00</b>

**COMBINATION BID: CONTRACT NO.'S 56-15-04 & 56-15-05 (Ref. No. 3), FOR BOTH CASTALIA AND BOSTON MAINT. BLDGS.**

OPTIONAL

Ref. No.	Item No.	Description	Quantity	Units	Unit Price	Extension
3.0	56-15-04 & 56-15-05	ALL LABOR, EQUIPMENT AND MATERIALS TO PERFORM WORK DESCRIBED IN SPECIAL PROVISIONS, SPECIFICATIONS AND PLAN SHEETS C-001 THROUGH E-101 FOR BOTH CASTALIA AND BOSTON MAINTENANCE BUILDINGS.	1.0000	LUMP SUM	\$ 235,500.00	\$235,500.00
<b>Total:</b>						<b>\$235,500.00</b>