

**General Info**

**Number:** PROJECT NO. 56-16-06  
**Description:** CANFIELD MAINTENANCE BUILDING HVAC  
ROOFTOP REPLACEMENT,  
MILEPOST 228.1, EASTBOUND,  
MAHONING COUNTY, OHIO

**Deadline:** AUGUST 15, 2016 AT 2:00 P.M. (EASTERN TIME)

(Estimated Cost: \$118,000)

**Bids**

<b>Business</b>	<b>Bid Total</b>
<b>D&amp;G Mechanical, Inc.</b> 254 Wet Track Road West Middlesex, PA 16159 Telephone: 724/528-1133	<b>\$99,100.00</b>
<b>Best Commercial Energy Services,</b> 1340 E. Archwood Avenue Akron, Ohio 44306 Telephone: 330/773-5198	<b>\$107,700.00</b>
<b>Cline Mechanical, Inc.</b> 594 Hudson Run Road Barberton, Ohio 44203 Telephone: 330/777-4340	<b>\$146,000.00</b>

**\*\*\*PROJECT NO. 56-16-06 AWARDED TO D & G MECHANICAL\*\*\***

**D & G MECHANICAL, INC.**

**PROJECT NO. 56-16-06 (LUMP SUM)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
1	56-16-06 (LUMP SUM)	All labor, equipment and materials to perform the work described in the Special Provisions, Specifications, Plan Sheets C-001 through E-101 and all other Contract Documents for Project No. 56-16-06.	1	LUMP SUM	\$99,100.00	\$99,100.00
<b>Total:</b>						<b>\$99,100.00</b>

**BEST COMMERCIAL ENERGY SERVICES, INC.**

**PROJECT NO. 56-16-06 (LUMP SUM)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
1	56-16-06 (LUMP SUM)	All labor, equipment and materials to perform the work described in the Special Provisions, Specifications, Plan Sheets C-001 through E-101 and all other Contract Documents for Project No. 56-16-06.	1	LUMP SUM	\$107,700.00	\$107,700.00
<b>Total:</b>						<b>\$107,700.00</b>

**CLINE MECHANICAL, INC.**

**PROJECT NO. 56-16-06 (LUMP SUM)**

<b>Ref. No.</b>	<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Units</b>	<b>Unit Price</b>	<b>Extension</b>
1	56-16-06 (LUMP SUM)	All labor, equipment and materials to perform the work described in the Special Provisions, Specifications, Plan Sheets C-001 through E-101 and all other Contract Documents for Project No. 56-16-06.	1	LUMP SUM	\$146,000.00	\$146,000.00
<b>Total:</b>						<b>\$146,000.00</b>