
General Info
Number: PROJECT NO. 39-16-01

Description:

PROJECT NO. 39-16-01 (PART A)
RIGHT TWO (2) LANES AND SHOULDER 
RECONSTRUCTION,
MILEPOST 107.3 TO MILEPOST 112.5,
ERIE COUNTY, OHIO;

PROJECT NO. 39-16-01 (PART B)
BRIDGE DECK REPAIR & REHABILITATION,
OHIO TURNPIKE OVER NS RAILROAD AND KELLY ROAD 
MILEPOST 117.3,
OHIO TURNPIKE OVER US ROUTE 250 MILEPOST 118.1, ERIE 
COUNTY, OHIO

Deadline: DECEMBER 21, 2015 AT 2:00 P.M. (EASTERN TIME)

(Estimated Cost:  $37,000,000
Bids
Business Bid Total

Kokosing Construction Company, Inc. 32,447,345.53$   

ERIE BLACKTOP INC. 36,811,522.93$   

Anthony Allega Cement Contractor, Inc. 42,152,874.89$   

***PROJECT NO. 39-16-01 AWARDED TO KOKOSING CONSTRUCTION CO., INC. VIA RESOLUTION NO. 2-2016 ON 1-19-2016***



KOKOSING CONSTRUCTION COMPANY

Ref. No. Item No. Description Quantity Units Unit Price Extension
1 SP 119 RAILROAD PROTECTION LIABILITY INSURANCE - NS 1.0000               LUMP 4,000.00$        4,000.00$          
2 201 CLEARING AND GRUBBING 1.0000               LUMP 40,000.00$      40,000.00$        
3 201 TREE REMOVED, 12" - 24" SIZE 4.0000               EACH 380.00$           1,520.00$          
4 201 TREE REMOVED, OVER 24" SIZE 4.0000               EACH 1,120.00$        4,480.00$          
5 202 HEADWALL REMOVED 12.0000             EACH 300.00$           3,600.00$          
6 202 PIPE REMOVED, 24" AND UNDER 1,888.0000        FT 3.60$               6,796.80$          
7 202 PIPE REMOVED, OVER 24" 28.0000             FT 22.00$             616.00$             
8 202 CATCH BASIN OR INLET REMOVED 31.0000             EACH 125.00$           3,875.00$          
9 202 FENCE REMOVED 500.0000           FT 1.60$               800.00$             
10 202 GUARDRAIL REMOVED, AS PER PLAN 23,540.0000      FT 1.95$               45,903.00$        
11 202 APPROACH SLAB REMOVED 1,984.0000        SY 45.00$             89,280.00$        
12 202 CONCRETE BARRIER REMOVED 692.0000           FT 50.00$             34,600.00$        
13 202 PAVEMENT REMOVED, AS PER PLAN 218,149.0000    SY 5.00$               1,090,745.00$   
14 203 EXCAVATION FOR SLOPE EROSION PROTECTION 1,482.0000        CY 30.00$             44,460.00$        
15 203 EXCAVATION INCLUDING EMBANKMENT, AS PER PLAN 2,265.0000        CY 35.00$             79,275.00$        
16 203 ROADWAY EXCAVATION & EMBANKMENT 1,600.0000        CY 33.00$             52,800.00$        
17 203 EMBANKMENT 3,269.0000        CY 13.00$             42,497.00$        

18 203 GRANULAR EMBANKMENT, AS PER PLAN (NO. 8 AGGREGATE) 15.0000             CY 110.00$           1,650.00$          
19 203 GRANULAR MATERIAL, TYPE C 30.0000             CY 60.00$             1,800.00$          
20 203 BORROW 1,133.0000        CY 10.00$             11,330.00$        
21 204 EXCAVATION 178.0000           CY 50.00$             8,900.00$          
22 204 GEOTEXTILE FABRIC, 712.09 TYPE A 140.0000           SY 6.00$               840.00$             
23 204 TYPE D GEOTEXTILE, 712.09 227.0000           SY 3.00$               681.00$             
24 204 SUBGRADE COMPACTION 2,283.0000        SY 3.50$               7,990.50$          
25 206 CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP 8,000.0000        SY 1.95$               15,600.00$        

26 206
CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, AS PER 
PLAN 231,000.0000    SY 1.80$               415,800.00$      

27 206 CEMENT STABILIZED SUBGRADE, 16 INCHES DEEP 4,000.0000        SY 1.95$               7,800.00$          
28 206 CEMENT 7,360.0000        TON 134.00$           986,240.00$      
29 206 CURING COAT 14,340.0000      GAL 3.85$               55,209.00$        
30 206 TEST ROLLING 140.0000           HOUR 275.00$           38,500.00$        

39-16-01A - ROADWAY  (Ref. Nos. 1 - 53)



31 209 DITCH CLEANOUT 11,797.0000      FT 4.00$               47,188.00$        
32 SPECIAL CHANNEL CLEANOUT 272.0000           SY 14.00$             3,808.00$          
33 SP 304 GRANULAR MATERIAL 360.0000           TON 31.00$             11,160.00$        

34 SP 519C
PATCHING CONCRETE STRUCTURES WITH TROWELABLE 
EPOXY MORTAR 35.2000             SF 560.00$           19,712.00$        

35 SP 526
CLASS C CONCRETE, APPROACH SLAB, USING TYPE I 
CEMENT (T=12"), AS PER PLAN 2,012.0000        SY 285.00$           573,420.00$      

36 SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS 1,516.0000        SY 9.00$               13,644.00$        
37 606 GUARDRAIL, TYPE MGS, USING LONG STEEL POSTS 21,683.0000      FT 17.20$             372,947.60$      

38 606
ANCHOR ASSEMBLY, MGS TYPE T, USING LONG STEEL 
POSTS 19.0000             EACH 875.00$           16,625.00$        

39 606
ANCHOR ASSEMBLY, MGS TYPE E, USING LONG STEEL 
POSTS, AS PER PLAN 21.0000             EACH 2,320.00$        48,720.00$        

40 606
MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, USING LONG 
STEEL POSTS 11.0000             EACH 2,480.00$        27,280.00$        

41 606 MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2 9.0000               EACH 535.00$           4,815.00$          
42 606 GUARDRAIL REBUILT 50.0000             FT 11.60$             580.00$             
43 607 FENCE, TYPE 47, AS PER PLAN 500.0000           FT 12.20$             6,100.00$          
44 609 ASPHALT CONCRETE CURB, TYPE 1, PG64-22 6,030.0000        FT 9.25$               55,777.50$        
45 609 CURB, TYPE 4-C 111.0000           FT 80.00$             8,880.00$          

46 622 CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLAN 190.0000           FT 205.00$           38,950.00$        
47 622 CONCRETE BARRIER, TYPE B-50, AS PER PLAN 945.0000           FT 135.00$           127,575.00$      
48 622 CONCRETE BARRIER, TYPE C-50, AS PER PLAN 195.0000           FT 250.00$           48,750.00$        
49 623 MONUMENT BOX ADJUSTED TO GRADE 50.0000             EACH 570.00$           28,500.00$        
50 SP 626 BARRIER REFLECTOR, TYPE A 249.0000           EACH 6.80$               1,693.20$          
51 SP 626 BARRIER REFLECTOR, TYPE B 646.0000           EACH 7.20$               4,651.20$          

52 861
GEOGRID FOR SUBGRADE STABILIZATION, AS PER PLAN, 
TENSAR TRIAX 160 GEOGRID 227.0000           SY 12.00$             2,724.00$          

53 SPECIAL LIMESTONE SAND 225.0000           CY 64.00$             14,400.00$        

Total: 4,575,488.80$   



Ref. No. Item No. Description Quantity Units Unit Price Extension
54 SP 113 SWPPP MANAGEMENT 1.0000               LUMP 12,000.00$      12,000.00$        
55 601 ROCK CHANNEL PROTECTION, TYPE B WITH FILTER 203.0000           CY 75.00$             15,225.00$        
56 601 ROCK CHANNEL PROTECTION, TYPE C WITH FILTER 286.0000           CY 75.00$             21,450.00$        
57 659 SOIL ANALYSIS TEST 10.0000             EACH 50.00$             500.00$             
58 659 TOPSOIL 11,092.0000      CY 5.00$               55,460.00$        
59 659 TOPSOIL FURNISHED AND PLACED 4,400.0000        CY 46.00$             202,400.00$      
60 659 SEEDING AND MULCHING 105,371.0000    SY 0.40$               42,148.40$        
61 659 SEEDING AND MULCHING, CLASS 3A 26,400.0000      SY 0.65$               17,160.00$        
62 659 REPAIR SEEDING AND MULCHING 4,720.0000        SY 1.00$               4,720.00$          
63 659 INTER-SEEDING 4,720.0000        SY 0.65$               3,068.00$          
64 659 COMMERCIAL FERTILIZER 12.7300             TON 475.00$           6,046.75$          
65 659 LIME 19.5000             ACRE 5.00$               97.50$               
66 659 WATER 536.0000           M GAL 1.00$               536.00$             
67 671 EROSION CONTROL MAT, TYPE B 33,776.0000      SY 1.50$               50,664.00$        
68 832 EROSION CONTROL 1.0000               LUMP 9,000.00$        9,000.00$          
69 832 INLET PROTECTION 100.0000           FT 28.00$             2,800.00$          
70 832 SLOPE DRAIN 200.0000           FT 5.00$               1,000.00$          
71 832 CONSTRUCTION SEEDING AND MULCHING 109,115.0000    SY 0.43$               46,919.45$        
72 832 WINTER SEEDING AND MULCHING 47,000.0000      SY 0.35$               16,450.00$        
73 832 PERIMETER FILTER FABRIC FENCE 10,000.0000      FT 1.50$               15,000.00$        
74 832 FILTER FABRIC DITCH CHECK 2,670.0000        FT 13.50$             36,045.00$        
75 832 CONSTRUCTION ENTRANCE 60.0000             CY 75.00$             4,500.00$          
76 832 ROCK CHANNEL PROTECTION, TYPE C OR D, WITH FILTER 250.0000           CY 60.00$             15,000.00$        
77 832 MISCELLANEOUS SEDIMENT REMOVAL 2,800.0000        CY 8.00$               22,400.00$        

Total: 600,590.10$      

Ref. No. Item No. Description Quantity Units Unit Price Extension
78 603 6" CONDUIT, TYPE E, 707.31 (TYPE CP) 60.0000             FT 10.00$             600.00$             
79 603 6" CONDUIT, TYPE F, 707.33 40.0000             FT 24.00$             960.00$             
80 603 12" CONDUIT, TYPE F, 707.33 1,419.0000        FT 38.00$             53,922.00$        
81 603 15" CONDUIT, TYPE B, 706.02 32.0000             FT 139.00$           4,448.00$          
82 603 18" CONDUIT, TYPE B, 706.02 444.0000           FT 175.00$           77,700.00$        

39-16-01A - EROSION CONTROL  (Ref. Nos. 54 - 77)

39-16-01A - DRAINAGE  (Ref. Nos. 78 - 109)



83 603 36" CONDUIT, TYPE A, 706.02 28.0000             FT 275.00$           7,700.00$          
84 603 CONDUIT MISC.: CONDUIT CLEANOUT, 15" DIA TO 27" DIA 500.0000           FT 12.50$             6,250.00$          
85 603 CONDUIT MISC.: CONDUIT CLEANOUT, 30" DIA TO 54" DIA 490.0000           FT 18.00$             8,820.00$          

86 603
CONDUIT MISC.: CONDUIT CLEANOUT, 7'-8" W X 5'-5" H CMP 
ARCH 251.0000           FT 72.00$             18,072.00$        

87 603 CONDUIT MISC.: CONDUIT CLEANOUT, 12' W X 7' H BOX 150.0000           FT 70.00$             10,500.00$        

88 603
CONDUIT MISC.: CONDUIT CLEANOUT, THREE CELL 14' W X 7' 
H BOX 266.0000           FT 80.00$             21,280.00$        

89 603
CONDUIT MISC.: CONDUIT CLEANOUT, TWO CELL 12' W X 6' H 
BOX 162.0000           FT 42.00$             6,804.00$          

90 604
CATCH BASIN ADJUSTED TO GRADE, 4" OR LESS, AS PER 
PLAN 37.0000             EACH 1,100.00$        40,700.00$        

91 604 CATCH BASIN ADJUSTED TO GRADE, 4" TO 12", AS PER PLAN 27.0000             EACH 1,600.00$        43,200.00$        

92 604
CATCH BASIN ADJUSTED TO GRADE, GREATER THAN 12", AS 
PER PLAN 15.0000             EACH 1,700.00$        25,500.00$        

93 604 CATCH BASIN GRATE AND CASTING, AS PER PLAN 5.0000               EACH 700.00$           3,500.00$          
94 604 PRECAST REINFORCED CONCRETE OUTLET 93.0000             EACH 305.00$           28,365.00$        

95 604 CATCH BASIN, MISC.: CATCH BASIN CLEANED, AS PER PLAN 56.0000             EACH 415.00$           23,240.00$        
96 604 TIED CONCRETE BLOCK MAT, TYPE 1 161.0000           SY 200.00$           32,200.00$        
97 SP 604 CATCH BASIN, NO. CB-1 31.0000             EACH 2,800.00$        86,800.00$        
98 SP 605 6" BASE PIPE UNDERDRAIN, WITH FABRIC WRAP (18") 53,060.0000      FT 6.00$               318,360.00$      
99 SP 605 6" SHALLOW PIPE UNDERDRAIN, WITH FABRIC WRAP (24") 45,853.0000      FT 7.00$               320,971.00$      
100 SP 605 6" SHALLOW PIPE UNDERDRAIN, WITH FABRIC WRAP (30") 47,632.0000      FT 8.40$               400,108.80$      
101 SP 605 6" UNDERDRAIN OUTLET PIPE 5,296.5000        FT 26.00$             137,709.00$      
102 SP 605 AGGREGATE DRAIN, TYPE 1, WITH FABRIC WRAP 200.0000           FT 25.00$             5,000.00$          
103 SP 605 AGGREGATE DRAIN, TYPE 2, WITH FABRIC WRAP 200.0000           FT 20.00$             4,000.00$          
104 SP 605 UNDERDRAIN ROCK EXCAVATION 235.0000           CY 80.00$             18,800.00$        
105 SPECIAL 12" PRECAST CONCRETE END SECTION 31.0000             EACH 1,225.00$        37,975.00$        
106 SPECIAL 15" PRECAST CONCRETE END SECTION 3.0000               EACH 1,400.00$        4,200.00$          
107 SPECIAL 18" PRECAST CONCRETE END SECTION 7.0000               EACH 1,625.00$        11,375.00$        
108 SPECIAL 30" PRECAST CONCRETE END SECTION 1.0000               EACH 3,000.00$        3,000.00$          
109 SPECIAL 36" PRECAST CONCRETE END SECTION 1.0000               EACH 4,400.00$        4,400.00$          

Total: 1,766,459.80$   



Ref. No. Item No. Description Quantity Units Unit Price Extension
110 251 PARTIAL DEPTH PAVEMENT REPAIR 500.0000           SY 140.00$           70,000.00$        
111 252 FULL DEPTH PAVEMENT SAWING 68,180.0000      FT 1.60$               109,088.00$      
112 254 PAVEMENT PLANING, ASPHALT CONCRETE (2") 177,897.0000    SY 1.50$               266,845.50$      

113 254
PAVEMENT PLANING, ASPHALT CONCRETE (VARIABLE 
DEPTH) 4,188.0000        SY 3.60$               15,076.80$        

114 255 FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT 500.0000           SY 200.00$           100,000.00$      
115 255 FULL DEPTH PAVEMENT SAWING 1,500.0000        FT 1.75$               2,625.00$          
116 SP 403 ASPHALT CONCRETE LEVELING COURSE, PG 70-22 285.0000           CY 250.00$           71,250.00$        
117 SP 404A JOINT SEALER 216,338.0000    FT 0.27$               58,411.26$        
118 423 CRACK SEALING, TYPE 1 23,300.0000      LBS 1.20$               27,960.00$        
119 617 SHOULDER PREPARATION, AS PER PLAN 17,466.0000      SY 1.25$               21,832.50$        
120 SP 617 COMPACTED AGGREGATE 1,670.0000        CY 53.00$             88,510.00$        
121 SP 627 STONE SHOULDER PROTECTION 1,379.0000        TON 43.00$             59,297.00$        
122 SPECIAL SONIC NAP ALERT PATTERN (SNAP) 23.9800             MILE 800.00$           19,184.00$        

Total: 910,080.06$      

Ref. No. Item No. Description Quantity Units Unit Price Extension
123 625 CONNECTOR KIT, TYPE II 40.0000             EACH 80.00$             3,200.00$          
124 625 GROUND ROD 18.0000             EACH 230.00$           4,140.00$          
125 625 TRENCH, 24" DEEP 3,159.0000        FT 5.60$               17,690.40$        

126 625 1 1/2" DUCT CABLE WITH TWO NO. 4 AWG, 5000 VOLT CABLES 3,339.0000        FT 5.00$               16,695.00$        
127 625 NO. 10 AWG POLE AND BRACKET CABLE 1,962.0000        FT 1.30$               2,550.60$          
128 625 LUMINAIRE REMOVED 16.0000             EACH 48.00$             768.00$             
129 625 LUMINAIRE SUPPORT REMOVED 16.0000             EACH 110.00$           1,760.00$          
130 625 LUMINAIRE SUPPORT FOUNDATION REMOVED 16.0000             EACH 75.00$             1,200.00$          
131 625 LIGHT POLE INSTALLATION ONLY, AS PER PLAN 16.0000             EACH 650.00$           10,400.00$        
132 625 LUMINAIRE, AS PER PLAN 18.0000             EACH 400.00$           7,200.00$          
133 625 LIGHT POLE DESIGN, AT 15B34.2 2.0000               EACH 2,200.00$        4,400.00$          
134 625 LIGHT POLE FOUNDATION, 24" X 6' DEEP 18.0000             EACH 1,270.00$        22,860.00$        

39-16-01A - PAVEMENT  (Ref. Nos. 110 - 122)

39-16-01A - LIGHTING  (Ref. Nos. 123 - 136)



135 625 DISCONNECT CIRCUIT 2.0000               EACH 293.00$           586.00$             
136 625 LIGHTING MISC.: CONVENTIONAL LUMINAIRE LED RETROFIT 66.0000             EACH 450.00$           29,700.00$        

Total: 123,150.00$      

Ref. No. Item No. Description Quantity Units Unit Price Extension
137 620 REMOVAL OF DELINEATOR 104.0000           EACH 4.00$               416.00$             
138 620 DELINEATOR, POST MOUNTED, AS PER PLAN 104.0000           EACH 28.50$             2,964.00$          
139 621 RAISED PAVEMENT MARKER REMOVED 1,510.0000        EACH 4.50$               6,795.00$          
140 SP 621 REPLACEMENT PRISMATIC RETRO-REFLECTOR (WHITE) 1,130.0000        EACH 9.60$               10,848.00$        

141 SP 621
RAISED PAVEMENT MARKER - STIMSONITE MODEL 101 LPCR 
(WHITE) 1,801.0000        EACH 19.80$             35,659.80$        

142 SP 621
RAISED PAVEMENT MARKER - STIMSONITE MODEL 101 LPCR 
(YELLOW) 37.0000             EACH 20.60$             762.20$             

143 SP 626 BARRIER REFLECTOR, TYPE B 650.0000           EACH 7.20$               4,680.00$          
144 630 GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4x7.7 114.0000           FT 17.60$             2,006.40$          
145 630 GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6x9 73.7800             FT 20.00$             1,475.60$          

146 630 GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10x12 45.0000             FT 31.40$             1,413.00$          
147 630 SIGN, SINGLE FACED, MILE MARKER, AS PER PLAN 10.0000             EACH 40.00$             400.00$             
148 630 TENTH MILEPOST SIGN ERECTED, AS PER PLAN 94.0000             EACH 35.00$             3,290.00$          
149 630 SIGN ERECTED, FLAT PAGE, AS PER PLAN 61.0000             EACH 45.00$             2,745.00$          
150 630 SIGN ERECTED, EXTRUPAGE, AS PER PLAN 33.0000             EACH 535.00$           17,655.00$        
151 630 SIGN POST REFLECTOR (YELLOW) 22.0000             EACH 30.00$             660.00$             
152 630 SIGN POST REFLECTOR (RED) 6.0000               EACH 30.00$             180.00$             
153 630 SIGN ATTACHMENT ASSEMBLY 49.0000             EACH 525.00$           25,725.00$        
154 630 SIGN BACKING ASSEMBLY 8.0000               EACH 115.00$           920.00$             

155 630
GROUND MOUNTED STRUCTURAL BEAM SUPPORT 
FOUNDATION 14.0000             EACH 825.00$           11,550.00$        

156 630 BREAKAWAY STRUCTURAL BEAM CONNECTION 14.0000             EACH 375.00$           5,250.00$          

157 630
SIGNING MISC.:MILEPOST AND TENTH MILEPOST SIGNS 
REMOVED 104.0000           EACH 10.00$             1,040.00$          

158 630 REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL 48.0000             EACH 10.00$             480.00$             

159 630
REMOVAL OF GROUND MOUNTED POST SUPPORT AND 
DISPOSAL 50.0000             EACH 20.00$             1,000.00$          

39-16-01A - TRAFFIC CONTROL (Ref. Nos. 137 - 169)



160 630
REMOVAL OF GROUND MOUNTED MAJOR SIGN AND 
DISPOSAL 3.0000               EACH 240.00$           720.00$             

161 630
REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM 
SUPPORT AND DISPOSAL 14.0000             EACH 195.00$           2,730.00$          

162 630 REMOVAL OF STRUCTURE MOUNTED SIGN AND DISPOSAL 10.0000             EACH 220.00$           2,200.00$          
163 630 REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL 25.0000             EACH 285.00$           7,125.00$          
164 631 REMOVAL OF SIGN LIGHTING 4.0000               EACH 500.00$           2,000.00$          
165 642 EDGE LINE, 6", TYPE 1 (WHITE) 34.1500             MILE 620.00$           21,173.00$        
166 642 EDGE LINE, 6", TYPE 1 (YELLOW) 49.8700             MILE 620.00$           30,919.40$        
167 642 LANE LINE, 6", TYPE 1 (WHITE) 79.4300             MILE 300.00$           23,829.00$        
168 642 DOTTED LINE, 6", TYPE I (WHITE) 5,954.0000        FT 0.65$               3,870.10$          
169 642 CHANNELIZING LINE, 12", TYPE 1, (WHITE) 7,360.0000        FT 0.65$               4,784.00$          

Total: 237,265.50$      

Ref. No. Item No. Description Quantity Units Unit Price Extension
170 254 PAVEMENT PLANING ASPHALT CONCRETE, (1-1/4" AVE.) 973.0000           SY 3.90$               3,794.70$          

171 SP 404
ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED 
STONE, PG 64-22 (1-1/4" AVE.) 34.0000             CY 230.00$           7,820.00$          

172 407 TACK COAT (0.075 GAL/SY) 72.5500             GAL 1.80$               130.59$             

173 614
WORK ZONE IMPACT ATTENUATOR FOR 24" WIDE HAZARDS 
(UNIDIRECTIONAL) 26.0000             EACH 1,900.00$        49,400.00$        

174 614 REPLACEMENT SIGN 20.0000             EACH 150.00$           3,000.00$          
175 614 WORK ZONE CROSSOVER LIGHTING SYSTEM 2.0000               EACH 31,000.00$      62,000.00$        
176 614 ASPHALT CONCRETE FOR MAINTAINING TRAFFIC 300.0000           CY 170.00$           51,000.00$        
177 614 PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN 1,900.0000        DAY 22.00$             41,800.00$        
178 614 WORK ZONE LANE LINE, CLASS I, 642 PAINT (4" WHITE) 0.9500               MILE 800.00$           760.00$             
179 614 WORK ZONE EDGE LINE, CLASS I, 642 PAINT (4" WHITE) 29.1400             MILE 920.00$           26,808.80$        
180 614 WORK ZONE EDGE LINE, CLASS I, 642 PAINT (6" WHITE) 2.0800               MILE 1,200.00$        2,496.00$          
181 614 WORK ZONE EDGE LINE, CLASS I, 642 PAINT (4" YELLOW) 24.3500             MILE 920.00$           22,402.00$        
182 614 WORK ZONE EDGE LINE, CLASS I, 642 PAINT (6" YELLOW) 19.6171             MILE 1,200.00$        23,540.52$        
183 614 WORK ZONE DOTTED LINE, CLASS I, 642 PAINT (4" WHITE) 4,677.0000        FT 0.55$               2,572.35$          

184 614
WORK ZONE CHANNELIZING LINE, CLASS I, 642 PAINT (8" 
WHITE) 15,714.0000      FT 0.60$               9,428.40$          

39-16-01A - MAINTENANCE OF TRAFFIC  (Ref. Nos. 170 - 210)



185 614
WORK ZONE CHANNELIZING LINE, CLASS I, 642 PAINT (8" 
YELLOW) 2,600.0000        FT 0.60$               1,560.00$          

186 614
WORK ZONE TRANSVERSE LINE, CLASS I, 740.06, TYPE I, (12" 
WHITE) 334.0000           FT 4.25$               1,419.50$          

187 614 WORK ZONE LANE LINE, CLASS I, 740.06, TYPE I, (4" WHITE) 0.0400               MILE 3,750.00$        150.00$             

188 614 WORK ZONE EDGE LINE, CLASS I, 740.06, TYPE I, (4" WHITE) 0.8500               MILE 5,808.00$        4,936.80$          

189 614 WORK ZONE EDGE LINE, CLASS I, 740.06, TYPE I, (4" YELLOW) 0.7600               MILE 5,808.00$        4,414.08$          

190 614 WORK ZONE EDGE LINE, CLASS I, 740.06, TYPE I, (6" YELLOW) 0.8100               MILE 7,128.00$        5,773.68$          

191 614
WORK ZONE DOTTED LINE, CLASS I, 740.06, TYPE I, (4" 
WHITE) 420.0000           FT 1.75$               735.00$             

192 SP 614 ZONE PERSON 12,000.0000      HOUR 45.00$             540,000.00$      
193 615 PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A 542.8900           SY 88.00$             47,774.32$        

194 615
PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER 
PLAN 3,654.0000        SY 48.00$             175,392.00$      

195 616 WATER 1,950.0000        M GAL 48.00$             93,600.00$        
196 SP 621 RAISED PAVEMENT MARKER-STIMSONITE MODEL 101 LPCR 50.0000             EACH 22.50$             1,125.00$          
197 SP 621 REPLACEMENT PRISMATIC RETRO-REFLECTOR 50.0000             EACH 10.40$             520.00$             

198 SP 621
REPLACEMENT RAISED PAVEMENT MARKER CASTING-
STIMSONITE MODEL 101 LPCR 50.0000             EACH 21.20$             1,060.00$          

199 622 PORTABLE CONCRETE BARRIER, 32", AS PER PLAN 600.0000           FT 54.00$             32,400.00$        

200 SP 622A
32" TEMPORARY PORTABLE BARRIER (WITHOUT GLARE 
SCREEN) 1.0000               LUMP 760,000.00$    760,000.00$      

201 SP 622A 32" TEMPORARY PORTABLE BARRIER (WITH GLARE SCREEN) 1.0000               LUMP 1,000,000.00$ 1,000,000.00$   
202 SP 626 BARRIER REFLECTOR, TYPE A (WHITE) 35.0000             EACH 7.50$               262.50$             
203 SP 626 BARRIER REFLECTOR, TYPE B 815.0000           EACH 7.50$               6,112.50$          
204 SP 626A CONSTRUCTION ZONE MARKER, ONE-WAY MODEL, WHITE 2,752.0000        EACH 2.05$               5,641.60$          

205 SP 626A CONSTRUCTION ZONE MARKER, ONE-WAY MODEL, YELLOW 2,144.0000        EACH 2.05$               4,395.20$          

206 630
SIGNING, MISC.: ADDITIONAL SIGNS WITH SUPPORTS, AS 
DIRECTED BY THE CHIEF ENGINEER 500.0000           SF 14.50$             7,250.00$          



207 SP 641C REMOVAL OF PAVEMENT MARKING 112.1200           MILE 1,224.00$        137,234.88$      
208 SPECIAL "SNAP" MILL AND FILL 3,500.0000        FT 5.00$               17,500.00$        
209 SPECIAL EXISTING CROSSOVER TO BE CLOSED / RE-OPENED 7.0000               LUMP 3,800.00$        26,600.00$        
210 SP 614 MAINTAINING TRAFFIC 1.0000               LUMP 1,391,000.00$ 1,391,000.00$   

Total: 4,573,810.42$   

Ref. No. Item No. Description Quantity Units Unit Price Extension
211 SP 202 PORTIONS OF STRUCTURE REMOVED 1.0000               LUMP 87,000.00$      87,000.00$        
212 SP 509 EPOXY COATED REINFORCING STEEL, GRADE 60 15,697.0000      POUND 1.20$               18,836.40$        
213 510 DOWEL HOLES WITH NON-SHRINK, NON-METALLIC GROUT 16.0000             EACH 22.00$             352.00$             
214 SP 511B CLASS HP4 CONCRETE, ABUTMENT SLABS 49.0000             CY 850.00$           41,650.00$        

215 SP 511B
CLASS S CONCRETE, BARRIERS AND PARAPETS, USING TYPE 
I CEMENT 7.0000               CY 3,300.00$        23,100.00$        

216 SP 516B SEALING OF CONCRETE CONSTRUCTION JOINTS 448.0000           FT 4.25$               1,904.00$          
217 518 POROUS BACKFILL WITH FILTER FABRIC 63.0000             CY 100.00$           6,300.00$          
218 518 6" PERFORATED CORRUGATED PLASTIC PIPE 241.0000           FT 16.00$             3,856.00$          

219 518
6" NON-PERFORATED CORRUGATED PLASTIC PIPE, 
INCLUDING SPECIALS 150.0000           FT 24.00$             3,600.00$          

220 SP 527
FALSEWORK, TEMPORARY BRACING, AND PROTECTIVE 
STRUCTURES 1.0000               LUMP 15,000.00$      15,000.00$        

221 SP 533D
CONTINUOUS ELASTOMER SEAL IN A PORTLAND CEMENT 
CONCRETE JOINT 244.0000           FT 180.00$           43,920.00$        

222 SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS 317.0000           SY 15.00$             4,755.00$          

223 SP 536
CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, 
AND APPROACH SLABS 1,773.0000        SY 14.00$             24,822.00$        

224 SPECIAL PATCHING CONCRETE BRIDGE DECKS, TYPE B 8.0000               SY 1,000.00$        8,000.00$          

Total: 283,095.40$      

39-16-01A - STRUCTURE MP 108.3 OVER MILL CREEK (Ref. Nos. 211 - 224)



Ref. No. Item No. Description Quantity Units Unit Price Extension
225 SP 202 PORTIONS OF STRUCTURE REMOVED 1.0000               LUMP 125,000.00$    125,000.00$      
226 SP 509 EPOXY COATED REINFORCING STEEL, GRADE 60 15,934.0000      POUND 1.15$               18,324.10$        
227 510 DOWEL HOLES WITH NON-SHRINK, NON-METALLIC GROUT 16.0000             EACH 22.00$             352.00$             
228 SP 511B CLASS HP4 CONCRETE, ABUTMENT SLABS 48.0000             CY 880.00$           42,240.00$        

229 SP 511B
CLASS S CONCRETE, BARRIERS AND PARAPETS, USING TYPE 
I CEMENT 7.0000               CY 3,300.00$        23,100.00$        

230 511
CONCRETE MISC.: REPLACE EXISTING CONCRETE BEARING 
PEDESTAL 3.0000               EACH 1,260.00$        3,780.00$          

231 SP 516B SEALING OF CONCRETE CONSTRUCTION JOINTS 456.0000           FT 4.25$               1,938.00$          
232 516 REMOVE AND RESET BEARING, AS PER PLAN 3.0000               EACH 5,600.00$        16,800.00$        
233 518 POROUS BACKFILL WITH FILTER FABRIC 64.0000             CY 100.00$           6,400.00$          
234 518 6" PERFORATED CORRUGATED PLASTIC PIPE 246.0000           FT 16.00$             3,936.00$          

235 518
6" NON-PERFORATED CORRUGATED PLASTIC PIPE, 
INCLUDING SPECIALS 150.0000           FT 25.00$             3,750.00$          

236 SP 527
FALSEWORK, TEMPORARY BRACING, AND PROTECTIVE 
STRUCTURES 1.0000               LUMP 15,000.00$      15,000.00$        

237 SP 533D
CONTINUOUS ELASTOMER SEAL IN A PORTLAND CEMENT 
CONCRETE JOINT 249.0000           FT 180.00$           44,820.00$        

238 SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS 517.0000           SY 15.00$             7,755.00$          

239 SP 536
CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, 
AND APPROACH SLABS 2,833.0000        SY 14.00$             39,662.00$        

240 SPECIAL PATCHING CONCRETE BRIDGE DECKS, TYPE B 10.0000             SY 1,000.00$        10,000.00$        

Total: 362,857.10$      

Ref. No. Item No. Description Quantity Units Unit Price Extension
241 SP 202 PORTIONS OF STRUCTURE REMOVED 1.0000               LUMP 375,000.00$    375,000.00$      
242 SP 509 EPOXY COATED REINFORCING STEEL, GRADE 60 58,741.0000      POUND 1.10$               64,615.10$        
244 SP 511B CLASS HP4 CONCRETE, ABUTMENT SLABS 194.0000           CY 480.00$           93,120.00$        

245 SP 511B
CLASS S CONCRETE, BARRIERS AND PARAPETS, USING TYPE 
I CEMENT 12.0000             CY 3,300.00$        39,600.00$        

246 SP 516B SEALING OF CONCRETE CONSTRUCTION JOINTS 763.0000           FT 4.25$               3,242.75$          

39-16-01A - STRUCTURE MP 109.1 OVER NS RAILROAD (Ref. Nos. 225 - 240)

39-16-01A - STRUCTURE MP 109.2 OVER PORTLAND ROAD (Ref. Nos. 241 - 255)



247 518 POROUS BACKFILL WITH FILTER FABRIC 126.0000           CY 100.00$           12,600.00$        
248 518 6" PERFORATED CORRUGATED PLASTIC PIPE 483.0000           FT 16.00$             7,728.00$          

249 518
6" NON-PERFORATED CORRUGATED PLASTIC PIPE, 
INCLUDING SPECIALS 210.0000           FT 25.00$             5,250.00$          

250 SP 519C
PATCHING CONCRETE STRUCTURES WITH TROWELABLE 
MORTAR 20.0000             SF 770.00$           15,400.00$        

251 SP 527
FALSEWORK, TEMPORARY BRACING, AND PROTECTIVE 
STRUCTURES 1.0000               LUMP 15,000.00$      15,000.00$        

252 SP 533D
CONTINUOUS ELASTOMER SEAL IN A PORTLAND CEMENT 
CONCRETE JOINT 490.0000           FT 180.00$           88,200.00$        

253 SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS 753.0000           SY 15.00$             11,295.00$        

254 SP 536
CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, 
AND APPROACH SLABS 4,344.0000        SY 14.00$             60,816.00$        

255 SPECIAL PATCHING CONCRETE BRIDGE DECKS, TYPE B 7.0000               SY 1,000.00$        7,000.00$          

Total: 798,866.85$      

Ref. No. Item No. Description Quantity Units Unit Price Extension
256 SP 202 PORTIONS OF STRUCTURE REMOVED 1.0000               LUMP 120,000.00$    120,000.00$      
257 SP 509 EPOXY COATED REINFORCING STEEL, GRADE 60 13,537.0000      POUND 1.20$               16,244.40$        
258 510 DOWEL HOLES WITH NON-SHRINK, NON-METALLIC GROUT 44.0000             EACH 22.00$             968.00$             
259 SP 511B CLASS HP4 CONCRETE, ABUTMENT SLABS 41.0000             CY 1,000.00$        41,000.00$        

260 SP 511B
CLASS S CONCRETE, BARRIERS AND PARAPETS, USING TYPE 
I CEMENT 9.0000               CY 3,320.00$        29,880.00$        

261 511
CONCRETE MISC.: REPLACE EXISTING CONCRETE BEARING 
PEDESTAL 1.0000               EACH 1,400.00$        1,400.00$          

262 SP 516B SEALING OF CONCRETE CONSTRUCTION JOINTS 442.0000           FT 4.25$               1,878.50$          
263 SP 516K REBUILD EXPANSION BEARING DEVICE 1.0000               EACH 15,000.00$      15,000.00$        
264 516 REFURBISH AND RESET BEARING, AS PER PLAN 9.0000               EACH 3,600.00$        32,400.00$        
265 518 POROUS BACKFILL WITH FILTER FABRIC 64.0000             CY 100.00$           6,400.00$          
266 518 6" PERFORATED CORRUGATED PLASTIC PIPE 245.0000           FT 16.00$             3,920.00$          

267 518
6" NON-PERFORATED CORRUGATED PLASTIC PIPE, 
INCLUDING SPECIALS 150.0000           FT 25.00$             3,750.00$          

39-16-01A - STRUCTURE MP 111.2 OVER S.R. 99 (Ref. Nos. 256 - 273)



268 SP 519C
PATCHING CONCRETE STRUCTURES WITH TROWELABLE 
MORTAR 12.0000             SF 770.00$           9,240.00$          

269 SP 527
FALSEWORK, TEMPORARY BRACING, AND PROTECTIVE 
STRUCTURES 1.0000               LUMP 15,000.00$      15,000.00$        

270 SP 533D
CONTINUOUS ELASTOMER SEAL IN A PORTLAND CEMENT 
CONCRETE JOINT 248.0000           FT 180.00$           44,640.00$        

271 SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS 361.0000           SY 15.00$             5,415.00$          

272 SP 536
CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, 
AND APPROACH SLABS 2,031.0000        SY 14.00$             28,434.00$        

273 SPECIAL PATCHING CONCRETE BRIDGE DECKS, TYPE B 7.0000               SY 1,000.00$        7,000.00$          

Total: 382,569.90$      

Ref. No. Item No. Description Quantity Units Unit Price Extension

274 202
REMOVAL MISC.: BITUMINOUS PAVEMENT ON CMP ARCH 
FLOOR 145.0000           FT 100.00$           14,500.00$        

275 603 FIELD PAVING OF EXISTING PIPE, AS PER PLAN 145.0000           FT 295.00$           42,775.00$        
276 603 CONDUIT MISC.: CONDUIT CLEANOUT 145.0000           FT 85.00$             12,325.00$        

Total: 69,600.00$        

Ref. No. Item No. Description Quantity Units Unit Price Extension

277 202
REMOVAL MISC.: BITUMINOUS PAVEMENT ON CMP ARCH 
FLOOR 167.0000           FT 100.00$           16,700.00$        

278 603 FIELD PAVING OF EXISTING PIPE, AS PER PLAN 167.0000           FT 295.00$           49,265.00$        
279 603 CONDUIT MISC.: CONDUIT CLEANOUT 167.0000           FT 80.00$             13,360.00$        

Total: 79,325.00$        

39-16-01A - CULVERT MP 110.6 (Ref. Nos. 274 - 276)

39-16-01A - CULVERT MP 111.41 (Ref. Nos. 277 - 279)



Ref. No. Item No. Description Quantity Units Unit Price Extension
280 SP 119 RAILROAD PROTECTIVE LIABILITY INSURANCE - NS 1.0000               LUMP 12,000.00$      12,000.00$        
281 254 PAVEMENT PLANING, ASPHALT CONCRETE, (T=2") 39,906.0000      SQ. YD. 2.65$               105,750.90$      

282 SP 404
ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED 
STONE (PG 64-22) 2,217.0000        CU. YD. 150.00$           332,550.00$      

283 604
CATCH BASIN, ADJUSTED TO GRADE, LESS THAN 4", AS PER 
PLAN 6.0000               EACH 1,100.00$        6,600.00$          

284 604 CATCH BASIN, ADJUSTED TO GRADE, 4" - 12", AS PER PLAN 28.0000             EACH 1,750.00$        49,000.00$        

285 604
CATCH BASIN, ADJUSTED TO GRADE, GREATER THAN 12", AS 
PER PLAN 2.0000               EACH 1,750.00$        3,500.00$          

286 604 CATCH BASIN GRATE AND CASTING, AS PER PLAN 2.0000               EACH 700.00$           1,400.00$          
287 614 WORK ZONE EDGE LINE, CLASS 1, 740.02 TYPE 1 10.0000             MILE 920.00$           9,200.00$          
288 614 WORK ZONE LANE LINE, CLASS 1, 740.02 TYPE 1 5.0000               MILE 800.00$           4,000.00$          
289 614 WORK ZONE EDGE LINE, CLASS 1, 740.06, TYPE 1 7,260.0000        FOOT 1.10$               7,986.00$          
290 614 WORK ZONE LANE LINE, CLASS 1, 740.06 TYPE 1 2,420.0000        FOOT 0.70$               1,694.00$          
291 SP 614 MAINTAINING TRAFFIC 1.0000               LUMP 290,000.00$    290,000.00$      
292 SP 622A TEMPORARY PORTABLE BARRIER (WITHOUT GLARE SHIELD) 1.0000               LUMP 40,000.00$      40,000.00$        
293 SP 626A CONSTRUCTION ZONE MARKERS, ONE-WAY MODEL, WHITE 1,920.0000        EACH 2.05$               3,936.00$          

294 SP 626A CONSTRUCTION ZONE MARKERS, ONE-WAY MODEL, YELLOW 960.0000           EACH 2.05$               1,968.00$          
295 SP 641 8" TEMPORARY CHANNELIZING LINE (WHITE) 4.0000               MILE 3,168.00$        12,672.00$        
296 SP 641 8" TEMPORARY CHANNELIZING LINE (YELLOW) 2.0000               MILE 3,168.00$        6,336.00$          
297 SP 641A TEMPORARY REMOVAL OF EXISTING PAVEMENT MARKINGS 1.2000               MILE 10,296.00$      12,355.20$        
298 SP 641C REMOVAL OF PAVEMENT MARKINGS 20.6500             MILE 1,224.00$        25,275.60$        
299 642 YELLOW EDGE LINE, 6", TYPE 1 2.9500               MILE 1,300.00$        3,835.00$          
300 642 WHITE EDGE LINE, 6", TYPE 1 2.9500               MILE 1,300.00$        3,835.00$          
301 642 WHITE LANE LINE, 6", TYPE 1 5.9000               MILE 675.00$           3,982.50$          
302 SPECIAL TRACKLESS TACK 3,200.0000        GAL 5.00$               16,000.00$        
303 SPECIAL SONIC NAP ALERT PATTERN (SNAP) 5.4500               MILE 1,400.00$        7,630.00$          
304 SPECIAL CROSSOVER CLOSED / REOPENED, AS PER PLAN 1.0000               EACH 3,800.00$        3,800.00$          

Total: 965,306.20$      

39-16-01B - ROADWAY FOR STRUCTURE MP 117.3 AND MP 118.1 (Ref. Nos. 280 - 304)



Ref. No. Item No. Description Quantity Units Unit Price Extension
305 SP 202 PORTIONS OF STRUCTURE REMOVED 1.0000               LUMP 260,000.00$    260,000.00$      
306 SP 509 EPOXY COATED REINFORCING STEEL, GRADE 60 4,312.0000        POUND 1.00$               4,312.00$          
307 513 WELDED STUD SHEAR CONNECTORS 20.0000             EACH 53.00$             1,060.00$          
308 SP 516A CRACK REPAIR USING EPOXY INJECTION 100.0000           FOOT 100.00$           10,000.00$        
309 SP 516B SEALING OF CONSTRUCTION JONITS 3,986.0000        FOOT 4.00$               15,944.00$        
310 SP 519 PATCHING CONCRETE STRUCTURES 85.0000             SQ. FT. 145.00$           12,325.00$        

311 SP 527
FALSEWORK, TEMPORARY BRACING, AND PROTECTIVE 
STRUCTURES 1.0000               LUMP 175,000.00$    175,000.00$      

312 SP 533D
CONTINUOUS ELASTOMER SEAL IN A PORTLAND CEMENT 
CONCRETE JOINT 868.0000           FOOT 180.00$           156,240.00$      

313 SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS 1,631.0000        SQ. YD. 15.00$             24,465.00$        

314 SP 536
CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS 
AND APPROACH SLABS 7,294.0000        SQ. YD. 14.00$             102,116.00$      

315 848
MICRO-SILICA MODIFIED CONCRETE OVERLAY USING 
HYDRODEMOLITION, 2" THICK 7,944.0000        SQ. YD. 42.00$             333,648.00$      

316 848 SURFACE PREPARATION USING HYDRODEMOLITION 7,944.0000        SQ. YD. 41.00$             325,704.00$      

317 848
MICRO-SILICA MODIFIED CONCRETE OVERLAY (VARIABLE 
THICKNESS), MATERIAL ONLY 221.0000           CU. YD. 205.00$           45,305.00$        

318 848 TEST SLAB 1.0000               LUMP 1,000.00$        1,000.00$          
319 848 FULL-DEPTH REPAIR 3.0000               CU. YD. 6,000.00$        18,000.00$        
320 848 HAND CHIPPING 18.0000             SQ. YD. 500.00$           9,000.00$          
321 SPECIAL REPLACEMENT OF PARAPET REINFORCING STEEL 932.0000           FOOT 195.00$           181,740.00$      

Total: 1,675,859.00$   

Ref. No. Item No. Description Quantity Units Unit Price Extension

322 IB, ART.6
PREMIUM FOR CONTRACT PERFORMANCE BOND AND 
PAYMENT BOND 1.0000               LUMP 125,000.00$    125,000.00$      

323 SP 619 FIELD OFFICE 1.0000               LUMP 125,000.00$    125,000.00$      
324 SP 623 CONSTRUCTION LAYOUT SURVEY 1.0000               LUMP 150,000.00$    150,000.00$      
325 624 MOBILIZATION 1.0000               LUMP 800,000.00$    800,000.00$      

Total: 1,200,000.00$   

39-16-01B - STRUCTURE MP 117.3 AND MP 118.1  (Ref. Nos. 305 - 321)

39-16-01 - GENERAL  (Ref. Nos.  322 - 325)



Ref. No. Item No. Description Quantity Units Unit Price Extension
326 203 EXCAVATION (ASPHALT ALTERNATE) 60,351.0000      CY 27.00$             1,629,477.00$   

327 SP 302
ASPHALT CONCRETE BASE, PG64-22 (SHOULDER) (ASPHALT 
ALTERNATE) 13,107.0000      CY 85.00$             1,114,095.00$   

328 SP 302 ASPHALT CONCRETE BASE, PG64-22 (ASPHALT ALTERNATE) 54,580.0000      CY 83.00$             4,530,140.00$   
329 SP 304 AGGREGATE BASE (SHOULDER) (ASPHALT ALTERNATE) 18,039.0000      CY 53.00$             956,067.00$      
330 SP 304 AGGREGATE BASE (ASPHALT ALTERNATE) 27,984.0000      CY 55.00$             1,539,120.00$   

331 SP 402
ASPHALT CONCRETE BASE COURSE OR RECYCLED ASPHALT 
CONCRETE BASE COURSE, PG64-22 (ASPHALT ALTERNATE) 2,718.0000        CY 98.00$             266,364.00$      

332 SP 402

ASPHALT CONCRETE BASE COURSE OR RECYCLED ASPHALT 
CONCRETE BASE COURSE, PG70-22 (FR) (ASPHALT 
ALTERNATE) 8,329.0000        CY 110.00$           916,190.00$      

333 SP 404
ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED 
STONE, PG64-22 (ASPHALT ALTERNATE) 8,562.0000        CY 115.00$           984,630.00$      

334 SP 404
ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED 
SLAG, PG70-22 (FR) (ASPHALT ALTERNATE) 10,991.0000      CY 164.00$           1,802,524.00$   

335 SP 407
TACK COAT FOR INTERMEDIATE COURSE, AS PER PLAN 
(ASPHALT ALTERNATE) 13,441.0000      GAL 1.80$               24,193.80$        

336 SP 407 TACK COAT, AS PER PLAN (ASPHALT ALTERNATE) 44,567.0000      GAL 1.80$               80,220.60$        

Total: 13,843,021.40$ 

Ref. No. Item No. Description Quantity Units Unit Price Extension
337 203 EXCAVATION (CONCRETE ALTERNATE) 61,685.0000      CY -$                   
338 SP 304 AGGREGATE BASE (SHOULDER) (CONCRETE ALTERNATE) 12,134.0000      CY -$                   
339 SP 304 AGGREGATE BASE (CONCRETE ALTERNATE) 28,966.0000      CY -$                   
340 305 CONCRETE BASE (12-1/2") (CONCRETE ALTERNATE) 169,623.0000    SY -$                   

341 SP 402
ASPHALT CONCRETE BASE COURSE OR RECYCLED ASPHALT 
CONCRETE BASE COURSE, PG64-22 (CONCRETE ALTERNATE) 2,428.0000        CY -$                   

39-16-01A - ASPHALT ALTERNATE (Ref. Nos.  326 - 336)

39-16-01A - CONCRETE ALTERNATE (Ref. Nos.  337 - 348)



342 SP 402

ASPHALT CONCRETE BASE COURSE OR RECYCLED ASPHALT 
CONCRETE BASE COURSE, PG70-22 (FR) (CONCRETE 
ALTERNATE) 8,613.0000        CY -$                   

343 SP 404
ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED 
STONE, PG64-22 (CONCRETE ALTERNATE) 8,318.0000        CY -$                   

344 SP 404
ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED 
SLAG, PG70-22 (FR) (CONCRETE ALTERNATE) 11,237.0000      CY -$                   

345 SP 407
TACK COAT FOR INTERMEDIATE COURSE, AS PER PLAN 
(CONCRETE ALTERNATE) 13,436.0000      GAL -$                   

346 SP 407 TACK COAT, AS PER PLAN (CONCRETE ALTERNATE) 29,829.0000      GAL -$                   

347 SPECIAL
ROLLER COMPACTED CONCRETE BASE (10-1/2") (CONCRETE 
ALTERNATE) 47,053.0000      SY -$                   

348 SPECIAL
PRESSURE RELIEF JOINT, TYPE A, AS PER PLAN (CONCRETE 
ALTERNATE) 1,228.0000        FT -$                   

Total: -$                   

TOTAL BID AMOUNT: 32,447,345.53$ 

Name
Include in 

total Response
No Yes

 Amount : No 250,000.00$                                                                                        
 Temp. 
Access 
Deduct No

Yes

 Amount : No 750,000.00$                                                                                        

NOTE:  ALL BIDDERS MUST COMPLETE THE ALTERNATES BELOW.



ERIE BLACKTOP INC.

Ref. No. Item No. Description Quantity Units Unit Price Extension
1 SP 119 RAILROAD PROTECTION LIABILITY INSURANCE - NS 1.0000               LUMP 6,000.00$        6,000.00$          
2 201 CLEARING AND GRUBBING 1.0000               LUMP 150,000.00$    150,000.00$      
3 201 TREE REMOVED, 12" - 24" SIZE 4.0000               EACH 52.50$             210.00$             
4 201 TREE REMOVED, OVER 24" SIZE 4.0000               EACH 262.00$           1,048.00$          
5 202 HEADWALL REMOVED 12.0000             EACH 525.00$           6,300.00$          
6 202 PIPE REMOVED, 24" AND UNDER 1,888.0000        FT 10.50$             19,824.00$        
7 202 PIPE REMOVED, OVER 24" 28.0000             FT 26.25$             735.00$             
8 202 CATCH BASIN OR INLET REMOVED 31.0000             EACH 262.50$           8,137.50$          
9 202 FENCE REMOVED 500.0000           FT 1.70$               850.00$             
10 202 GUARDRAIL REMOVED, AS PER PLAN 23,540.0000      FT 2.05$               48,257.00$        
11 202 APPROACH SLAB REMOVED 1,984.0000        SY 72.00$             142,848.00$      
12 202 CONCRETE BARRIER REMOVED 692.0000           FT 22.00$             15,224.00$        
13 202 PAVEMENT REMOVED, AS PER PLAN 218,149.0000    SY 8.00$               1,745,192.00$   
14 203 EXCAVATION FOR SLOPE EROSION PROTECTION 1,482.0000        CY 2.10$               3,112.20$          
15 203 EXCAVATION INCLUDING EMBANKMENT, AS PER PLAN 2,265.0000        CY 14.15$             32,049.75$        
16 203 ROADWAY EXCAVATION & EMBANKMENT 1,600.0000        CY 10.50$             16,800.00$        
17 203 EMBANKMENT 3,269.0000        CY 16.80$             54,919.20$        

18 203 GRANULAR EMBANKMENT, AS PER PLAN (NO. 8 AGGREGATE) 15.0000             CY 73.50$             1,102.50$          
19 203 GRANULAR MATERIAL, TYPE C 30.0000             CY 84.00$             2,520.00$          
20 203 BORROW 1,133.0000        CY 12.60$             14,275.80$        
21 204 EXCAVATION 178.0000           CY 10.50$             1,869.00$          
22 204 GEOTEXTILE FABRIC, 712.09 TYPE A 140.0000           SY 2.65$               371.00$             
23 204 TYPE D GEOTEXTILE, 712.09 227.0000           SY 2.65$               601.55$             
24 204 SUBGRADE COMPACTION 2,283.0000        SY 1.55$               3,538.65$          
25 206 CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP 8,000.0000        SY 2.45$               19,600.00$        

26 206
CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, AS PER 
PLAN 231,000.0000    SY 2.20$               508,200.00$      

27 206 CEMENT STABILIZED SUBGRADE, 16 INCHES DEEP 4,000.0000        SY 2.60$               10,400.00$        
28 206 CEMENT 7,360.0000        TON 139.50$           1,026,720.00$   
29 206 CURING COAT 14,340.0000      GAL 1.60$               22,944.00$        
30 206 TEST ROLLING 140.0000           HOUR 105.00$           14,700.00$        

39-16-01A - ROADWAY  (Ref. Nos. 1 - 53)



31 209 DITCH CLEANOUT 11,797.0000      FT 2.10$               24,773.70$        
32 SPECIAL CHANNEL CLEANOUT 272.0000           SY 23.65$             6,432.80$          
33 SP 304 GRANULAR MATERIAL 360.0000           TON 23.10$             8,316.00$          

34 SP 519C
PATCHING CONCRETE STRUCTURES WITH TROWELABLE 
EPOXY MORTAR 35.2000             SF 126.00$           4,435.20$          

35 SP 526
CLASS C CONCRETE, APPROACH SLAB, USING TYPE I 
CEMENT (T=12"), AS PER PLAN 2,012.0000        SY 241.50$           485,898.00$      

36 SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS 1,516.0000        SY 14.70$             22,285.20$        
37 606 GUARDRAIL, TYPE MGS, USING LONG STEEL POSTS 21,683.0000      FT 18.05$             391,378.15$      

38 606
ANCHOR ASSEMBLY, MGS TYPE T, USING LONG STEEL 
POSTS 19.0000             EACH 919.00$           17,461.00$        

39 606
ANCHOR ASSEMBLY, MGS TYPE E, USING LONG STEEL 
POSTS, AS PER PLAN 21.0000             EACH 2,435.00$        51,135.00$        

40 606
MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, USING LONG 
STEEL POSTS 11.0000             EACH 2,603.00$        28,633.00$        

41 606 MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2 9.0000               EACH 562.00$           5,058.00$          
42 606 GUARDRAIL REBUILT 50.0000             FT 12.15$             607.50$             
43 607 FENCE, TYPE 47, AS PER PLAN 500.0000           FT 12.80$             6,400.00$          
44 609 ASPHALT CONCRETE CURB, TYPE 1, PG64-22 6,030.0000        FT 17.15$             103,414.50$      
45 609 CURB, TYPE 4-C 111.0000           FT 36.75$             4,079.25$          

46 622 CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLAN 190.0000           FT 183.75$           34,912.50$        
47 622 CONCRETE BARRIER, TYPE B-50, AS PER PLAN 945.0000           FT 194.25$           183,566.25$      
48 622 CONCRETE BARRIER, TYPE C-50, AS PER PLAN 195.0000           FT 199.50$           38,902.50$        
49 623 MONUMENT BOX ADJUSTED TO GRADE 50.0000             EACH 765.15$           38,257.50$        
50 SP 626 BARRIER REFLECTOR, TYPE A 249.0000           EACH 7.15$               1,780.35$          
51 SP 626 BARRIER REFLECTOR, TYPE B 646.0000           EACH 7.60$               4,909.60$          

52 861
GEOGRID FOR SUBGRADE STABILIZATION, AS PER PLAN, 
TENSAR TRIAX 160 GEOGRID 227.0000           SY 3.40$               771.80$             

53 SPECIAL LIMESTONE SAND 225.0000           CY 26.25$             5,906.25$          

Total: 5,347,663.20$   



Ref. No. Item No. Description Quantity Units Unit Price Extension
54 SP 113 SWPPP MANAGEMENT 1.0000               LUMP 37,000.00$      37,000.00$        
55 601 ROCK CHANNEL PROTECTION, TYPE B WITH FILTER 203.0000           CY 42.00$             8,526.00$          
56 601 ROCK CHANNEL PROTECTION, TYPE C WITH FILTER 286.0000           CY 36.75$             10,510.50$        
57 659 SOIL ANALYSIS TEST 10.0000             EACH 26.25$             262.50$             
58 659 TOPSOIL 11,092.0000      CY 2.90$               32,166.80$        
59 659 TOPSOIL FURNISHED AND PLACED 4,400.0000        CY 3.70$               16,280.00$        
60 659 SEEDING AND MULCHING 105,371.0000    SY 0.80$               84,296.80$        
61 659 SEEDING AND MULCHING, CLASS 3A 26,400.0000      SY 0.75$               19,800.00$        
62 659 REPAIR SEEDING AND MULCHING 4,720.0000        SY 0.45$               2,124.00$          
63 659 INTER-SEEDING 4,720.0000        SY 0.10$               472.00$             
64 659 COMMERCIAL FERTILIZER 12.7300             TON 490.00$           6,237.70$          
65 659 LIME 19.5000             ACRE 125.00$           2,437.50$          
66 659 WATER 536.0000           M GAL 1.05$               562.80$             
67 671 EROSION CONTROL MAT, TYPE B 33,776.0000      SY 2.25$               75,996.00$        
68 832 EROSION CONTROL 1.0000               LUMP 52,500.00$      52,500.00$        
69 832 INLET PROTECTION 100.0000           FT 7.85$               785.00$             
70 832 SLOPE DRAIN 200.0000           FT 6.85$               1,370.00$          
71 832 CONSTRUCTION SEEDING AND MULCHING 109,115.0000    SY 0.50$               54,557.50$        
72 832 WINTER SEEDING AND MULCHING 47,000.0000      SY 0.50$               23,500.00$        
73 832 PERIMETER FILTER FABRIC FENCE 10,000.0000      FT 1.55$               15,500.00$        
74 832 FILTER FABRIC DITCH CHECK 2,670.0000        FT 5.25$               14,017.50$        
75 832 CONSTRUCTION ENTRANCE 60.0000             CY 36.75$             2,205.00$          
76 832 ROCK CHANNEL PROTECTION, TYPE C OR D, WITH FILTER 250.0000           CY 36.75$             9,187.50$          
77 832 MISCELLANEOUS SEDIMENT REMOVAL 2,800.0000        CY 2.10$               5,880.00$          

Total: 476,175.10$      

Ref. No. Item No. Description Quantity Units Unit Price Extension
78 603 6" CONDUIT, TYPE E, 707.31 (TYPE CP) 60.0000             FT 21.00$             1,260.00$          
79 603 6" CONDUIT, TYPE F, 707.33 40.0000             FT 21.00$             840.00$             
80 603 12" CONDUIT, TYPE F, 707.33 1,419.0000        FT 52.49$             74,483.31$        
81 603 15" CONDUIT, TYPE B, 706.02 32.0000             FT 105.00$           3,360.00$          
82 603 18" CONDUIT, TYPE B, 706.02 444.0000           FT 105.00$           46,620.00$        

39-16-01A - EROSION CONTROL  (Ref. Nos. 54 - 77)

39-16-01A - DRAINAGE  (Ref. Nos. 78 - 109)



83 603 36" CONDUIT, TYPE A, 706.02 28.0000             FT 226.00$           6,328.00$          
84 603 CONDUIT MISC.: CONDUIT CLEANOUT, 15" DIA TO 27" DIA 500.0000           FT 15.75$             7,875.00$          
85 603 CONDUIT MISC.: CONDUIT CLEANOUT, 30" DIA TO 54" DIA 490.0000           FT 31.50$             15,435.00$        

86 603
CONDUIT MISC.: CONDUIT CLEANOUT, 7'-8" W X 5'-5" H CMP 
ARCH 251.0000           FT 57.75$             14,495.25$        

87 603 CONDUIT MISC.: CONDUIT CLEANOUT, 12' W X 7' H BOX 150.0000           FT 57.75$             8,662.50$          

88 603
CONDUIT MISC.: CONDUIT CLEANOUT, THREE CELL 14' W X 7' 
H BOX 266.0000           FT 168.00$           44,688.00$        

89 603
CONDUIT MISC.: CONDUIT CLEANOUT, TWO CELL 12' W X 6' H 
BOX 162.0000           FT 115.50$           18,711.00$        

90 604
CATCH BASIN ADJUSTED TO GRADE, 4" OR LESS, AS PER 
PLAN 37.0000             EACH 210.00$           7,770.00$          

91 604 CATCH BASIN ADJUSTED TO GRADE, 4" TO 12", AS PER PLAN 27.0000             EACH 315.00$           8,505.00$          

92 604
CATCH BASIN ADJUSTED TO GRADE, GREATER THAN 12", AS 
PER PLAN 15.0000             EACH 420.00$           6,300.00$          

93 604 CATCH BASIN GRATE AND CASTING, AS PER PLAN 5.0000               EACH 735.00$           3,675.00$          
94 604 PRECAST REINFORCED CONCRETE OUTLET 93.0000             EACH 263.00$           24,459.00$        
95 604 CATCH BASIN, MISC.: CATCH BASIN CLEANED, AS PER PLAN 56.0000             EACH 263.00$           14,728.00$        
96 604 TIED CONCRETE BLOCK MAT, TYPE 1 161.0000           SY 158.00$           25,438.00$        
97 SP 604 CATCH BASIN, NO. CB-1 31.0000             EACH 3,150.00$        97,650.00$        
98 SP 605 6" BASE PIPE UNDERDRAIN, WITH FABRIC WRAP (18") 53,060.0000      FT 5.25$               278,565.00$      
99 SP 605 6" SHALLOW PIPE UNDERDRAIN, WITH FABRIC WRAP (24") 45,853.0000      FT 5.75$               263,654.75$      
100 SP 605 6" SHALLOW PIPE UNDERDRAIN, WITH FABRIC WRAP (30") 47,632.0000      FT 6.30$               300,081.60$      
101 SP 605 6" UNDERDRAIN OUTLET PIPE 5,296.5000        FT 12.60$             66,735.90$        
102 SP 605 AGGREGATE DRAIN, TYPE 1, WITH FABRIC WRAP 200.0000           FT 10.50$             2,100.00$          
103 SP 605 AGGREGATE DRAIN, TYPE 2, WITH FABRIC WRAP 200.0000           FT 10.50$             2,100.00$          
104 SP 605 UNDERDRAIN ROCK EXCAVATION 235.0000           CY 26.25$             6,168.75$          
105 SPECIAL 12" PRECAST CONCRETE END SECTION 31.0000             EACH 1,470.00$        45,570.00$        
106 SPECIAL 15" PRECAST CONCRETE END SECTION 3.0000               EACH 1,575.00$        4,725.00$          
107 SPECIAL 18" PRECAST CONCRETE END SECTION 7.0000               EACH 1,670.00$        11,690.00$        
108 SPECIAL 30" PRECAST CONCRETE END SECTION 1.0000               EACH 2,100.00$        2,100.00$          
109 SPECIAL 36" PRECAST CONCRETE END SECTION 1.0000               EACH 2,310.00$        2,310.00$          

Total: 1,417,084.06$   



Ref. No. Item No. Description Quantity Units Unit Price Extension
110 251 PARTIAL DEPTH PAVEMENT REPAIR 500.0000           SY 118.00$           59,000.00$        
111 252 FULL DEPTH PAVEMENT SAWING 68,180.0000      FT 1.40$               95,452.00$        
112 254 PAVEMENT PLANING, ASPHALT CONCRETE (2") 177,897.0000    SY 1.10$               195,686.70$      

113 254
PAVEMENT PLANING, ASPHALT CONCRETE (VARIABLE 
DEPTH) 4,188.0000        SY 5.00$               20,940.00$        

114 255 FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT 500.0000           SY 264.81$           132,405.00$      
115 255 FULL DEPTH PAVEMENT SAWING 1,500.0000        FT 4.35$               6,525.00$          
116 SP 403 ASPHALT CONCRETE LEVELING COURSE, PG 70-22 285.0000           CY 300.00$           85,500.00$        
117 SP 404A JOINT SEALER 216,338.0000    FT 0.30$               64,901.40$        
118 423 CRACK SEALING, TYPE 1 23,300.0000      LBS 2.00$               46,600.00$        
119 617 SHOULDER PREPARATION, AS PER PLAN 17,466.0000      SY 2.25$               39,298.50$        
120 SP 617 COMPACTED AGGREGATE 1,670.0000        CY 46.00$             76,820.00$        
121 SP 627 STONE SHOULDER PROTECTION 1,379.0000        TON 60.00$             82,740.00$        
122 SPECIAL SONIC NAP ALERT PATTERN (SNAP) 23.9800             MILE 702.00$           16,833.96$        

Total: 922,702.56$      

Ref. No. Item No. Description Quantity Units Unit Price Extension
123 625 CONNECTOR KIT, TYPE II 40.0000             EACH 84.00$             3,360.00$          
124 625 GROUND ROD 18.0000             EACH 242.00$           4,356.00$          
125 625 TRENCH, 24" DEEP 3,159.0000        FT 5.90$               18,638.10$        

126 625 1 1/2" DUCT CABLE WITH TWO NO. 4 AWG, 5000 VOLT CABLES 3,339.0000        FT 5.25$               17,529.75$        
127 625 NO. 10 AWG POLE AND BRACKET CABLE 1,962.0000        FT 1.35$               2,648.70$          
128 625 LUMINAIRE REMOVED 16.0000             EACH 50.40$             806.40$             
129 625 LUMINAIRE SUPPORT REMOVED 16.0000             EACH 115.50$           1,848.00$          
130 625 LUMINAIRE SUPPORT FOUNDATION REMOVED 16.0000             EACH 78.75$             1,260.00$          
131 625 LIGHT POLE INSTALLATION ONLY, AS PER PLAN 16.0000             EACH 683.00$           10,928.00$        
132 625 LUMINAIRE, AS PER PLAN 18.0000             EACH 420.00$           7,560.00$          
133 625 LIGHT POLE DESIGN, AT 15B34.2 2.0000               EACH 2,310.00$        4,620.00$          

39-16-01A - PAVEMENT  (Ref. Nos. 110 - 122)

39-16-01A - LIGHTING  (Ref. Nos. 123 - 136)



134 625 LIGHT POLE FOUNDATION, 24" X 6' DEEP 18.0000             EACH 1,333.00$        23,994.00$        
135 625 DISCONNECT CIRCUIT 2.0000               EACH 307.00$           614.00$             
136 625 LIGHTING MISC.: CONVENTIONAL LUMINAIRE LED RETROFIT 66.0000             EACH 473.00$           31,218.00$        

Total: 129,380.95$      

Ref. No. Item No. Description Quantity Units Unit Price Extension
137 620 REMOVAL OF DELINEATOR 104.0000           EACH 4.20$               436.80$             
138 620 DELINEATOR, POST MOUNTED, AS PER PLAN 104.0000           EACH 30.00$             3,120.00$          
139 621 RAISED PAVEMENT MARKER REMOVED 1,510.0000        EACH 7.00$               10,570.00$        
140 SP 621 REPLACEMENT PRISMATIC RETRO-REFLECTOR (WHITE) 1,130.0000        EACH 10.00$             11,300.00$        

141 SP 621
RAISED PAVEMENT MARKER - STIMSONITE MODEL 101 LPCR 
(WHITE) 1,801.0000        EACH 20.75$             37,370.75$        

142 SP 621
RAISED PAVEMENT MARKER - STIMSONITE MODEL 101 LPCR 
(YELLOW) 37.0000             EACH 21.50$             795.50$             

143 SP 626 BARRIER REFLECTOR, TYPE B 650.0000           EACH 7.60$               4,940.00$          
144 630 GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4x7.7 114.0000           FT 18.50$             2,109.00$          
145 630 GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6x9 73.7800             FT 21.00$             1,549.38$          
146 630 GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10x12 45.0000             FT 33.00$             1,485.00$          
147 630 SIGN, SINGLE FACED, MILE MARKER, AS PER PLAN 10.0000             EACH 42.00$             420.00$             
148 630 TENTH MILEPOST SIGN ERECTED, AS PER PLAN 94.0000             EACH 36.75$             3,454.50$          
149 630 SIGN ERECTED, FLAT PAGE, AS PER PLAN 61.0000             EACH 47.25$             2,882.25$          
150 630 SIGN ERECTED, EXTRUPAGE, AS PER PLAN 33.0000             EACH 562.00$           18,546.00$        
151 630 SIGN POST REFLECTOR (YELLOW) 22.0000             EACH 31.50$             693.00$             
152 630 SIGN POST REFLECTOR (RED) 6.0000               EACH 31.50$             189.00$             
153 630 SIGN ATTACHMENT ASSEMBLY 49.0000             EACH 551.00$           26,999.00$        
154 630 SIGN BACKING ASSEMBLY 8.0000               EACH 121.00$           968.00$             

155 630
GROUND MOUNTED STRUCTURAL BEAM SUPPORT 
FOUNDATION 14.0000             EACH 865.00$           12,110.00$        

156 630 BREAKAWAY STRUCTURAL BEAM CONNECTION 14.0000             EACH 394.00$           5,516.00$          

157 630
SIGNING MISC.:MILEPOST AND TENTH MILEPOST SIGNS 
REMOVED 104.0000           EACH 10.50$             1,092.00$          

158 630 REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL 48.0000             EACH 10.50$             504.00$             

159 630
REMOVAL OF GROUND MOUNTED POST SUPPORT AND 
DISPOSAL 50.0000             EACH 21.00$             1,050.00$          

39-16-01A - TRAFFIC CONTROL (Ref. Nos. 137 - 169)



160 630
REMOVAL OF GROUND MOUNTED MAJOR SIGN AND 
DISPOSAL 3.0000               EACH 252.00$           756.00$             

161 630
REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM 
SUPPORT AND DISPOSAL 14.0000             EACH 205.00$           2,870.00$          

162 630 REMOVAL OF STRUCTURE MOUNTED SIGN AND DISPOSAL 10.0000             EACH 231.00$           2,310.00$          
163 630 REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL 25.0000             EACH 300.00$           7,500.00$          
164 631 REMOVAL OF SIGN LIGHTING 4.0000               EACH 1,300.00$        5,200.00$          
165 642 EDGE LINE, 6", TYPE 1 (WHITE) 34.1500             MILE 700.00$           23,905.00$        
166 642 EDGE LINE, 6", TYPE 1 (YELLOW) 49.8700             MILE 700.00$           34,909.00$        
167 642 LANE LINE, 6", TYPE 1 (WHITE) 79.4300             MILE 330.00$           26,211.90$        
168 642 DOTTED LINE, 6", TYPE I (WHITE) 5,954.0000        FT 0.65$               3,870.10$          
169 642 CHANNELIZING LINE, 12", TYPE 1, (WHITE) 7,360.0000        FT 0.80$               5,888.00$          

Total: 261,520.18$      

Ref. No. Item No. Description Quantity Units Unit Price Extension
170 254 PAVEMENT PLANING ASPHALT CONCRETE, (1-1/4" AVE.) 973.0000           SY 7.35$               7,151.55$          

171 SP 404
ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED 
STONE, PG 64-22 (1-1/4" AVE.) 34.0000             CY 250.00$           8,500.00$          

172 407 TACK COAT (0.075 GAL/SY) 72.5500             GAL 2.00$               145.10$             

173 614
WORK ZONE IMPACT ATTENUATOR FOR 24" WIDE HAZARDS 
(UNIDIRECTIONAL) 26.0000             EACH 2,610.00$        67,860.00$        

174 614 REPLACEMENT SIGN 20.0000             EACH 157.50$           3,150.00$          
175 614 WORK ZONE CROSSOVER LIGHTING SYSTEM 2.0000               EACH 32,500.00$      65,000.00$        
176 614 ASPHALT CONCRETE FOR MAINTAINING TRAFFIC 300.0000           CY 200.00$           60,000.00$        
177 614 PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN 1,900.0000        DAY 21.00$             39,900.00$        
178 614 WORK ZONE LANE LINE, CLASS I, 642 PAINT (4" WHITE) 0.9500               MILE 273.00$           259.35$             
179 614 WORK ZONE EDGE LINE, CLASS I, 642 PAINT (4" WHITE) 29.1400             MILE 810.00$           23,603.40$        
180 614 WORK ZONE EDGE LINE, CLASS I, 642 PAINT (6" WHITE) 2.0800               MILE 1,130.00$        2,350.40$          
181 614 WORK ZONE EDGE LINE, CLASS I, 642 PAINT (4" YELLOW) 24.3500             MILE 815.00$           19,845.25$        
182 614 WORK ZONE EDGE LINE, CLASS I, 642 PAINT (6" YELLOW) 19.6171             MILE 1,130.00$        22,167.32$        
183 614 WORK ZONE DOTTED LINE, CLASS I, 642 PAINT (4" WHITE) 4,677.0000        FT 0.52$               2,432.04$          

184 614
WORK ZONE CHANNELIZING LINE, CLASS I, 642 PAINT (8" 
WHITE) 15,714.0000      FT 0.68$               10,685.52$        

39-16-01A - MAINTENANCE OF TRAFFIC  (Ref. Nos. 170 - 210)



185 614
WORK ZONE CHANNELIZING LINE, CLASS I, 642 PAINT (8" 
YELLOW) 2,600.0000        FT 0.68$               1,768.00$          

186 614
WORK ZONE TRANSVERSE LINE, CLASS I, 740.06, TYPE I, (12" 
WHITE) 334.0000           FT 4.75$               1,586.50$          

187 614 WORK ZONE LANE LINE, CLASS I, 740.06, TYPE I, (4" WHITE) 0.0400               MILE 3,570.00$        142.80$             

188 614 WORK ZONE EDGE LINE, CLASS I, 740.06, TYPE I, (4" WHITE) 0.8500               MILE 5,040.00$        4,284.00$          

189 614 WORK ZONE EDGE LINE, CLASS I, 740.06, TYPE I, (4" YELLOW) 0.7600               MILE 5,040.00$        3,830.40$          

190 614 WORK ZONE EDGE LINE, CLASS I, 740.06, TYPE I, (6" YELLOW) 0.8100               MILE 7,600.00$        6,156.00$          

191 614
WORK ZONE DOTTED LINE, CLASS I, 740.06, TYPE I, (4" 
WHITE) 420.0000           FT 0.80$               336.00$             

192 SP 614 ZONE PERSON 12,000.0000      HOUR 71.65$             859,800.00$      
193 615 PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A 542.8900           SY 85.00$             46,145.65$        

194 615
PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER 
PLAN 3,654.0000        SY 55.00$             200,970.00$      

195 616 WATER 1,950.0000        M GAL 18.00$             35,100.00$        
196 SP 621 RAISED PAVEMENT MARKER-STIMSONITE MODEL 101 LPCR 50.0000             EACH 24.00$             1,200.00$          
197 SP 621 REPLACEMENT PRISMATIC RETRO-REFLECTOR 50.0000             EACH 11.00$             550.00$             

198 SP 621
REPLACEMENT RAISED PAVEMENT MARKER CASTING-
STIMSONITE MODEL 101 LPCR 50.0000             EACH 22.00$             1,100.00$          

199 622 PORTABLE CONCRETE BARRIER, 32", AS PER PLAN 600.0000           FT 95.00$             57,000.00$        

200 SP 622A
32" TEMPORARY PORTABLE BARRIER (WITHOUT GLARE 
SCREEN) 1.0000               LUMP 1,600,000.00$ 1,600,000.00$   

201 SP 622A 32" TEMPORARY PORTABLE BARRIER (WITH GLARE SCREEN) 1.0000               LUMP 2,400,000.00$ 2,400,000.00$   
202 SP 626 BARRIER REFLECTOR, TYPE A (WHITE) 35.0000             EACH 8.20$               287.00$             
203 SP 626 BARRIER REFLECTOR, TYPE B 815.0000           EACH 7.75$               6,316.25$          
204 SP 626A CONSTRUCTION ZONE MARKER, ONE-WAY MODEL, WHITE 2,752.0000        EACH 7.60$               20,915.20$        

205 SP 626A CONSTRUCTION ZONE MARKER, ONE-WAY MODEL, YELLOW 2,144.0000        EACH 7.60$               16,294.40$        

206 630
SIGNING, MISC.: ADDITIONAL SIGNS WITH SUPPORTS, AS 
DIRECTED BY THE CHIEF ENGINEER 500.0000           SF 15.25$             7,625.00$          

207 SP 641C REMOVAL OF PAVEMENT MARKING 112.1200           MILE 1,470.00$        164,816.40$      



208 SPECIAL "SNAP" MILL AND FILL 3,500.0000        FT 16.55$             57,925.00$        
209 SPECIAL EXISTING CROSSOVER TO BE CLOSED / RE-OPENED 7.0000               LUMP 3,700.00$        25,900.00$        
210 SP 614 MAINTAINING TRAFFIC 1.0000               LUMP 2,700,000.00$ 2,700,000.00$   

Total: 8,553,098.53$   

Ref. No. Item No. Description Quantity Units Unit Price Extension
211 SP 202 PORTIONS OF STRUCTURE REMOVED 1.0000               LUMP 153,300.00$    153,300.00$      
212 SP 509 EPOXY COATED REINFORCING STEEL, GRADE 60 15,697.0000      POUND 0.95$               14,912.15$        
213 510 DOWEL HOLES WITH NON-SHRINK, NON-METALLIC GROUT 16.0000             EACH 53.00$             848.00$             
214 SP 511B CLASS HP4 CONCRETE, ABUTMENT SLABS 49.0000             CY 840.00$           41,160.00$        

215 SP 511B
CLASS S CONCRETE, BARRIERS AND PARAPETS, USING TYPE 
I CEMENT 7.0000               CY 2,415.00$        16,905.00$        

216 SP 516B SEALING OF CONCRETE CONSTRUCTION JOINTS 448.0000           FT 8.40$               3,763.20$          
217 518 POROUS BACKFILL WITH FILTER FABRIC 63.0000             CY 105.00$           6,615.00$          
218 518 6" PERFORATED CORRUGATED PLASTIC PIPE 241.0000           FT 12.60$             3,036.60$          

219 518
6" NON-PERFORATED CORRUGATED PLASTIC PIPE, 
INCLUDING SPECIALS 150.0000           FT 12.60$             1,890.00$          

220 SP 527
FALSEWORK, TEMPORARY BRACING, AND PROTECTIVE 
STRUCTURES 1.0000               LUMP 15,800.00$      15,800.00$        

221 SP 533D
CONTINUOUS ELASTOMER SEAL IN A PORTLAND CEMENT 
CONCRETE JOINT 244.0000           FT 200.00$           48,800.00$        

222 SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS 317.0000           SY 14.70$             4,659.90$          

223 SP 536
CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, 
AND APPROACH SLABS 1,773.0000        SY 12.60$             22,339.80$        

224 SPECIAL PATCHING CONCRETE BRIDGE DECKS, TYPE B 8.0000               SY 840.00$           6,720.00$          

Total: 340,749.65$      

39-16-01A - STRUCTURE MP 108.3 OVER MILL CREEK (Ref. Nos. 211 - 224)



Ref. No. Item No. Description Quantity Units Unit Price Extension
225 SP 202 PORTIONS OF STRUCTURE REMOVED 1.0000               LUMP 179,550.00$    179,550.00$      
226 SP 509 EPOXY COATED REINFORCING STEEL, GRADE 60 15,934.0000      POUND 0.95$               15,137.30$        
227 510 DOWEL HOLES WITH NON-SHRINK, NON-METALLIC GROUT 16.0000             EACH 52.50$             840.00$             
228 SP 511B CLASS HP4 CONCRETE, ABUTMENT SLABS 48.0000             CY 840.00$           40,320.00$        

229 SP 511B
CLASS S CONCRETE, BARRIERS AND PARAPETS, USING TYPE 
I CEMENT 7.0000               CY 2,400.00$        16,800.00$        

230 511
CONCRETE MISC.: REPLACE EXISTING CONCRETE BEARING 
PEDESTAL 3.0000               EACH 1,575.00$        4,725.00$          

231 SP 516B SEALING OF CONCRETE CONSTRUCTION JOINTS 456.0000           FT 8.40$               3,830.40$          
232 516 REMOVE AND RESET BEARING, AS PER PLAN 3.0000               EACH 2,310.00$        6,930.00$          
233 518 POROUS BACKFILL WITH FILTER FABRIC 64.0000             CY 105.00$           6,720.00$          
234 518 6" PERFORATED CORRUGATED PLASTIC PIPE 246.0000           FT 12.60$             3,099.60$          

235 518
6" NON-PERFORATED CORRUGATED PLASTIC PIPE, 
INCLUDING SPECIALS 150.0000           FT 12.60$             1,890.00$          

236 SP 527
FALSEWORK, TEMPORARY BRACING, AND PROTECTIVE 
STRUCTURES 1.0000               LUMP 15,800.00$      15,800.00$        

237 SP 533D
CONTINUOUS ELASTOMER SEAL IN A PORTLAND CEMENT 
CONCRETE JOINT 249.0000           FT 200.00$           49,800.00$        

238 SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS 517.0000           SY 14.70$             7,599.90$          

239 SP 536
CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, 
AND APPROACH SLABS 2,833.0000        SY 12.60$             35,695.80$        

240 SPECIAL PATCHING CONCRETE BRIDGE DECKS, TYPE B 10.0000             SY 840.00$           8,400.00$          

Total: 397,138.00$      

Ref. No. Item No. Description Quantity Units Unit Price Extension
241 SP 202 PORTIONS OF STRUCTURE REMOVED 1.0000               LUMP 511,560.00$    511,560.00$      
242 SP 509 EPOXY COATED REINFORCING STEEL, GRADE 60 58,741.0000      POUND 0.95$               55,803.95$        
244 SP 511B CLASS HP4 CONCRETE, ABUTMENT SLABS 194.0000           CY 840.00$           162,960.00$      

245 SP 511B
CLASS S CONCRETE, BARRIERS AND PARAPETS, USING TYPE 
I CEMENT 12.0000             CY 2,415.00$        28,980.00$        

246 SP 516B SEALING OF CONCRETE CONSTRUCTION JOINTS 763.0000           FT 8.40$               6,409.20$          

39-16-01A - STRUCTURE MP 109.1 OVER NS RAILROAD (Ref. Nos. 225 - 240)

39-16-01A - STRUCTURE MP 109.2 OVER PORTLAND ROAD (Ref. Nos. 241 - 255)



247 518 POROUS BACKFILL WITH FILTER FABRIC 126.0000           CY 105.00$           13,230.00$        
248 518 6" PERFORATED CORRUGATED PLASTIC PIPE 483.0000           FT 12.60$             6,085.80$          

249 518
6" NON-PERFORATED CORRUGATED PLASTIC PIPE, 
INCLUDING SPECIALS 210.0000           FT 12.60$             2,646.00$          

250 SP 519C
PATCHING CONCRETE STRUCTURES WITH TROWELABLE 
MORTAR 20.0000             SF 120.75$           2,415.00$          

251 SP 527
FALSEWORK, TEMPORARY BRACING, AND PROTECTIVE 
STRUCTURES 1.0000               LUMP 16,000.00$      16,000.00$        

252 SP 533D
CONTINUOUS ELASTOMER SEAL IN A PORTLAND CEMENT 
CONCRETE JOINT 490.0000           FT 200.00$           98,000.00$        

253 SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS 753.0000           SY 14.70$             11,069.10$        

254 SP 536
CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, 
AND APPROACH SLABS 4,344.0000        SY 12.60$             54,734.40$        

255 SPECIAL PATCHING CONCRETE BRIDGE DECKS, TYPE B 7.0000               SY 840.00$           5,880.00$          

Total: 975,773.45$      

Ref. No. Item No. Description Quantity Units Unit Price Extension
256 SP 202 PORTIONS OF STRUCTURE REMOVED 1.0000               LUMP 152,250.00$    152,250.00$      
257 SP 509 EPOXY COATED REINFORCING STEEL, GRADE 60 13,537.0000      POUND 0.95$               12,860.15$        
258 510 DOWEL HOLES WITH NON-SHRINK, NON-METALLIC GROUT 44.0000             EACH 52.50$             2,310.00$          
259 SP 511B CLASS HP4 CONCRETE, ABUTMENT SLABS 41.0000             CY 840.00$           34,440.00$        

260 SP 511B
CLASS S CONCRETE, BARRIERS AND PARAPETS, USING TYPE 
I CEMENT 9.0000               CY 2,415.00$        21,735.00$        

261 511
CONCRETE MISC.: REPLACE EXISTING CONCRETE BEARING 
PEDESTAL 1.0000               EACH 1,900.00$        1,900.00$          

262 SP 516B SEALING OF CONCRETE CONSTRUCTION JOINTS 442.0000           FT 8.40$               3,712.80$          
263 SP 516K REBUILD EXPANSION BEARING DEVICE 1.0000               EACH 3,675.00$        3,675.00$          
264 516 REFURBISH AND RESET BEARING, AS PER PLAN 9.0000               EACH 3,000.00$        27,000.00$        
265 518 POROUS BACKFILL WITH FILTER FABRIC 64.0000             CY 105.00$           6,720.00$          
266 518 6" PERFORATED CORRUGATED PLASTIC PIPE 245.0000           FT 12.60$             3,087.00$          

267 518
6" NON-PERFORATED CORRUGATED PLASTIC PIPE, 
INCLUDING SPECIALS 150.0000           FT 12.60$             1,890.00$          

39-16-01A - STRUCTURE MP 111.2 OVER S.R. 99 (Ref. Nos. 256 - 273)



268 SP 519C
PATCHING CONCRETE STRUCTURES WITH TROWELABLE 
MORTAR 12.0000             SF 115.50$           1,386.00$          

269 SP 527
FALSEWORK, TEMPORARY BRACING, AND PROTECTIVE 
STRUCTURES 1.0000               LUMP 15,500.00$      15,500.00$        

270 SP 533D
CONTINUOUS ELASTOMER SEAL IN A PORTLAND CEMENT 
CONCRETE JOINT 248.0000           FT 210.00$           52,080.00$        

271 SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS 361.0000           SY 14.70$             5,306.70$          

272 SP 536
CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, 
AND APPROACH SLABS 2,031.0000        SY 12.60$             25,590.60$        

273 SPECIAL PATCHING CONCRETE BRIDGE DECKS, TYPE B 7.0000               SY 840.00$           5,880.00$          

Total: 377,323.25$      

Ref. No. Item No. Description Quantity Units Unit Price Extension

274 202
REMOVAL MISC.: BITUMINOUS PAVEMENT ON CMP ARCH 
FLOOR 145.0000           FT 73.50$             10,657.50$        

275 603 FIELD PAVING OF EXISTING PIPE, AS PER PLAN 145.0000           FT 262.50$           38,062.50$        
276 603 CONDUIT MISC.: CONDUIT CLEANOUT 145.0000           FT 45.00$             6,525.00$          

Total: 55,245.00$        

Ref. No. Item No. Description Quantity Units Unit Price Extension

277 202
REMOVAL MISC.: BITUMINOUS PAVEMENT ON CMP ARCH 
FLOOR 167.0000           FT 74.00$             12,358.00$        

278 603 FIELD PAVING OF EXISTING PIPE, AS PER PLAN 167.0000           FT 262.00$           43,754.00$        
279 603 CONDUIT MISC.: CONDUIT CLEANOUT 167.0000           FT 45.00$             7,515.00$          

Total: 63,627.00$        

39-16-01A - CULVERT MP 110.6 (Ref. Nos. 274 - 276)

39-16-01A - CULVERT MP 111.41 (Ref. Nos. 277 - 279)



Ref. No. Item No. Description Quantity Units Unit Price Extension
280 SP 119 RAILROAD PROTECTIVE LIABILITY INSURANCE - NS 1.0000               LUMP 5,000.00$        5,000.00$          
281 254 PAVEMENT PLANING, ASPHALT CONCRETE, (T=2") 39,906.0000      SQ. YD. 1.80$               71,830.80$        

282 SP 404
ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED 
STONE (PG 64-22) 2,217.0000        CU. YD. 122.00$           270,474.00$      

283 604
CATCH BASIN, ADJUSTED TO GRADE, LESS THAN 4", AS PER 
PLAN 6.0000               EACH 210.00$           1,260.00$          

284 604 CATCH BASIN, ADJUSTED TO GRADE, 4" - 12", AS PER PLAN 28.0000             EACH 315.00$           8,820.00$          

285 604
CATCH BASIN, ADJUSTED TO GRADE, GREATER THAN 12", AS 
PER PLAN 2.0000               EACH 420.00$           840.00$             

286 604 CATCH BASIN GRATE AND CASTING, AS PER PLAN 2.0000               EACH 735.00$           1,470.00$          
287 614 WORK ZONE EDGE LINE, CLASS 1, 740.02 TYPE 1 10.0000             MILE 814.00$           8,140.00$          
288 614 WORK ZONE LANE LINE, CLASS 1, 740.02 TYPE 1 5.0000               MILE 273.00$           1,365.00$          
289 614 WORK ZONE EDGE LINE, CLASS 1, 740.06, TYPE 1 7,260.0000        FOOT 1.00$               7,260.00$          
290 614 WORK ZONE LANE LINE, CLASS 1, 740.06 TYPE 1 2,420.0000        FOOT 0.70$               1,694.00$          
291 SP 614 MAINTAINING TRAFFIC 1.0000               LUMP 200,000.00$    200,000.00$      

292 SP 622A TEMPORARY PORTABLE BARRIER (WITHOUT GLARE SHIELD) 1.0000               LUMP 325,000.00$    325,000.00$      

293 SP 626A CONSTRUCTION ZONE MARKERS, ONE-WAY MODEL, WHITE 1,920.0000        EACH 7.60$               14,592.00$        

294 SP 626A CONSTRUCTION ZONE MARKERS, ONE-WAY MODEL, YELLOW 960.0000           EACH 7.60$               7,296.00$          
295 SP 641 8" TEMPORARY CHANNELIZING LINE (WHITE) 4.0000               MILE 12,700.00$      50,800.00$        
296 SP 641 8" TEMPORARY CHANNELIZING LINE (YELLOW) 2.0000               MILE 12,700.00$      25,400.00$        

297 SP 641A TEMPORARY REMOVAL OF EXISTING PAVEMENT MARKINGS 1.2000               MILE 17,500.00$      21,000.00$        
298 SP 641C REMOVAL OF PAVEMENT MARKINGS 20.6500             MILE 2,050.00$        42,332.50$        
299 642 YELLOW EDGE LINE, 6", TYPE 1 2.9500               MILE 700.00$           2,065.00$          
300 642 WHITE EDGE LINE, 6", TYPE 1 2.9500               MILE 700.00$           2,065.00$          
301 642 WHITE LANE LINE, 6", TYPE 1 5.9000               MILE 330.00$           1,947.00$          
302 SPECIAL TRACKLESS TACK 3,200.0000        GAL 2.05$               6,560.00$          
303 SPECIAL SONIC NAP ALERT PATTERN (SNAP) 5.4500               MILE 1,700.00$        9,265.00$          
304 SPECIAL CROSSOVER CLOSED / REOPENED, AS PER PLAN 1.0000               EACH 3,600.00$        3,600.00$          

Total: 1,090,076.30$   

39-16-01B - ROADWAY FOR STRUCTURE MP 117.3 AND MP 118.1 (Ref. Nos. 280 - 304)



Ref. No. Item No. Description Quantity Units Unit Price Extension
305 SP 202 PORTIONS OF STRUCTURE REMOVED 1.0000               LUMP 190,000.00$    190,000.00$      
306 SP 509 EPOXY COATED REINFORCING STEEL, GRADE 60 4,312.0000        POUND 1.15$               4,958.80$          
307 513 WELDED STUD SHEAR CONNECTORS 20.0000             EACH 68.25$             1,365.00$          
308 SP 516A CRACK REPAIR USING EPOXY INJECTION 100.0000           FOOT 84.00$             8,400.00$          
309 SP 516B SEALING OF CONSTRUCTION JONITS 3,986.0000        FOOT 6.30$               25,111.80$        
310 SP 519 PATCHING CONCRETE STRUCTURES 85.0000             SQ. FT. 115.00$           9,775.00$          

311 SP 527
FALSEWORK, TEMPORARY BRACING, AND PROTECTIVE 
STRUCTURES 1.0000               LUMP 210,000.00$    210,000.00$      

312 SP 533D
CONTINUOUS ELASTOMER SEAL IN A PORTLAND CEMENT 
CONCRETE JOINT 868.0000           FOOT 221.00$           191,828.00$      

313 SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS 1,631.0000        SQ. YD. 14.70$             23,975.70$        

314 SP 536
CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS 
AND APPROACH SLABS 7,294.0000        SQ. YD. 12.60$             91,904.40$        

315 848
MICRO-SILICA MODIFIED CONCRETE OVERLAY USING 
HYDRODEMOLITION, 2" THICK 7,944.0000        SQ. YD. 57.75$             458,766.00$      

316 848 SURFACE PREPARATION USING HYDRODEMOLITION 7,944.0000        SQ. YD. 57.75$             458,766.00$      

317 848
MICRO-SILICA MODIFIED CONCRETE OVERLAY (VARIABLE 
THICKNESS), MATERIAL ONLY 221.0000           CU. YD. 220.50$           48,730.50$        

318 848 TEST SLAB 1.0000               LUMP 1,890.00$        1,890.00$          
319 848 FULL-DEPTH REPAIR 3.0000               CU. YD. 1,575.00$        4,725.00$          
320 848 HAND CHIPPING 18.0000             SQ. YD. 157.50$           2,835.00$          
321 SPECIAL REPLACEMENT OF PARAPET REINFORCING STEEL 932.0000           FOOT 131.00$           122,092.00$      

Total: 1,855,123.20$   

Ref. No. Item No. Description Quantity Units Unit Price Extension

322 IB, ART.6
PREMIUM FOR CONTRACT PERFORMANCE BOND AND 
PAYMENT BOND 1.0000               LUMP 250,000.00$    250,000.00$      

323 SP 619 FIELD OFFICE 1.0000               LUMP 75,000.00$      75,000.00$        
324 SP 623 CONSTRUCTION LAYOUT SURVEY 1.0000               LUMP 250,000.00$    250,000.00$      
325 624 MOBILIZATION 1.0000               LUMP 1,100,000.00$ 1,100,000.00$   

Total: 1,675,000.00$   

39-16-01B - STRUCTURE MP 117.3 AND MP 118.1  (Ref. Nos. 305 - 321)

39-16-01 - GENERAL  (Ref. Nos.  322 - 325)



Ref. No. Item No. Description Quantity Units Unit Price Extension
326 203 EXCAVATION (ASPHALT ALTERNATE) 60,351.0000      CY 10.50$             633,685.50$      

327 SP 302
ASPHALT CONCRETE BASE, PG64-22 (SHOULDER) (ASPHALT 
ALTERNATE) 13,107.0000      CY 86.00$             1,127,202.00$   

328 SP 302 ASPHALT CONCRETE BASE, PG64-22 (ASPHALT ALTERNATE) 54,580.0000      CY 86.00$             4,693,880.00$   
329 SP 304 AGGREGATE BASE (SHOULDER) (ASPHALT ALTERNATE) 18,039.0000      CY 44.00$             793,716.00$      
330 SP 304 AGGREGATE BASE (ASPHALT ALTERNATE) 27,984.0000      CY 37.00$             1,035,408.00$   

331 SP 402
ASPHALT CONCRETE BASE COURSE OR RECYCLED ASPHALT 
CONCRETE BASE COURSE, PG64-22 (ASPHALT ALTERNATE) 2,718.0000        CY 125.00$           339,750.00$      

332 SP 402

ASPHALT CONCRETE BASE COURSE OR RECYCLED ASPHALT 
CONCRETE BASE COURSE, PG70-22 (FR) (ASPHALT 
ALTERNATE) 8,329.0000        CY 123.00$           1,024,467.00$   

333 SP 404
ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED 
STONE, PG64-22 (ASPHALT ALTERNATE) 8,562.0000        CY 127.00$           1,087,374.00$   

334 SP 404
ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED 
SLAG, PG70-22 (FR) (ASPHALT ALTERNATE) 10,991.0000      CY 184.00$           2,022,344.00$   

335 SP 407
TACK COAT FOR INTERMEDIATE COURSE, AS PER PLAN 
(ASPHALT ALTERNATE) 13,441.0000      GAL 2.00$               26,882.00$        

336 SP 407 TACK COAT, AS PER PLAN (ASPHALT ALTERNATE) 44,567.0000      GAL 2.00$               89,134.00$        

Total: 12,873,842.50$ 

Ref. No. Item No. Description Quantity Units Unit Price Extension
337 203 EXCAVATION (CONCRETE ALTERNATE) 61,685.0000      CY -$                   
338 SP 304 AGGREGATE BASE (SHOULDER) (CONCRETE ALTERNATE) 12,134.0000      CY -$                   
339 SP 304 AGGREGATE BASE (CONCRETE ALTERNATE) 28,966.0000      CY -$                   
340 305 CONCRETE BASE (12-1/2") (CONCRETE ALTERNATE) 169,623.0000    SY -$                   

341 SP 402
ASPHALT CONCRETE BASE COURSE OR RECYCLED ASPHALT 
CONCRETE BASE COURSE, PG64-22 (CONCRETE ALTERNATE) 2,428.0000        CY -$                   

39-16-01A - ASPHALT ALTERNATE (Ref. Nos.  326 - 336)

39-16-01A - CONCRETE ALTERNATE (Ref. Nos.  337 - 348)



342 SP 402

ASPHALT CONCRETE BASE COURSE OR RECYCLED ASPHALT 
CONCRETE BASE COURSE, PG70-22 (FR) (CONCRETE 
ALTERNATE) 8,613.0000        CY -$                   

343 SP 404
ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED 
STONE, PG64-22 (CONCRETE ALTERNATE) 8,318.0000        CY -$                   

344 SP 404
ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED 
SLAG, PG70-22 (FR) (CONCRETE ALTERNATE) 11,237.0000      CY -$                   

345 SP 407
TACK COAT FOR INTERMEDIATE COURSE, AS PER PLAN 
(CONCRETE ALTERNATE) 13,436.0000      GAL -$                   

346 SP 407 TACK COAT, AS PER PLAN (CONCRETE ALTERNATE) 29,829.0000      GAL -$                   

347 SPECIAL
ROLLER COMPACTED CONCRETE BASE (10-1/2") (CONCRETE 
ALTERNATE) 47,053.0000      SY -$                   

348 SPECIAL
PRESSURE RELIEF JOINT, TYPE A, AS PER PLAN (CONCRETE 
ALTERNATE) 1,228.0000        FT -$                   

Total: -$                   
TOTAL BID AMOUNT: 36,811,522.93$ 

Name
Include in 

total Response
No Yes

 Amount : No 150,000.00$                                                                                        
 Temp. 
Access 
Deduct No

Yes

 Amount : No 850,000.00$                                                                                        

NOTE:  ALL BIDDERS MUST COMPLETE THE ALTERNATES BELOW.



Ref. No. Item No. Description Quantity Units Unit Price Extension
1 SP 119 RAILROAD PROTECTION LIABILITY INSURANCE - NS 1.0000               LUMP 6,231.85$        6,231.85$          
2 201 CLEARING AND GRUBBING 1.0000               LUMP 22,856.25$      22,856.25$        
3 201 TREE REMOVED, 12" - 24" SIZE 4.0000               EACH 437.00$           1,748.00$          
4 201 TREE REMOVED, OVER 24" SIZE 4.0000               EACH 1,288.00$        5,152.00$          
5 202 HEADWALL REMOVED 12.0000             EACH 1,293.63$        15,523.56$        
6 202 PIPE REMOVED, 24" AND UNDER 1,888.0000        FT 34.20$             64,569.60$        
7 202 PIPE REMOVED, OVER 24" 28.0000             FT 54.91$             1,537.48$          
8 202 CATCH BASIN OR INLET REMOVED 31.0000             EACH 768.79$           23,832.49$        
9 202 FENCE REMOVED 500.0000           FT 1.84$               920.00$             
10 202 GUARDRAIL REMOVED, AS PER PLAN 23,540.0000      FT 2.24$               52,729.60$        
11 202 APPROACH SLAB REMOVED 1,984.0000        SY 51.75$             102,672.00$      
12 202 CONCRETE BARRIER REMOVED 692.0000           FT 94.31$             65,262.52$        
13 202 PAVEMENT REMOVED, AS PER PLAN 218,149.0000    SY 9.05$               1,974,248.45$   
14 203 EXCAVATION FOR SLOPE EROSION PROTECTION 1,482.0000        CY 68.08$             100,894.56$      
15 203 EXCAVATION INCLUDING EMBANKMENT, AS PER PLAN 2,265.0000        CY 55.61$             125,956.65$      
16 203 ROADWAY EXCAVATION & EMBANKMENT 1,600.0000        CY 62.38$             99,808.00$        
17 203 EMBANKMENT 3,269.0000        CY 28.45$             93,003.05$        

18 203 GRANULAR EMBANKMENT, AS PER PLAN (NO. 8 AGGREGATE) 15.0000             CY 250.19$           3,752.85$          
19 203 GRANULAR MATERIAL, TYPE C 30.0000             CY 217.42$           6,522.60$          
20 203 BORROW 1,133.0000        CY 32.05$             36,312.65$        
21 204 EXCAVATION 178.0000           CY 29.51$             5,252.78$          
22 204 GEOTEXTILE FABRIC, 712.09 TYPE A 140.0000           SY 9.30$               1,302.00$          
23 204 TYPE D GEOTEXTILE, 712.09 227.0000           SY 16.75$             3,802.25$          
24 204 SUBGRADE COMPACTION 2,283.0000        SY 1.85$               4,223.55$          
25 206 CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP 8,000.0000        SY 2.62$               20,960.00$        

26 206
CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, AS PER 
PLAN 231,000.0000    SY 2.51$               579,810.00$      

27 206 CEMENT STABILIZED SUBGRADE, 16 INCHES DEEP 4,000.0000        SY 2.80$               11,200.00$        
28 206 CEMENT 7,360.0000        TON 148.42$           1,092,371.20$   
29 206 CURING COAT 14,340.0000      GAL 1.68$               24,091.20$        
30 206 TEST ROLLING 140.0000           HOUR 224.38$           31,413.20$        

ANTHONY ALLEGA CEMENT CONTRACTORS

39-16-01A - ROADWAY  (Ref. Nos. 1 - 53)



31 209 DITCH CLEANOUT 11,797.0000      FT 10.59$             124,930.23$      
32 SPECIAL CHANNEL CLEANOUT 272.0000           SY 40.01$             10,882.72$        
33 SP 304 GRANULAR MATERIAL 360.0000           TON 26.78$             9,640.80$          

34 SP 519C
PATCHING CONCRETE STRUCTURES WITH TROWELABLE 
EPOXY MORTAR 35.2000             SF 172.50$           6,072.00$          

35 SP 526
CLASS C CONCRETE, APPROACH SLAB, USING TYPE I 
CEMENT (T=12"), AS PER PLAN 2,012.0000        SY 316.25$           636,295.00$      

36 SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS 1,516.0000        SY 16.10$             24,407.60$        
37 606 GUARDRAIL, TYPE MGS, USING LONG STEEL POSTS 21,683.0000      FT 19.78$             428,889.74$      

38 606
ANCHOR ASSEMBLY, MGS TYPE T, USING LONG STEEL 
POSTS 19.0000             EACH 1,006.25$        19,118.75$        

39 606
ANCHOR ASSEMBLY, MGS TYPE E, USING LONG STEEL 
POSTS, AS PER PLAN 21.0000             EACH 2,668.00$        56,028.00$        

40 606
MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, USING LONG 
STEEL POSTS 11.0000             EACH 2,852.00$        31,372.00$        

41 606 MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2 9.0000               EACH 615.25$           5,537.25$          
42 606 GUARDRAIL REBUILT 50.0000             FT 13.34$             667.00$             
43 607 FENCE, TYPE 47, AS PER PLAN 500.0000           FT 14.03$             7,015.00$          
44 609 ASPHALT CONCRETE CURB, TYPE 1, PG64-22 6,030.0000        FT 18.40$             110,952.00$      
45 609 CURB, TYPE 4-C 111.0000           FT 44.67$             4,958.37$          

46 622 CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLAN 190.0000           FT 205.85$           39,111.50$        
47 622 CONCRETE BARRIER, TYPE B-50, AS PER PLAN 945.0000           FT 187.45$           177,140.25$      
48 622 CONCRETE BARRIER, TYPE C-50, AS PER PLAN 195.0000           FT 201.25$           39,243.75$        
49 623 MONUMENT BOX ADJUSTED TO GRADE 50.0000             EACH 1,362.49$        68,124.50$        
50 SP 626 BARRIER REFLECTOR, TYPE A 249.0000           EACH 7.82$               1,947.18$          
51 SP 626 BARRIER REFLECTOR, TYPE B 646.0000           EACH 8.28$               5,348.88$          

52 861
GEOGRID FOR SUBGRADE STABILIZATION, AS PER PLAN, 
TENSAR TRIAX 160 GEOGRID 227.0000           SY 22.66$             5,143.82$          

53 SPECIAL LIMESTONE SAND 225.0000           CY 41.06$             9,238.50$          

Total: 6,400,025.18$   



Ref. No. Item No. Description Quantity Units Unit Price Extension
54 SP 113 SWPPP MANAGEMENT 1.0000               LUMP 23,000.00$      23,000.00$        
55 601 ROCK CHANNEL PROTECTION, TYPE B WITH FILTER 203.0000           CY 91.58$             18,590.74$        
56 601 ROCK CHANNEL PROTECTION, TYPE C WITH FILTER 286.0000           CY 214.50$           61,347.00$        
57 659 SOIL ANALYSIS TEST 10.0000             EACH 23.00$             230.00$             
58 659 TOPSOIL 11,092.0000      CY 21.39$             237,257.88$      
59 659 TOPSOIL FURNISHED AND PLACED 4,400.0000        CY 23.00$             101,200.00$      
60 659 SEEDING AND MULCHING 105,371.0000    SY 0.72$               75,867.12$        
61 659 SEEDING AND MULCHING, CLASS 3A 26,400.0000      SY 0.92$               24,288.00$        
62 659 REPAIR SEEDING AND MULCHING 4,720.0000        SY 1.15$               5,428.00$          
63 659 INTER-SEEDING 4,720.0000        SY 0.06$               283.20$             
64 659 COMMERCIAL FERTILIZER 12.7300             TON 920.00$           11,711.60$        
65 659 LIME 19.5000             ACRE 28.75$             560.63$             
66 659 WATER 536.0000           M GAL 0.06$               32.16$               
67 671 EROSION CONTROL MAT, TYPE B 33,776.0000      SY 2.30$               77,684.80$        
68 832 EROSION CONTROL 1.0000               LUMP 118,800.20$    118,800.20$      
69 832 INLET PROTECTION 100.0000           FT 11.08$             1,108.00$          
70 832 SLOPE DRAIN 200.0000           FT 22.01$             4,402.00$          
71 832 CONSTRUCTION SEEDING AND MULCHING 109,115.0000    SY 0.58$               63,286.70$        
72 832 WINTER SEEDING AND MULCHING 47,000.0000      SY 0.69$               32,430.00$        
73 832 PERIMETER FILTER FABRIC FENCE 10,000.0000      FT 3.08$               30,800.00$        
74 832 FILTER FABRIC DITCH CHECK 2,670.0000        FT 30.32$             80,954.40$        
75 832 CONSTRUCTION ENTRANCE 60.0000             CY 122.21$           7,332.60$          
76 832 ROCK CHANNEL PROTECTION, TYPE C OR D, WITH FILTER 250.0000           CY 133.90$           33,475.00$        
77 832 MISCELLANEOUS SEDIMENT REMOVAL 2,800.0000        CY 40.21$             112,588.00$      

Total: 1,122,658.03$   

Ref. No. Item No. Description Quantity Units Unit Price Extension
78 603 6" CONDUIT, TYPE E, 707.31 (TYPE CP) 60.0000             FT 9.51$               570.60$             
79 603 6" CONDUIT, TYPE F, 707.33 40.0000             FT 14.76$             590.40$             
80 603 12" CONDUIT, TYPE F, 707.33 1,419.0000        FT 51.18$             72,624.42$        
81 603 15" CONDUIT, TYPE B, 706.02 32.0000             FT 208.29$           6,665.28$          
82 603 18" CONDUIT, TYPE B, 706.02 444.0000           FT 102.39$           45,461.16$        

39-16-01A - EROSION CONTROL  (Ref. Nos. 54 - 77)

39-16-01A - DRAINAGE  (Ref. Nos. 78 - 109)



83 603 36" CONDUIT, TYPE A, 706.02 28.0000             FT 346.41$           9,699.48$          
84 603 CONDUIT MISC.: CONDUIT CLEANOUT, 15" DIA TO 27" DIA 500.0000           FT 9.12$               4,560.00$          
85 603 CONDUIT MISC.: CONDUIT CLEANOUT, 30" DIA TO 54" DIA 490.0000           FT 13.60$             6,664.00$          

86 603
CONDUIT MISC.: CONDUIT CLEANOUT, 7'-8" W X 5'-5" H CMP 
ARCH 251.0000           FT 43.41$             10,895.91$        

87 603 CONDUIT MISC.: CONDUIT CLEANOUT, 12' W X 7' H BOX 150.0000           FT 15.58$             2,337.00$          

88 603
CONDUIT MISC.: CONDUIT CLEANOUT, THREE CELL 14' W X 7' 
H BOX 266.0000           FT 53.37$             14,196.42$        

89 603
CONDUIT MISC.: CONDUIT CLEANOUT, TWO CELL 12' W X 6' H 
BOX 162.0000           FT 24.75$             4,009.50$          

90 604
CATCH BASIN ADJUSTED TO GRADE, 4" OR LESS, AS PER 
PLAN 37.0000             EACH 991.28$           36,677.36$        

91 604 CATCH BASIN ADJUSTED TO GRADE, 4" TO 12", AS PER PLAN 27.0000             EACH 1,315.50$        35,518.50$        

92 604
CATCH BASIN ADJUSTED TO GRADE, GREATER THAN 12", AS 
PER PLAN 15.0000             EACH 1,662.78$        24,941.70$        

93 604 CATCH BASIN GRATE AND CASTING, AS PER PLAN 5.0000               EACH 589.44$           2,947.20$          
94 604 PRECAST REINFORCED CONCRETE OUTLET 93.0000             EACH 353.12$           32,840.16$        
95 604 CATCH BASIN, MISC.: CATCH BASIN CLEANED, AS PER PLAN 56.0000             EACH 120.75$           6,762.00$          
96 604 TIED CONCRETE BLOCK MAT, TYPE 1 161.0000           SY 359.15$           57,823.15$        
97 SP 604 CATCH BASIN, NO. CB-1 31.0000             EACH 3,027.72$        93,859.32$        
98 SP 605 6" BASE PIPE UNDERDRAIN, WITH FABRIC WRAP (18") 53,060.0000      FT 6.46$               342,767.60$      
99 SP 605 6" SHALLOW PIPE UNDERDRAIN, WITH FABRIC WRAP (24") 45,853.0000      FT 7.89$               361,780.17$      
100 SP 605 6" SHALLOW PIPE UNDERDRAIN, WITH FABRIC WRAP (30") 47,632.0000      FT 9.28$               442,024.96$      
101 SP 605 6" UNDERDRAIN OUTLET PIPE 5,296.5000        FT 53.23$             281,932.70$      
102 SP 605 AGGREGATE DRAIN, TYPE 1, WITH FABRIC WRAP 200.0000           FT 19.40$             3,880.00$          
103 SP 605 AGGREGATE DRAIN, TYPE 2, WITH FABRIC WRAP 200.0000           FT 19.40$             3,880.00$          
104 SP 605 UNDERDRAIN ROCK EXCAVATION 235.0000           CY 82.97$             19,497.95$        
105 SPECIAL 12" PRECAST CONCRETE END SECTION 31.0000             EACH 1,559.81$        48,354.11$        
106 SPECIAL 15" PRECAST CONCRETE END SECTION 3.0000               EACH 1,591.66$        4,774.98$          
107 SPECIAL 18" PRECAST CONCRETE END SECTION 7.0000               EACH 1,652.37$        11,566.59$        
108 SPECIAL 30" PRECAST CONCRETE END SECTION 1.0000               EACH 1,815.45$        1,815.45$          
109 SPECIAL 36" PRECAST CONCRETE END SECTION 1.0000               EACH 2,304.20$        2,304.20$          

Total: 1,994,222.27$   



Ref. No. Item No. Description Quantity Units Unit Price Extension
110 251 PARTIAL DEPTH PAVEMENT REPAIR 500.0000           SY 126.50$           63,250.00$        
111 252 FULL DEPTH PAVEMENT SAWING 68,180.0000      FT 1.32$               89,997.60$        
112 254 PAVEMENT PLANING, ASPHALT CONCRETE (2") 177,897.0000    SY 1.17$               208,139.49$      

113 254
PAVEMENT PLANING, ASPHALT CONCRETE (VARIABLE 
DEPTH) 4,188.0000        SY 3.08$               12,899.04$        

114 255 FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT 500.0000           SY 249.92$           124,960.00$      
115 255 FULL DEPTH PAVEMENT SAWING 1,500.0000        FT 4.03$               6,045.00$          
116 SP 403 ASPHALT CONCRETE LEVELING COURSE, PG 70-22 285.0000           CY 345.00$           98,325.00$        
117 SP 404A JOINT SEALER 216,338.0000    FT 0.35$               75,718.30$        
118 423 CRACK SEALING, TYPE 1 23,300.0000      LBS 2.30$               53,590.00$        
119 617 SHOULDER PREPARATION, AS PER PLAN 17,466.0000      SY 10.34$             180,598.44$      
120 SP 617 COMPACTED AGGREGATE 1,670.0000        CY 54.65$             91,265.50$        
121 SP 627 STONE SHOULDER PROTECTION 1,379.0000        TON 117.61$           162,184.19$      
122 SPECIAL SONIC NAP ALERT PATTERN (SNAP) 23.9800             MILE 1,241.62$        29,774.05$        

Total: 1,196,746.61$   

Ref. No. Item No. Description Quantity Units Unit Price Extension
123 625 CONNECTOR KIT, TYPE II 40.0000             EACH 90.10$             3,604.00$          
124 625 GROUND ROD 18.0000             EACH 221.38$           3,984.84$          
125 625 TRENCH, 24" DEEP 3,159.0000        FT 3.34$               10,551.06$        

126 625 1 1/2" DUCT CABLE WITH TWO NO. 4 AWG, 5000 VOLT CABLES 3,339.0000        FT 7.19$               24,007.41$        
127 625 NO. 10 AWG POLE AND BRACKET CABLE 1,962.0000        FT 1.04$               2,040.48$          
128 625 LUMINAIRE REMOVED 16.0000             EACH 111.55$           1,784.80$          
129 625 LUMINAIRE SUPPORT REMOVED 16.0000             EACH 556.60$           8,905.60$          
130 625 LUMINAIRE SUPPORT FOUNDATION REMOVED 16.0000             EACH 686.55$           10,984.80$        
131 625 LIGHT POLE INSTALLATION ONLY, AS PER PLAN 16.0000             EACH 765.90$           12,254.40$        
132 625 LUMINAIRE, AS PER PLAN 18.0000             EACH 507.15$           9,128.70$          
133 625 LIGHT POLE DESIGN, AT 15B34.2 2.0000               EACH 2,219.50$        4,439.00$          

39-16-01A - PAVEMENT  (Ref. Nos. 110 - 122)

39-16-01A - LIGHTING  (Ref. Nos. 123 - 136)



134 625 LIGHT POLE FOUNDATION, 24" X 6' DEEP 18.0000             EACH 1,162.65$        20,927.70$        
135 625 DISCONNECT CIRCUIT 2.0000               EACH 111.55$           223.10$             
136 625 LIGHTING MISC.: CONVENTIONAL LUMINAIRE LED RETROFIT 66.0000             EACH 563.50$           37,191.00$        

Total: 150,026.89$      

Ref. No. Item No. Description Quantity Units Unit Price Extension
137 620 REMOVAL OF DELINEATOR 104.0000           EACH 4.60$               478.40$             
138 620 DELINEATOR, POST MOUNTED, AS PER PLAN 104.0000           EACH 32.78$             3,409.12$          
139 621 RAISED PAVEMENT MARKER REMOVED 1,510.0000        EACH 5.15$               7,776.50$          
140 SP 621 REPLACEMENT PRISMATIC RETRO-REFLECTOR (WHITE) 1,130.0000        EACH 11.04$             12,475.20$        

141 SP 621
RAISED PAVEMENT MARKER - STIMSONITE MODEL 101 LPCR 
(WHITE) 1,801.0000        EACH 22.77$             41,008.77$        

142 SP 621
RAISED PAVEMENT MARKER - STIMSONITE MODEL 101 LPCR 
(YELLOW) 37.0000             EACH 23.69$             876.53$             

143 SP 626 BARRIER REFLECTOR, TYPE B 650.0000           EACH 8.28$               5,382.00$          
144 630 GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4x7.7 114.0000           FT 20.24$             2,307.36$          
145 630 GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6x9 73.7800             FT 23.00$             1,696.94$          
146 630 GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10x12 45.0000             FT 36.11$             1,624.95$          
147 630 SIGN, SINGLE FACED, MILE MARKER, AS PER PLAN 10.0000             EACH 46.00$             460.00$             
148 630 TENTH MILEPOST SIGN ERECTED, AS PER PLAN 94.0000             EACH 40.25$             3,783.50$          
149 630 SIGN ERECTED, FLAT PAGE, AS PER PLAN 61.0000             EACH 51.75$             3,156.75$          
150 630 SIGN ERECTED, EXTRUPAGE, AS PER PLAN 33.0000             EACH 615.25$           20,303.25$        
151 630 SIGN POST REFLECTOR (YELLOW) 22.0000             EACH 34.50$             759.00$             
152 630 SIGN POST REFLECTOR (RED) 6.0000               EACH 34.50$             207.00$             
153 630 SIGN ATTACHMENT ASSEMBLY 49.0000             EACH 603.75$           29,583.75$        
154 630 SIGN BACKING ASSEMBLY 8.0000               EACH 132.25$           1,058.00$          

155 630
GROUND MOUNTED STRUCTURAL BEAM SUPPORT 
FOUNDATION 14.0000             EACH 948.75$           13,282.50$        

156 630 BREAKAWAY STRUCTURAL BEAM CONNECTION 14.0000             EACH 431.25$           6,037.50$          

157 630
SIGNING MISC.:MILEPOST AND TENTH MILEPOST SIGNS 
REMOVED 104.0000           EACH 11.50$             1,196.00$          

158 630 REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL 48.0000             EACH 11.50$             552.00$             

159 630
REMOVAL OF GROUND MOUNTED POST SUPPORT AND 
DISPOSAL 50.0000             EACH 23.00$             1,150.00$          

39-16-01A - TRAFFIC CONTROL (Ref. Nos. 137 - 169)



160 630
REMOVAL OF GROUND MOUNTED MAJOR SIGN AND 
DISPOSAL 3.0000               EACH 276.00$           828.00$             

161 630
REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM 
SUPPORT AND DISPOSAL 14.0000             EACH 224.25$           3,139.50$          

162 630 REMOVAL OF STRUCTURE MOUNTED SIGN AND DISPOSAL 10.0000             EACH 253.00$           2,530.00$          
163 630 REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL 25.0000             EACH 327.75$           8,193.75$          
164 631 REMOVAL OF SIGN LIGHTING 4.0000               EACH 845.25$           3,381.00$          
165 642 EDGE LINE, 6", TYPE 1 (WHITE) 34.1500             MILE 764.75$           26,116.21$        
166 642 EDGE LINE, 6", TYPE 1 (YELLOW) 49.8700             MILE 764.75$           38,138.08$        
167 642 LANE LINE, 6", TYPE 1 (WHITE) 79.4300             MILE 361.10$           28,682.17$        
168 642 DOTTED LINE, 6", TYPE I (WHITE) 5,954.0000        FT 0.69$               4,108.26$          
169 642 CHANNELIZING LINE, 12", TYPE 1, (WHITE) 7,360.0000        FT 0.86$               6,329.60$          

Total: 280,011.59$      

Ref. No. Item No. Description Quantity Units Unit Price Extension
170 254 PAVEMENT PLANING ASPHALT CONCRETE, (1-1/4" AVE.) 973.0000           SY 15.93$             15,499.89$        

171 SP 404
ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED 
STONE, PG 64-22 (1-1/4" AVE.) 34.0000             CY 287.50$           9,775.00$          

172 407 TACK COAT (0.075 GAL/SY) 72.5500             GAL 2.30$               166.87$             

173 614
WORK ZONE IMPACT ATTENUATOR FOR 24" WIDE HAZARDS 
(UNIDIRECTIONAL) 26.0000             EACH 2,068.32$        53,776.32$        

174 614 REPLACEMENT SIGN 20.0000             EACH 172.50$           3,450.00$          
175 614 WORK ZONE CROSSOVER LIGHTING SYSTEM 2.0000               EACH 66,930.00$      133,860.00$      
176 614 ASPHALT CONCRETE FOR MAINTAINING TRAFFIC 300.0000           CY 537.90$           161,370.00$      
177 614 PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN 1,900.0000        DAY 17.81$             33,839.00$        
178 614 WORK ZONE LANE LINE, CLASS I, 642 PAINT (4" WHITE) 0.9500               MILE 920.00$           874.00$             
179 614 WORK ZONE EDGE LINE, CLASS I, 642 PAINT (4" WHITE) 29.1400             MILE 1,058.00$        30,830.12$        
180 614 WORK ZONE EDGE LINE, CLASS I, 642 PAINT (6" WHITE) 2.0800               MILE 1,380.00$        2,870.40$          
181 614 WORK ZONE EDGE LINE, CLASS I, 642 PAINT (4" YELLOW) 24.3500             MILE 1,058.00$        25,762.30$        
182 614 WORK ZONE EDGE LINE, CLASS I, 642 PAINT (6" YELLOW) 19.6171             MILE 1,380.20$        27,075.52$        
183 614 WORK ZONE DOTTED LINE, CLASS I, 642 PAINT (4" WHITE) 4,677.0000        FT 0.63$               2,946.51$          

184 614
WORK ZONE CHANNELIZING LINE, CLASS I, 642 PAINT (8" 
WHITE) 15,714.0000      FT 0.69$               10,842.66$        

39-16-01A - MAINTENANCE OF TRAFFIC  (Ref. Nos. 170 - 210)



185 614
WORK ZONE CHANNELIZING LINE, CLASS I, 642 PAINT (8" 
YELLOW) 2,600.0000        FT 0.69$               1,794.00$          

186 614
WORK ZONE TRANSVERSE LINE, CLASS I, 740.06, TYPE I, (12" 
WHITE) 334.0000           FT 4.89$               1,633.26$          

187 614 WORK ZONE LANE LINE, CLASS I, 740.06, TYPE I, (4" WHITE) 0.0400               MILE 4,312.50$        172.50$             

188 614 WORK ZONE EDGE LINE, CLASS I, 740.06, TYPE I, (4" WHITE) 0.8500               MILE 6,679.20$        5,677.32$          

189 614 WORK ZONE EDGE LINE, CLASS I, 740.06, TYPE I, (4" YELLOW) 0.7600               MILE 6,679.20$        5,076.19$          

190 614 WORK ZONE EDGE LINE, CLASS I, 740.06, TYPE I, (6" YELLOW) 0.8100               MILE 8,197.20$        6,639.73$          

191 614
WORK ZONE DOTTED LINE, CLASS I, 740.06, TYPE I, (4" 
WHITE) 420.0000           FT 2.01$               844.20$             

192 SP 614 ZONE PERSON 12,000.0000      HOUR 83.64$             1,003,680.00$   
193 615 PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A 542.8900           SY 37.82$             20,532.10$        

194 615
PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER 
PLAN 3,654.0000        SY 59.39$             217,011.06$      

195 616 WATER 1,950.0000        M GAL 67.51$             131,644.50$      
196 SP 621 RAISED PAVEMENT MARKER-STIMSONITE MODEL 101 LPCR 50.0000             EACH 25.88$             1,294.00$          
197 SP 621 REPLACEMENT PRISMATIC RETRO-REFLECTOR 50.0000             EACH 11.96$             598.00$             

198 SP 621
REPLACEMENT RAISED PAVEMENT MARKER CASTING-
STIMSONITE MODEL 101 LPCR 50.0000             EACH 24.38$             1,219.00$          

199 622 PORTABLE CONCRETE BARRIER, 32", AS PER PLAN 600.0000           FT 41.03$             24,618.00$        

200 SP 622A
32" TEMPORARY PORTABLE BARRIER (WITHOUT GLARE 
SCREEN) 1.0000               LUMP 954,375.73$    954,375.73$      

201 SP 622A 32" TEMPORARY PORTABLE BARRIER (WITH GLARE SCREEN) 1.0000               LUMP 1,021,171.27$ 1,021,171.27$   
202 SP 626 BARRIER REFLECTOR, TYPE A (WHITE) 35.0000             EACH 14.33$             501.55$             
203 SP 626 BARRIER REFLECTOR, TYPE B 815.0000           EACH 4.24$               3,455.60$          
204 SP 626A CONSTRUCTION ZONE MARKER, ONE-WAY MODEL, WHITE 2,752.0000        EACH 2.62$               7,210.24$          

205 SP 626A CONSTRUCTION ZONE MARKER, ONE-WAY MODEL, YELLOW 2,144.0000        EACH 2.69$               5,767.36$          

206 630
SIGNING, MISC.: ADDITIONAL SIGNS WITH SUPPORTS, AS 
DIRECTED BY THE CHIEF ENGINEER 500.0000           SF 16.68$             8,340.00$          



207 SP 641C REMOVAL OF PAVEMENT MARKING 112.1200           MILE 1,518.00$        170,198.16$      
208 SPECIAL "SNAP" MILL AND FILL 3,500.0000        FT 23.65$             82,775.00$        
209 SPECIAL EXISTING CROSSOVER TO BE CLOSED / RE-OPENED 7.0000               LUMP 11,264.96$      78,854.72$        
210 SP 614 MAINTAINING TRAFFIC 1.0000               LUMP 1,468,175.61$ 1,468,175.61$   

Total: 5,736,197.69$   

Ref. No. Item No. Description Quantity Units Unit Price Extension
211 SP 202 PORTIONS OF STRUCTURE REMOVED 1.0000               LUMP 218,500.00$    218,500.00$      
212 SP 509 EPOXY COATED REINFORCING STEEL, GRADE 60 15,697.0000      POUND 1.73$               27,155.81$        
213 510 DOWEL HOLES WITH NON-SHRINK, NON-METALLIC GROUT 16.0000             EACH 28.75$             460.00$             
214 SP 511B CLASS HP4 CONCRETE, ABUTMENT SLABS 49.0000             CY 621.00$           30,429.00$        

215 SP 511B
CLASS S CONCRETE, BARRIERS AND PARAPETS, USING TYPE 
I CEMENT 7.0000               CY 1,495.00$        10,465.00$        

216 SP 516B SEALING OF CONCRETE CONSTRUCTION JOINTS 448.0000           FT 6.90$               3,091.20$          
217 518 POROUS BACKFILL WITH FILTER FABRIC 63.0000             CY 172.50$           10,867.50$        
218 518 6" PERFORATED CORRUGATED PLASTIC PIPE 241.0000           FT 5.75$               1,385.75$          

219 518
6" NON-PERFORATED CORRUGATED PLASTIC PIPE, 
INCLUDING SPECIALS 150.0000           FT 5.75$               862.50$             

220 SP 527
FALSEWORK, TEMPORARY BRACING, AND PROTECTIVE 
STRUCTURES 1.0000               LUMP 18,112.50$      18,112.50$        

221 SP 533D
CONTINUOUS ELASTOMER SEAL IN A PORTLAND CEMENT 
CONCRETE JOINT 244.0000           FT 356.50$           86,986.00$        

222 SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS 317.0000           SY 12.65$             4,010.05$          

223 SP 536
CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, 
AND APPROACH SLABS 1,773.0000        SY 9.20$               16,311.60$        

224 SPECIAL PATCHING CONCRETE BRIDGE DECKS, TYPE B 8.0000               SY 575.00$           4,600.00$          

Total: 433,236.91$      

39-16-01A - STRUCTURE MP 108.3 OVER MILL CREEK (Ref. Nos. 211 - 224)



Ref. No. Item No. Description Quantity Units Unit Price Extension
225 SP 202 PORTIONS OF STRUCTURE REMOVED 1.0000               LUMP 218,500.00$    218,500.00$      
226 SP 509 EPOXY COATED REINFORCING STEEL, GRADE 60 15,934.0000      POUND 1.73$               27,565.82$        
227 510 DOWEL HOLES WITH NON-SHRINK, NON-METALLIC GROUT 16.0000             EACH 28.75$             460.00$             
228 SP 511B CLASS HP4 CONCRETE, ABUTMENT SLABS 48.0000             CY 621.00$           29,808.00$        

229 SP 511B
CLASS S CONCRETE, BARRIERS AND PARAPETS, USING TYPE 
I CEMENT 7.0000               CY 1,495.00$        10,465.00$        

230 511
CONCRETE MISC.: REPLACE EXISTING CONCRETE BEARING 
PEDESTAL 3.0000               EACH 3,450.00$        10,350.00$        

231 SP 516B SEALING OF CONCRETE CONSTRUCTION JOINTS 456.0000           FT 6.90$               3,146.40$          
232 516 REMOVE AND RESET BEARING, AS PER PLAN 3.0000               EACH 3,450.00$        10,350.00$        
233 518 POROUS BACKFILL WITH FILTER FABRIC 64.0000             CY 172.50$           11,040.00$        
234 518 6" PERFORATED CORRUGATED PLASTIC PIPE 246.0000           FT 5.75$               1,414.50$          

235 518
6" NON-PERFORATED CORRUGATED PLASTIC PIPE, 
INCLUDING SPECIALS 150.0000           FT 5.75$               862.50$             

236 SP 527
FALSEWORK, TEMPORARY BRACING, AND PROTECTIVE 
STRUCTURES 1.0000               LUMP 33,637.50$      33,637.50$        

237 SP 533D
CONTINUOUS ELASTOMER SEAL IN A PORTLAND CEMENT 
CONCRETE JOINT 249.0000           FT 356.50$           88,768.50$        

238 SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS 517.0000           SY 12.65$             6,540.05$          

239 SP 536
CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, 
AND APPROACH SLABS 2,833.0000        SY 9.20$               26,063.60$        

240 SPECIAL PATCHING CONCRETE BRIDGE DECKS, TYPE B 10.0000             SY 575.00$           5,750.00$          

Total: 484,721.87$      

Ref. No. Item No. Description Quantity Units Unit Price Extension
241 SP 202 PORTIONS OF STRUCTURE REMOVED 1.0000               LUMP 569,825.00$    569,825.00$      
242 SP 509 EPOXY COATED REINFORCING STEEL, GRADE 60 58,741.0000      POUND 1.73$               101,621.93$      
244 SP 511B CLASS HP4 CONCRETE, ABUTMENT SLABS 194.0000           CY 621.00$           120,474.00$      

245 SP 511B
CLASS S CONCRETE, BARRIERS AND PARAPETS, USING TYPE 
I CEMENT 12.0000             CY 1,495.00$        17,940.00$        

246 SP 516B SEALING OF CONCRETE CONSTRUCTION JOINTS 763.0000           FT 6.90$               5,264.70$          

39-16-01A - STRUCTURE MP 109.1 OVER NS RAILROAD (Ref. Nos. 225 - 240)

39-16-01A - STRUCTURE MP 109.2 OVER PORTLAND ROAD (Ref. Nos. 241 - 255)



247 518 POROUS BACKFILL WITH FILTER FABRIC 126.0000           CY 172.50$           21,735.00$        
248 518 6" PERFORATED CORRUGATED PLASTIC PIPE 483.0000           FT 5.75$               2,777.25$          

249 518
6" NON-PERFORATED CORRUGATED PLASTIC PIPE, 
INCLUDING SPECIALS 210.0000           FT 5.75$               1,207.50$          

250 SP 519C
PATCHING CONCRETE STRUCTURES WITH TROWELABLE 
MORTAR 20.0000             SF 172.50$           3,450.00$          

251 SP 527
FALSEWORK, TEMPORARY BRACING, AND PROTECTIVE 
STRUCTURES 1.0000               LUMP 55,660.00$      55,660.00$        

252 SP 533D
CONTINUOUS ELASTOMER SEAL IN A PORTLAND CEMENT 
CONCRETE JOINT 490.0000           FT 304.75$           149,327.50$      

253 SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS 753.0000           SY 12.65$             9,525.45$          

254 SP 536
CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, 
AND APPROACH SLABS 4,344.0000        SY 9.20$               39,964.80$        

255 SPECIAL PATCHING CONCRETE BRIDGE DECKS, TYPE B 7.0000               SY 575.00$           4,025.00$          

Total: 1,102,798.13$   

Ref. No. Item No. Description Quantity Units Unit Price Extension
256 SP 202 PORTIONS OF STRUCTURE REMOVED 1.0000               LUMP 207,000.00$    207,000.00$      
257 SP 509 EPOXY COATED REINFORCING STEEL, GRADE 60 13,537.0000      POUND 1.73$               23,419.01$        
258 510 DOWEL HOLES WITH NON-SHRINK, NON-METALLIC GROUT 44.0000             EACH 28.75$             1,265.00$          
259 SP 511B CLASS HP4 CONCRETE, ABUTMENT SLABS 41.0000             CY 621.00$           25,461.00$        

260 SP 511B
CLASS S CONCRETE, BARRIERS AND PARAPETS, USING TYPE 
I CEMENT 9.0000               CY 1,495.00$        13,455.00$        

261 511
CONCRETE MISC.: REPLACE EXISTING CONCRETE BEARING 
PEDESTAL 1.0000               EACH 3,450.00$        3,450.00$          

262 SP 516B SEALING OF CONCRETE CONSTRUCTION JOINTS 442.0000           FT 6.90$               3,049.80$          
263 SP 516K REBUILD EXPANSION BEARING DEVICE 1.0000               EACH 5,175.00$        5,175.00$          
264 516 REFURBISH AND RESET BEARING, AS PER PLAN 9.0000               EACH 4,600.00$        41,400.00$        
265 518 POROUS BACKFILL WITH FILTER FABRIC 64.0000             CY 172.50$           11,040.00$        
266 518 6" PERFORATED CORRUGATED PLASTIC PIPE 245.0000           FT 5.75$               1,408.75$          

267 518
6" NON-PERFORATED CORRUGATED PLASTIC PIPE, 
INCLUDING SPECIALS 150.0000           FT 5.75$               862.50$             

39-16-01A - STRUCTURE MP 111.2 OVER S.R. 99 (Ref. Nos. 256 - 273)



268 SP 519C
PATCHING CONCRETE STRUCTURES WITH TROWELABLE 
MORTAR 12.0000             SF 172.50$           2,070.00$          

269 SP 527
FALSEWORK, TEMPORARY BRACING, AND PROTECTIVE 
STRUCTURES 1.0000               LUMP 27,600.00$      27,600.00$        

270 SP 533D
CONTINUOUS ELASTOMER SEAL IN A PORTLAND CEMENT 
CONCRETE JOINT 248.0000           FT 356.50$           88,412.00$        

271 SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS 361.0000           SY 12.65$             4,566.65$          

272 SP 536
CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS, 
AND APPROACH SLABS 2,031.0000        SY 9.20$               18,685.20$        

273 SPECIAL PATCHING CONCRETE BRIDGE DECKS, TYPE B 7.0000               SY 575.00$           4,025.00$          

Total: 482,344.91$      

Ref. No. Item No. Description Quantity Units Unit Price Extension

274 202
REMOVAL MISC.: BITUMINOUS PAVEMENT ON CMP ARCH 
FLOOR 145.0000           FT 88.02$             12,762.90$        

275 603 FIELD PAVING OF EXISTING PIPE, AS PER PLAN 145.0000           FT 190.24$           27,584.80$        
276 603 CONDUIT MISC.: CONDUIT CLEANOUT 145.0000           FT 49.36$             7,157.20$          

Total: 47,504.90$        

Ref. No. Item No. Description Quantity Units Unit Price Extension

277 202
REMOVAL MISC.: BITUMINOUS PAVEMENT ON CMP ARCH 
FLOOR 167.0000           FT 86.56$             14,455.52$        

278 603 FIELD PAVING OF EXISTING PIPE, AS PER PLAN 167.0000           FT 165.18$           27,585.06$        
279 603 CONDUIT MISC.: CONDUIT CLEANOUT 167.0000           FT 49.36$             8,243.12$          

Total: 50,283.70$        

39-16-01A - CULVERT MP 110.6 (Ref. Nos. 274 - 276)

39-16-01A - CULVERT MP 111.41 (Ref. Nos. 277 - 279)



Ref. No. Item No. Description Quantity Units Unit Price Extension
280 SP 119 RAILROAD PROTECTIVE LIABILITY INSURANCE - NS 1.0000               LUMP 14,540.60$      14,540.60$        
281 254 PAVEMENT PLANING, ASPHALT CONCRETE, (T=2") 39,906.0000      SQ. YD. 1.57$               62,652.42$        

282 SP 404
ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED 
STONE (PG 64-22) 2,217.0000        CU. YD. 140.30$           311,045.10$      

283 604
CATCH BASIN, ADJUSTED TO GRADE, LESS THAN 4", AS PER 
PLAN 6.0000               EACH 1,089.27$        6,535.62$          

284 604 CATCH BASIN, ADJUSTED TO GRADE, 4" - 12", AS PER PLAN 28.0000             EACH 1,393.71$        39,023.88$        

285 604
CATCH BASIN, ADJUSTED TO GRADE, GREATER THAN 12", AS 
PER PLAN 2.0000               EACH 1,648.87$        3,297.74$          

286 604 CATCH BASIN GRATE AND CASTING, AS PER PLAN 2.0000               EACH 589.44$           1,178.88$          
287 614 WORK ZONE EDGE LINE, CLASS 1, 740.02 TYPE 1 10.0000             MILE 1,058.00$        10,580.00$        
288 614 WORK ZONE LANE LINE, CLASS 1, 740.02 TYPE 1 5.0000               MILE 920.00$           4,600.00$          
289 614 WORK ZONE EDGE LINE, CLASS 1, 740.06, TYPE 1 7,260.0000        FOOT 1.27$               9,220.20$          
290 614 WORK ZONE LANE LINE, CLASS 1, 740.06 TYPE 1 2,420.0000        FOOT 0.81$               1,960.20$          
291 SP 614 MAINTAINING TRAFFIC 1.0000               LUMP 93,877.18$      93,877.18$        
292 SP 622A TEMPORARY PORTABLE BARRIER (WITHOUT GLARE SHIELD) 1.0000               LUMP 326,739.04$    326,739.04$      
293 SP 626A CONSTRUCTION ZONE MARKERS, ONE-WAY MODEL, WHITE 1,920.0000        EACH 2.73$               5,241.60$          

294 SP 626A CONSTRUCTION ZONE MARKERS, ONE-WAY MODEL, YELLOW 960.0000           EACH 3.11$               2,985.60$          
295 SP 641 8" TEMPORARY CHANNELIZING LINE (WHITE) 4.0000               MILE 3,643.20$        14,572.80$        
296 SP 641 8" TEMPORARY CHANNELIZING LINE (YELLOW) 2.0000               MILE 3,643.20$        7,286.40$          
297 SP 641A TEMPORARY REMOVAL OF EXISTING PAVEMENT MARKINGS 1.2000               MILE 11,840.40$      14,208.48$        
298 SP 641C REMOVAL OF PAVEMENT MARKINGS 20.6500             MILE 1,518.00$        31,346.70$        
299 642 YELLOW EDGE LINE, 6", TYPE 1 2.9500               MILE 764.75$           2,256.01$          
300 642 WHITE EDGE LINE, 6", TYPE 1 2.9500               MILE 764.75$           2,256.01$          
301 642 WHITE LANE LINE, 6", TYPE 1 5.9000               MILE 361.10$           2,130.49$          
302 SPECIAL TRACKLESS TACK 3,200.0000        GAL 2.36$               7,552.00$          
303 SPECIAL SONIC NAP ALERT PATTERN (SNAP) 5.4500               MILE 2,671.70$        14,560.77$        
304 SPECIAL CROSSOVER CLOSED / REOPENED, AS PER PLAN 1.0000               EACH 9,187.21$        9,187.21$          

Total: 998,834.93$      

39-16-01B - ROADWAY FOR STRUCTURE MP 117.3 AND MP 118.1 (Ref. Nos. 280 - 304)



Ref. No. Item No. Description Quantity Units Unit Price Extension
305 SP 202 PORTIONS OF STRUCTURE REMOVED 1.0000               LUMP 264,500.00$    264,500.00$      
306 SP 509 EPOXY COATED REINFORCING STEEL, GRADE 60 4,312.0000        POUND 2.30$               9,917.60$          
307 513 WELDED STUD SHEAR CONNECTORS 20.0000             EACH 34.50$             690.00$             
308 SP 516A CRACK REPAIR USING EPOXY INJECTION 100.0000           FOOT 115.00$           11,500.00$        
309 SP 516B SEALING OF CONSTRUCTION JONITS 3,986.0000        FOOT 6.90$               27,503.40$        
310 SP 519 PATCHING CONCRETE STRUCTURES 85.0000             SQ. FT. 172.50$           14,662.50$        

311 SP 527
FALSEWORK, TEMPORARY BRACING, AND PROTECTIVE 
STRUCTURES 1.0000               LUMP 401,350.00$    401,350.00$      

312 SP 533D
CONTINUOUS ELASTOMER SEAL IN A PORTLAND CEMENT 
CONCRETE JOINT 868.0000           FOOT 402.50$           349,370.00$      

313 SP 536 CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS 1,631.0000        SQ. YD. 12.65$             20,632.15$        

314 SP 536
CONCRETE WEATHERPROOFING, DECK, ABUTMENT SLABS 
AND APPROACH SLABS 7,294.0000        SQ. YD. 9.20$               67,104.80$        

315 848
MICRO-SILICA MODIFIED CONCRETE OVERLAY USING 
HYDRODEMOLITION, 2" THICK 7,944.0000        SQ. YD. 46.00$             365,424.00$      

316 848 SURFACE PREPARATION USING HYDRODEMOLITION 7,944.0000        SQ. YD. 69.00$             548,136.00$      

317 848
MICRO-SILICA MODIFIED CONCRETE OVERLAY (VARIABLE 
THICKNESS), MATERIAL ONLY 221.0000           CU. YD. 184.00$           40,664.00$        

318 848 TEST SLAB 1.0000               LUMP 3,450.00$        3,450.00$          
319 848 FULL-DEPTH REPAIR 3.0000               CU. YD. 4,025.00$        12,075.00$        
320 848 HAND CHIPPING 18.0000             SQ. YD. 350.75$           6,313.50$          
321 SPECIAL REPLACEMENT OF PARAPET REINFORCING STEEL 932.0000           FOOT 138.00$           128,616.00$      

Total: 2,271,908.95$   

Ref. No. Item No. Description Quantity Units Unit Price Extension

322 IB, ART.6
PREMIUM FOR CONTRACT PERFORMANCE BOND AND 
PAYMENT BOND 1.0000               LUMP 151,442.03$    151,442.03$      

323 SP 619 FIELD OFFICE 1.0000               LUMP 100,223.06$    100,223.06$      
324 SP 623 CONSTRUCTION LAYOUT SURVEY 1.0000               LUMP 335,998.04$    335,998.04$      
325 624 MOBILIZATION 1.0000               LUMP 1,188,493.53$ 1,188,493.53$   

Total: 1,776,156.66$   

39-16-01B - STRUCTURE MP 117.3 AND MP 118.1  (Ref. Nos. 305 - 321)

39-16-01 - GENERAL  (Ref. Nos.  322 - 325)



Ref. No. Item No. Description Quantity Units Unit Price Extension
326 203 EXCAVATION (ASPHALT ALTERNATE) 60,351.0000      CY -$                   

327 SP 302
ASPHALT CONCRETE BASE, PG64-22 (SHOULDER) (ASPHALT 
ALTERNATE) 13,107.0000      CY -$                   

328 SP 302 ASPHALT CONCRETE BASE, PG64-22 (ASPHALT ALTERNATE) 54,580.0000      CY -$                   
329 SP 304 AGGREGATE BASE (SHOULDER) (ASPHALT ALTERNATE) 18,039.0000      CY -$                   
330 SP 304 AGGREGATE BASE (ASPHALT ALTERNATE) 27,984.0000      CY -$                   

331 SP 402
ASPHALT CONCRETE BASE COURSE OR RECYCLED ASPHALT 
CONCRETE BASE COURSE, PG64-22 (ASPHALT ALTERNATE) 2,718.0000        CY -$                   

332 SP 402

ASPHALT CONCRETE BASE COURSE OR RECYCLED ASPHALT 
CONCRETE BASE COURSE, PG70-22 (FR) (ASPHALT 
ALTERNATE) 8,329.0000        CY -$                   

333 SP 404
ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED 
STONE, PG64-22 (ASPHALT ALTERNATE) 8,562.0000        CY -$                   

334 SP 404
ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED 
SLAG, PG70-22 (FR) (ASPHALT ALTERNATE) 10,991.0000      CY -$                   

335 SP 407
TACK COAT FOR INTERMEDIATE COURSE, AS PER PLAN 
(ASPHALT ALTERNATE) 13,441.0000      GAL -$                   

336 SP 407 TACK COAT, AS PER PLAN (ASPHALT ALTERNATE) 44,567.0000      GAL -$                   

Total: -$                   

Ref. No. Item No. Description Quantity Units Unit Price Extension
337 203 EXCAVATION (CONCRETE ALTERNATE) 61,685.0000      CY 22.10$             1,363,238.50$   
338 SP 304 AGGREGATE BASE (SHOULDER) (CONCRETE ALTERNATE) 12,134.0000      CY 36.99$             448,836.66$      
339 SP 304 AGGREGATE BASE (CONCRETE ALTERNATE) 28,966.0000      CY 42.33$             1,226,130.78$   
340 305 CONCRETE BASE (12-1/2") (CONCRETE ALTERNATE) 169,623.0000    SY 43.35$             7,353,157.05$   

341 SP 402
ASPHALT CONCRETE BASE COURSE OR RECYCLED ASPHALT 
CONCRETE BASE COURSE, PG64-22 (CONCRETE ALTERNATE) 2,428.0000        CY 143.75$           349,025.00$      

39-16-01A - CONCRETE ALTERNATE (Ref. Nos.  337 - 348)

39-16-01A - ASPHALT ALTERNATE (Ref. Nos.  326 - 336)



342 SP 402

ASPHALT CONCRETE BASE COURSE OR RECYCLED ASPHALT 
CONCRETE BASE COURSE, PG70-22 (FR) (CONCRETE 
ALTERNATE) 8,613.0000        CY 141.45$           1,218,308.85$   

343 SP 404
ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED 
STONE, PG64-22 (CONCRETE ALTERNATE) 8,318.0000        CY 146.05$           1,214,843.90$   

344 SP 404
ASPHALT CONCRETE SURFACE COURSE, USING CRUSHED 
SLAG, PG70-22 (FR) (CONCRETE ALTERNATE) 11,237.0000      CY 211.60$           2,377,749.20$   

345 SP 407
TACK COAT FOR INTERMEDIATE COURSE, AS PER PLAN 
(CONCRETE ALTERNATE) 13,436.0000      GAL 2.30$               30,902.80$        

346 SP 407 TACK COAT, AS PER PLAN (CONCRETE ALTERNATE) 29,829.0000      GAL 2.30$               68,606.70$        

347 SPECIAL
ROLLER COMPACTED CONCRETE BASE (10-1/2") (CONCRETE 
ALTERNATE) 47,053.0000      SY 33.95$             1,597,449.35$   

348 SPECIAL
PRESSURE RELIEF JOINT, TYPE A, AS PER PLAN (CONCRETE 
ALTERNATE) 1,228.0000        FT 306.96$           376,946.88$      

Total: 17,625,195.67$ 

TOTAL BID AMOUNT: 42,152,874.89$ 

Name
Include in 

total Response
No Yes

 Amount : No 320,000.00$                                                                                        
 Temp. 
Access 
Deduct No

Yes

 Amount : No 150,000.00$                                                                                        

NOTE:  ALL BIDDERS MUST COMPLETE THE ALTERNATES BELOW.
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