
 

 
 
 
 
 

OHIO TURNPIKE AND  
INFRASTRUCTURE COMMISSION 

 
ADDENDUM NO. 2 

ISSUED: SEPTEMBER 15, 2023 
 

PROJECT NO.  43-23-05 
 
 

  BRIDGE DECK REPLACEMENT AND REHABILITATION SPIES-HANDY CORNERS ROAD 
(TR 22) OVER OHIO TURNPIKE M.P. 27.3, HARTMAN-INLET ROAD (TR 17) OVER OHIO 

TURNPIKE M.P. 32.2, FULTON COUNTY, OHIO 
  

ISSUED AUGUST 29, 2023 
 

OPENING DATE: 2:00 P.M. (EASTERN TIME) SEPTEMBER 20 27, 2023 
 

ATTENTION OF BIDDERS IS DIRECTED TO: 
 

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON SEPTEMBER 15, 2023 
 

MODIFICATIONS TO THE CONTRACT DOCUMENTS 
        

Revised Plan Sheets 6, 13, 25, and 51 of 78 
-AND- 

Bid Schedule of Items and Estimated Quantities Worksheet 
Reference Nos.: 3 and 100 

-AND- 
Special Provisions: SP 619 

-AND- 
Bid Opening Date to be extended from September 20, 2023, at 2:00 PM until September 27, 2023, at 2:00 

PM. 
 
 

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of 
Contracts Administration. 
 

   
__________________________  September 15, 2023 
Aimee W. Lane, Esq.,              Date 
Director of Contracts Administration 
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ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON SEPTEMBER 15, 2023: 
 

Q#7 This project 43-23-05 (Fulton County Bridge Deck Replacement and Rehabilitation) appears to 
have 0.68 miles of Pavement Marking Removal. 
This seems like a very small quantity except that with two closures it is conceivable. 
Could there be a significantly greater quantity of removal in the Lump Sum Maintenance Of 
Traffic package? 

 
A#7     The Pavement Marking Removal quantity was provided for the shoulder closures on mainline I-80 

when reducing the lanes from 12’ wide to 11’ wide.  Only existing edge line is being removed with the 
lane reduction.  No additional quantities or increase in quantities is anticipated. 

  
 
Q#8 During the field reconnaissance of the project at Spies-Handy Corners Road (TR22) and 

Hartman-Inlet Road (TR17), existing trees were observed within the zone of construction.  On 
the previous OTC project #43-23-06, bid items where provided for this work. Will OTC provide 
bid items for Trees Removed for project #43-23-05? 

 
 
A#8 Ref. No. 6, Item 201 Clearing and Grubbing, is currently included within the plans. Please see Item 

201 – Clearing and Grubbing note added to revised Plan Sheet 6 of 78 included with this addendum.  
Per ODOT CMS 201.06, Item 201 Clearing and Grubbing includes backfilling holes, scalping, and 
removing all trees and stumps at the lump sum price bid. 

 
 
Q#9 Review of Addendum #1, issued yesterday afternoon, provided geotechnical reports and 

adjusted Excavation, Embankment and Borrow bid items quantities. In addition, a new bid 
item, Excavation, As Per Plan was provided to account for the removal and off-site disposal of 
known unsuitable excavated materials. 
  
Due to the timing of this additional requirement, in order to locate and accurately estimate the 
cost of off-site material disposal, we respectfully request a one week bid delay. 
ring      

 
A#9 The Bid Opening Date for this project will be extended with this addendum due to the need for 

additional time for potential Bidders to find disposal site(s) for unsuitable excavated materials. The 
Bid Opening Date will be extended from September 20, 2023, at 2:00 PM until September 27, 2023, at 
2:00 PM. 

 
 
  



ADDENDUM NO. 2 
PROJECT NO. 43-23-05 
PAGE 3 
 

 
 

Q#10 It appears that the bid quantity for line item 100, Class QC1 Concrete, Pier Above Footing (MP 
27.3), may be overstated at 21 CU YD.  If it is correct, it appears that plan sheets/details may be 
missing.  Please advise. 

 
A#10 The quantity for Ref. No. 100 has been corrected to 8 CU YD. See revision to Plan Sheet 51 of 78 and 

the revised Estimated Quantities Worksheet, both included with this addendum. 
 
Additional Information Provided: 
 
SP 619 – Field Office, dated 5/25/2023, is provided as a part of this addendum. Ref. No. 3 has been updated 
on Plan Sheet 13 of 78 and the revised Estimated Quantities Worksheet, both included with this addendum. 
 
 
 
Note: The Bid Opening Date has been extended from September 20, 2023, at 2:00 PM until September 

27, 2023, at 2:00 PM. 
 

END OF ADDENDUM NO. 2 
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