OHIO

TURNPIKE

OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION

ADDENDUM NO. 2
ISSUED: SEPTEMBER 15, 2023

PROJECT NO. 43-23-05

BRIDGE DECK REPLACEMENT AND REHABILITATION SPIES-HANDY CORNERS ROAD
(TR 22) OVER OHIO TURNPIKE M.P. 27.3, HARTMAN-INLET ROAD (TR 17) OVER OHIO
TURNPIKE M.P. 32.2, FULTON COUNTY, OHIO
ISSUED AUGUST 29, 2023
OPENING DATE: 2:00 P.M. (EASTERN TIME) SEPTEMBER 26 27, 2023

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON SEPTEMBER 15, 2023

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Revised Plan Sheets 6, 13, 25, and 51 of 78
-AND-
Bid Schedule of Items and Estimated Quantities Worksheet

Reference Nos.: 3 and 100
-AND-

Special Provisions: SP 619
-AND-

Bid Opening Date to be extended from September 20, 2023, at 2:00 PM until September 27, 2023, at 2:00
PM.

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of
Contracts Administration.

e (0. Kare
September 15, 2023

Aimee W. Lane, Esq., Date
Director of Contracts Administration
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ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON SEPTEMBER 15, 2023:

Q#7  This project 43-23-05 (Fulton County Bridge Deck Replacement and Rehabilitation) appears to
have 0.68 miles of Pavement Marking Removal.
This seems like a very small quantity except that with two closures it is conceivable.
Could there be a significantly greater quantity of removal in the Lump Sum Maintenance Of
Traffic package?

A#7  The Pavement Marking Removal quantity was provided for the shoulder closures on mainline I-80
when reducing the lanes from 12’ wide to 11’ wide. Only existing edge line is being removed with the
lane reduction. No additional quantities or increase in quantities is anticipated.

Q#8 During the field reconnaissance of the project at Spies-Handy Corners Road (TR22) and
Hartman-Inlet Road (TR17), existing trees were observed within the zone of construction. On
the previous OTC project #43-23-06, bid items where provided for this work. Will OTC provide
bid items for Trees Removed for project #43-23-05?

A#8  Ref. No. 6, Item 201 Clearing and Grubbing, is currently included within the plans. Please see Item
201 — Clearing and Grubbing note added to revised Plan Sheet 6 of 78 included with this addendum.
Per ODOT CMS 201.06, Item 201 Clearing and Grubbing includes backfilling holes, scalping, and
removing all trees and stumps at the lump sum price bid.

Q#9 Review of Addendum #1, issued yesterday afternoon, provided geotechnical reports and
adjusted Excavation, Embankment and Borrow bid items quantities. In addition, a new bid
item, Excavation, As Per Plan was provided to account for the removal and off-site disposal of
known unsuitable excavated materials.

Due to the timing of this additional requirement, in order to locate and accurately estimate the
cost of off-site material disposal, we respectfully request a one week bid delay.
ring

A#9  The Bid Opening Date for this project will be extended with this addendum due to the need for
additional time for potential Bidders to find disposal site(s) for unsuitable excavated materials. The
Bid Opening Date will be extended from September 20, 2023, at 2:00 PM until September 27, 2023, at
2:00 PM.
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Q#10 It appears that the bid quantity for line item 100, Class QC1 Concrete, Pier Above Footing (MP
27.3), may be overstated at 21 CU YD. Ifitis correct, it appears that plan sheets/details may be
missing. Please advise.

A#10  The quantity for Ref- No. 100 has been corrected to 8 CU YD. See revision to Plan Sheet 51 of 78 and
the revised Estimated Quantities Worksheet, both included with this addendum.

Additional Information Provided:

SP 619 — Field Office, dated 5/25/2023, is provided as a part of this addendum. Ref. No. 3 has been updated
on Plan Sheet 13 of 78 and the revised Estimated Quantities Worksheet, both included with this addendum.

Note: The Bid Opening Date has been extended from September 20, 2023, at 2:00 PM until September
27,2023, at 2:00 PM.

END OF ADDENDUM NO. 2
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