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FARM DRAINS

ALL FARM DRAINS, WHICH ARE ENCOUNTERED DURING CONSTRUCTION, SHALL BE PROVIDED

WITH UNOBSTRUCTED OUTLETS. EXISTING COLLECTORS WHICH ARE LOCATED BELOW THE
ROADWAY DITCH ELEVATIONS, AND WHICH CROSS THE ROADWAY, SHALL BE REPLACED
WITHIN THE (RIGHT OF WAY) (CONSTRUCTION) LIMITS BY ITEM SP 611 CONDUIT, TYPE B, ONE
COMMERCIAL SIZE LARGER THAN

THE EXISTING CONDUIT.

EXISTING COLLECTORS AND ISOLATED FARM DRAINS, WHICH ARE ENCOUNTERED ABOVE THE
ELEVATION OF ROADWAY DITCHES, SHALL BE OUTLETTED INTO THE ROADWAY DITCH BY SP
611 TYPE F CONDUIT. THE OPTIMUM OUTLET ELEVATION SHALL BE ONE FOOT ABOVE THE
FLOWLINE ELEVATION OF THE DITCH. LATERAL FIELD TILES WHICH CROSS THE ROADWAY
SHALL BE INTERCEPTED BY SP 611, TYPE E CONDUIT, AND CARRIED IN A LONGITUDINAL
DIRECTION TO AN ADEQUATE OUTLET OR ROADWAY CROSSING.

THE LOCATION, TYPE, SIZE AND GRADE OF REPLACEMENTS SHALL BE DETERMINED BY THE
ENGINEER AND PAYMENT SHALL BE MADE ON FINAL MEASUREMENTS.

EROSION CONTROL PADS AND ANIMAL GUARDS SHALL BE PROVIDED AT THE OUTLET END OF
ALL FARM DRAINS AS PER ODOT STANDARD CONSTRUCTION DRAWING DM-1.1, EXCEPT WHEN
THEY OUTLET INTO A DRAINAGE STRUCTURE. PAYMENT FOR THE EROSION CONTROL PADS
AND ANIMAL GUARDS AND ANY NECESSARY BENDS OR BRANCHES SHALL BE INCLUDED FOR
PAYMENT IN THE PERTINENT CONDUIT ITEMS.

THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN INCLUDED IN THE GENERAL SUMMARY
TO BE USED AS DIRECTED BY THE CHIEF ENGINEER FOR THE WORK NOTED ABOVE:

SP611 6" CONDUIT, TYPE B S50 FT.
SP611 6"CONDUIT, TYPE E 50 FT.
SP 611 6" CONDUIT, TYPE F S50 FT.

601 ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FABRIC 15CU. YD.

REVIEW OF DRAINAGE FACILITIES

BEFORE ANY WORK IS STARTED ON THE PROJECT 43-23-06 AND AGAIN BEFORE FINAL
ACCEPTANCE BY THE OTIC, REPRESENTATIVES OF THE OTIC AND THE CONTRACTOR, SHALL
MAKE AN AN INSPECTION OF ALL EXISTING SEWERS WHICH ARE TO REMAIN IN SERVICE AND
WHICH MAY BE AFFECTED BY THE WORK. THE CONDITION OF THE EXISTING CONDUITS AND
THEIR APPURTENANCES SHALL BE DETERMINED FROM FIELD OBSERVATIONS. RECORDS OF
THE INSPECTION SHALL BE KEPT IN WRITING BY THE OTIC REPRESENTATIVE.

ALL NEW CONDUITS, INLETS, CATCH BASINS, AND MANHOLES CONSTRUCTED AS PART OF THE
PROJECT 43-23-06 SHALL BE FREE OF ALL FOREIGN MATTER AND IN A CLEAN CONDITION
BEFORE THE PROJECT 43-23-06 WILL BE ACCEPTED BY THE OHIO TURNPIKE AND
INFRASTRUCTURE COMMISSION.

ALL EXISTING SEWERS INSPECTED INITIALLY BY THE ABOVE MENTIONED PARTIES SHALL BE
MAINTAINED AND LEFT IN A CONDITION REASONABLY COMPARABLE TO THAT DETERMINED BY
THE ORIGINAL INSPECTION OR REVISED AS SHOWN IN THESE PLANS. ANY CHANGE IN THE
CONDITION RESULTING FROM THE CONTRACTOR'S OPERATIONS SHALL BE CORRECTED BY THE
CONTRACTOR TO THE SATISFACTION OF THE CHIEF ENGINEER.

PAYMENT FOR ALL OPERATIONS DESCRIBED ABOVE SHALL BE INCLUDED IN THE CONTRACT
PRICE FOR THE PERTINENT SP 611 CONDUIT ITEMS.

ITEM 620 - DELINEATOR, POST MOUNTED, AS PER PLAN

THIS ITEM SHALL BE AS OUTLINED IN 620 EXCEPT THAT ALL DELINEATORS AND SUPPORTS TO
BE INSTALLED SHALL BE PROVIDED BY OTIC. THE CONTRACTOR SHALL CONTACT THE CHIEF
ENGINEER TO ARRANGE FOR PICKUP OF THE DELINEATORS AND POST MATERIALS FOR THE
PROJECT. ALL DELINEATORS SHALL BE INSPECTED BY COMMISSION STAFF IN THE PRESENCE
OF THE CONTRACTOR PRIOR TO LOADING OF PROVIDED MATERIALS. THE CONTRACTOR SHALL
BE RESPONSIBLE FOR THE SAFE TRANSPORTATION OF THE MATERIALS PROVIDED TO THE JOB
SITE. UPON ARRIVAL AT THE JOB SITE, THE TRANSPORTED DELINEATOR MATERIALS SHALL BE
INSPECTED BY COMMISSION PERSONNEL TO ENSURE THAT NO DAMAGE OCCURRED DURING
TRANSPORT. COSTS ASSOCIATED WITH THE PICK- UP OF THE DELINEATORS AND SUPPORTS,
THE TRANSPORTATION TO THE PROJECT SITE AND ANY STORAGE COSTS UNTIL ERECTED
SHALL BE CONSIDERED INCIDENTAL TO THIS ITEM. THIS ITEM SHALL INCLUDE ALL LABOR AND
EQUIPMENT COSTS NECESSARY TO INSTALL THE DELINEATORS INDICATED IN THE PLANS.

ITEM SP 626 - BARRIER REFLECTORS

FOLLOWING COMPLETION OF THE PROJECT, NEW BARRIER REFLECTORS SHALL BE INSTALLED
ON THE PROPOSED GUARDRAIL AND PARAPET. BARRIER REFLECTOR SPACING SHALL
CONFORM TO SP 626. MATERIAL SPECIFICATIONS SHALL CONFORM TO SP 626.

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY
FOR BARRIER REFLECTORS ON THE BRIDGE PARAPETS:
24 EACH

SP 626 BARRIER REFLECTOR, TYPE B2

CROSSINGS AND CONNECTIONS TO EXISTING PIPES AND UTILITIES

WHERE PLANS PROVIDE FOR A PROPOSED CONDUIT TO BE CONNECTED TO, OR CROSS OVER
OR UNDER AN EXISTING SEWER OR UNDERGROUND UTILITY, THE CONTRACTOR SHALL LOCATE
THE EXISTING PIPES OR UTILITIES BOTH AS TO LINE AND GRADE BEFORE STARTING TO LAY
THE PROPOSED CONDUIT.

IF IT IS DETERMINED THAT THE ELEVATION OF THE EXISTING CONDUIT, OR EXISTING
APPURTENANCE TO BE CONNECTED, DIFFERS FROM THE PLAN ELEVATION OR RESULTS IN A
CHANGE IN THE PLAN CONDUIT SLOPE, THE CHIEF ENGINEER SHALL BE NOTIFIED BEFORE
STARTING CONSTRUCTION OF ANY PORTION OF THE PROPOSED CONDUIT WHICH WILL BE
AFFECTED BY THE VARIANCE IN THE EXISTING ELEVATIONS.

IF IT IS DETERMINED THAT THE PROPOSED CONDUIT WILL INTERSECT AN EXISTING SEWER OR
UNDERGROUND UTILITY IF CONSTRUCTED AS SHOWN ON THE PLAN, THE CHIEF ENGINEER
SHALL BE NOTIFIED BEFORE STARTING CONSTRUCTION OF ANY PORTION OF THE PROPOSED
CONDUIT WHICH WOULD BE AFFECTED BY THE INTERFERENCE WITH AN EXISTING FACILITY.

PAYMENT FOR ALL THE OPERATIONS DESCRIBED ABOVE SHALL BE INCLUDED IN THE
CONTRACT PRICE FOR THE PERTINENT SP 611 CONDUIT ITEM.

ITEM SP 304 - AGGREGATE BASE, AS PER PLAN

IN ADDITION TO THE REQUIREMENTS OF ITEM SP 304, THIS ITEM SHALL CONSIST OF ODOT ITEM
703 NO. 1 AND NO. 2 STONE.

ITEM 204 - GEOTEXTILE FABRIC, 712.09 TYPE A, AS PER PLAN
ITEM 204 - GEOTEXTILE FABRIC, 712.09 TYPE B, AS PER PLAN

IN ADDITION TO THE REQUIREMENTS OF ITEM 204, THIS ITEM SHALL CONSIST OF ODOT ITEM
712.09, TYPE A GEOTEXTILE FABRIC OR ODOT ITEM 712.09, TYPE B GEOTEXTILE FABRIC, AS
INDICATED IN THE PLANS.

ITEM SPECIAL - GEOSYNTHETIC LINER

THIS ITEM SHALL CONSIST OF A GEOSYNTHETIC LINER OR EQUIVALENT IMPERMEABLE
GEOTEXTILE CONFORMING TO STANDARD SPECIFICATION GRI-GM17 OF THE GEOSYNTEHTIC
INSTITUTE, 475 KEDRON AVENUE, FOLSOM, PA, 19033, AT LOCATIONS INDICATED ON THE
TYPICAL SECTIONS. ANY ADDITIONAL EXCAVATION REQUIRED TO INSTALL THE LINER

SHALL BE CONSIDERED INCIDENTAL TO THE COST OF THIS ITEM.

ITEM 203 - EMBANKMENT, AS PER PLAN

IN ADDITION TO THE REQUIREMENTS OF ITEM 203, THIS ITEM SHALL CONSIST OF NATURAL
SOILS CLASSIFIED AS A-4a, A-6a, OR A-6b.

ITEM 202 - GUARDRAIL REMOVED, AS PER PLAN

IN ADDITION TO THE REQUIREMENTS OF ITEM 202, THE CONTRACTOR SHALL CAREFULLY
REMOVE THE EXISTING GUARDRAIL AND ALL ASSOCIATED ITEMS (HARDWARE, POSTS, ETC.)
DESIGNATED FOR REMOVAL IN THE PLANS SO AS NOT TO DAMAGE ANY REMOVAL ITEMS

AND DELIVER THE GUARDRAIL PANELS, PLASTIC BLOCKOUTS, AND ALL STEEL GUARDRAIL
POSTS TO THE FULTON COUNTY ENGINEERS OFFICE AT 9120 COUNTY ROAD 14, WAUSEON, OH,
4356.

THE CONTRACTOR SHALL CONTACT THE FULTON COUNTY ENGINEERS OFFICE AT LEAST
SEVEN (7) DAYS PRIOR TO DELIVERY OF THE EXISTING GUARDRAIL, EXISTING PLASTIC
BLOCKOUTS AND ALL EXISTING STEEL GUARDRAIL POSTS.

PAYMENT FOR THE ABOVE STATED SHALL INCLUDE ALL LABOR, MATERIALS, EQUIPMENT,
AND INCIDENTALS NECESSARY TO PERFORM THIS WORK AND SHALL BE INCLUDED IN
THE UNIT PRICE BID FOR ITEM 202 - GUARDRAIL REMOVED, AS PER PLAN.

ITEM 203 - BORROW
THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY
FOR USE AS DIRECTED BY THE ENGINEER:

203 BORROW 13226 CU. YD. + 1175 CU. YD. CONTINGENCY

=14401 CU YD

ITEM 203 - EXCAVATION, AS PER PLAN

IN ADDITION TO THE REQUIREMENTS OF ITEM 203, THIS ITEM SHALL ALSO INCLUDE
THE REMOVAL AND OFF-SITE DISPOSAL OF EXCAVATED MATERIALS.

SURVEYING PARAMETERS

USE THE FOLLOWING VERTICAL POSITIONING AND HORIZONTAL POSITIONING
PARAMETERS FOR ALL SURVEYING:

PROJECT CONTROL

POSITIONING METHOD: GNSS
MONUMENT TYPE: " REBAR WITH PLASTIC CAP STAMPED "GPD GROUP"

VERTICAL POSITIONING

ORTHOMETRIC HEIGHT DATUM: NAVD88
GEOID: GEOID 18

HORIZONTAL POSITIONING

REFERENCE FRAME: NAD83 (2011)

ELLIPSOID: GRS80

MAP PROJECTION: LAMBERT CONFORMAL CONIC
COORDINATE SYSTEM: OHIO STATE PLANE NORTH
COMBINED SCALE FACTOR: 1.00000000

ORIGIN OF COORDINATE SYSTEM: 0,0

USE THE POSITIONING METHODS AND MONUMENT TYPE DESCRIBED IN THE ORIGINAL
SURVEY TO RESTORE ALL MONUMENTS RELATED TO PRIMARY PROJECT CONTROL
THAT ARE DAMAGED OR DESTROYED BY CONSTRUCTION ACTIVITIES. RESTORE THE
DAMAGED OR DESTROYED MONUMENTS IN ACCORDANCE WITH CMS 623.

UNITS ARE IN U.S. SURVEY FEET.

BENCHING OF FOUNDATION SLOPES

ALTHOUGH TYPICAL SECTIONS INDICATE SPECIFIC DIMENSIONS FOR PROPOSED BENCHING
OF THE EMBANKMENT FOUNDATIONS IN CERTAIN AREAS, NO WAIVER OF THE
SPECIFICATIONS IS INTENDED. BENCH ALL OTHER SLOPED EMBANKMENT AREAS AS SET
FORTH IN 203.05. NO ADDITIONAL PAYMENT WILL BE MADE FOR BENCHING REQUIRED
UNDER THE PROVISIONS OF 203.05.

SPECIAL BENCHING SLOPE DRAINS

PLACE SPECIAL BENCHING SLOPE DRAINS AS DETAILED ON SHEET # AND AS INDICATED ON
THE TYPICAL SECTIONS. THESE DRAINS SHALL CONSIST OF ITEM 204 GRANULAR
EMBANKMENT, AS PER PLAN (NO. 8 AGGREGATE), ITEM 204 GEOTEXTILE FABRIC, 712.09 TYPE
A, AS PER PLAN, AND ITEM SP611 4" CONDUIT TYPE F, 707.31 (PERFORATED). TYPE F
CONDUIT SHALL BE PERFORATED AS PER CONDUIT FOR ITEM 605 UNCLASSIFIED PIPE
UNDERDRAINS. THE GRANULAR EMBANKMENT SHALL BE PLACED IN LIFTS AS THE SPECIAL
BENCHING BACKFILL IS CONSTRUCTED. TRANSVERSE OUTLET DRAINS SHALL BE PROVIDED
AS DIRECTED BY THE CHIEF ENGINEER. THESE OUTLET DRAINS SHALL CONSIST OF ITEM
SP611 CONDUIT TYPE F, 707.33 WITH ITEM SP611 PRECAST REINFORCED CONCRETE
OUTLETS.

THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN INCLUDED IN THE GENERAL SUMMARY
TO BE USED AS DIRECTED BY THE CHIEF ENGINEER FOR THE WORK NOTED ABOVE:

204 GRANULAR EMBANKMENT, AS PER PLAN (NO.8 AGGREGATE) 50 CU. YD.
204 GEOTEXTILE FABRIC, 712.09 TYPE A, AS PER PLAN 500 SQ. YD.
204 GEOTEXTILE FABRIC, 712.09 TYPE B, AS PER PLAN 500 SQ. YD.
SPECIAL  GEOSYNTHETIC LINER 500 SQ. YD.
SP611 4" CONDUIT, TYPE F, 707.31 (PERFORATED) 250 FT.
SP611 4" CONDUIT, TYPE F, 707.33 250 FT.
SP611 PRECAST REINFORCED CONCRETE OUTLET 10 EACH.
601 ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FABRIC 25 CU. YD.
601 TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT 500 SQ. YD.
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SHEET NUMBER GRAND REF. T =
4 5 15 16 17 19 46 ITEM TOTAL UNIT DESCRIPTION NO. %\E 55
GENERAL HEH k=1
1B, ART.6 LUMP  |LUMP SUM| PREMIUM FOR CONTRACT PERFORMANCE BOND AND PAYMENT BOND Og e H
SP 614 LUMP  |LUMP SUM|MAINTAINING TRAFFIC % S38t
SP 619 LUMP  |LUMP SUM|FIELD OFFICE § 13
SP 623 LUMP LUMP SUM| CONSTRUCTION LAYOUT SURVEY 1 Q gS i
624 LUMP  |LUMP SUM|{MOBILIZATION QL s
ROADWAY % (VL g Z
Q gi
201 LUMP  |LUMP SUM| CLEARING AND GRUBBING i O
2 201 2 EACH | TREE REMOVED, 18" 8 I
1 201 1 EACH | TREE REMOVED, 30" 8 (D
329 202 329 FOOT | PIPE REMOVED. 24" AND UNDER T w
<|2|2
3710 202 3710 FOOT | GUARDRAIL REMOVED, AS PER PLAN 5 S § § —
211 202 211 FOOT | CURB REMOVED a|2(2" E
605 202 605 FOOT | FENCE REMOVED
6267 202 6267 SQ YD |PAVEMENT REMOVED (ASPHALT) ol E
8 SP 202 8 EACH | CATCH BASIN REMOVED ElE
1779 30 203 17823 CUYD |EXCAVATION § z|z O
6047 3 203 ¢t 6047 3 CU YD |EXCAVATION, AS PER PLAN 5 23|35 -
] 17793 4 203 ¢ 17793 CUYD |EMBANKMENT, AS PER PLAN 5 g 2|8 0
14401 203 ¢ 144013 CUYD |BORROW 212
AADAAN S x|
7959 113 204 8072 SQYD |SUBGRADE COMPACTION |.|J
50 204 50 CUYD | GRANULAR EMBANKMENT, AS PER PLAN (NO. 8 AGGREGATE) 5 m
4 204 4 HOUR | PROOF ROLLING
12 SPECIAL 12 EACH | PRECAST FLARED END SECTION sl :
3988 606 3988 FOOT | GUARDRAIL, TYPE MGS "
Solt=z I—
6 606 6 EACH | ANCHOR ASSEMBLY, MGS TYPE T RER O
8 606 8 EACH | MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 s =[O U
4 SP 606A 4 EACH | ANCHOR ASSEMBLY, MGS TYPE E
605 SP 607 605 FOOT |FENCE, TYPE 47 8 2 - :
EROSION CONTROL 02k 2 m
500 6408 204 6908 SQ YD | GEOTEXTILE FABRIC, 712.09 TYPE A, AS PER PLAN 5 4 =9
500 204 500 SQ YD |GEOTEXTILE FABRIC, 712.09 TYPE B, AS PER PLAN 5
500 514 SPECIAL 1014 SQ YD | GEOSYNTHETIC LINER 5 I-
25 601 25 CUYD |ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FABRIC w
15 12 601 27 CUYD |ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FABRIC
500 601 500 SQ YD | TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT > <
Z
3|
2 659 2 EACH | SOIL ANALYSIS TEST 8
140 659 140 cUYD |TOPSOIL 2 u_
2018 659 2018 CUYD | TOPSOIL STOCKPILED > ,C_’
2018 659 2018 CUYD | TOPSOIL REPLACED x = Z
18183 659 18183 SQ YD | SEEDING AND MULCHING < L o
909 659 909 SQ YD |REPAIR SEEDING AND MULCHING =
909 659 909 SQ YD |INTER-SEEDING = n
4.09 659 4.09 TON | COMMERCIAL FERTILIZER 5’,
2 |2
3.76 659 3.76 ACRE | LIME <
147 659 147 MGAL | WATER 14 <
1150 670 1150 SQ YD | DITCH EROSION PROTECTION % <
LUMP 832 LUMP  |LUMP SUM| STORM WATER POLLUTION PREVENTION PLAN INSPECTIONS b o
63500 832 63500 EACH |EROSION CONTROL o ¥ Lu
LUMP SP 113 LUMP  |LUMP SUM| SWP3 MANAGEMENT f !
DRAINAGE ~
:-) |
5111 SP 605 5111 FOOT | 6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC = n-
250 SP611 250 FOOT | 4" CONDUIT, TYPE F, 707.31 (PERFORATED) Z
250 SP611 250 FOOT | 4" CONDUIT, TYPE F, 707.33
50 SP611 50 FOOT |6"CONDUIT, TYPE B m
50 SP611 50 FOOT | 6" CONDUIT, TYPEE
50 SP 611 50 FOOT |6"CONDUIT, TYPE F :
140 SP611 140 FOOT | 6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS ©
108 SP611 108 FOOT | 12" CONDUIT, TYPE B 8 I_
D o
106 SP611 106 FOOT | 12" CONDUIT, TYPE C 2 g O
< o
211 SP611 211 FOOT | 12" CONDUIT, TYPE F | —
[& - I
woE
10 SP611 10 FACH | PRECAST REINFORCED CONCRETE OUTLET 8 <Qt O
14
16 SP611 16 EACH | CATCH BASIN, NO. 3 o
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EARTHWORK SUBGRADE STABILIZATION
203 203 203 659 @ r ~ x 204 SPECIAL | sp 304
o) RS uj
= § © Cqo & X S S @ ©
S B 3¢ | 5% | 5% Su O
S i & 3 €3 § w G 3 1% 3 oy
S Q S Sy Qo L2y < T < Q =2
SHEET NO. S 2 2 = STATION 3 af Q959 5 Wz S S
. %( S o % SHEET NO. 8&3 §|“:‘ §u°.|:' L% Eéﬂ;} m ;&
IS} T < o G} > uj
- - 28 | 38 | 3% R I I
Q i < N\Y Ny ! Q [C)
N R o Q SIS o= oy Q Q
E E i < < 'i‘. < N <
Y Y Y Sy FROM | TO SF FT FT FT Sy SY 3%
BIDDLE SCOTT ROAD BRAILEY ROAD
> 155 %6 128 37 3+00.00 3+50.00 81.8 49.2 50.00 273.33 151.48
28 749 515 750 37 3+50.00 4+00.00 81.8 49.3 50.00 273.89 151.48
2 1001 1297 | a5 S I N T N B A so00 | oman HE
+50. +00. . . . A .
30 1467 2385 | 1364 38 5+00.00 5+50.00 81.7 49.2 50.00 273.33 151.30
31 2726 | 3979 | 2231 38 - 39 5+50.00 6+00.00 81.7 49.2 50.00 273.33 151.30
32 1383 | 1700 | 1112 39 6+00.00 6+50.00 81.7 492 50.00 273.33 151.30
33 453 586 942 39 6+50.00 7+00.00 81.7 49.2 50.00 273.33 151.30
34 52 428 547 39 - 40 7+00.00 7+50.00 81.7 49.2 50.00 273.33 151.30
35 256 79 297 40 7+50.00 8+00.00 81.7 49.2 50.00 273.33 151.30
BRAILEY ROAD 40 8+00.00 8+50.00 81.7 49.2 50.00 273.33 151.30
36 198 222 553 41 11+50.00 12+00.00 81.7 49.2 50.00 273.33 151.30
37 727 1119 727 41 12+00.00 12+50.00 81.7 49.2 50.00 273.33 151.30
38 1630 2279 1100 41 - 42 12+50.00 13+00.00 81.7 49.2 50.00 273.33 151.30
39 2260 3220 | 1783 42 13+00.00 13+50.00 81.7 49.2 50.00 273.33 151.30
20 2641 3533 | 1363 42 13+50.00 14+00.00 81.6 49.2 50.00 273.33 151.11
T 3057 2er | 2001 42 - 43 14+00.00 14+50.00 81.6 49.2 50.00 273.33 151.11
= 1933 2576 1308 43 14+50.00 15+00.00 81.7 49.2 50.00 273.33 151.30
43 15+00.00 15+50.00 81.7 49.2 50.00 273.33 151.30
3 903 1266 | 916 43 - 44 15+50.00 | 16+00.00 58.9 36.6 50.00 203.33 109.07
i 518 704 628 44 16+00.00 16+50.00 56.7 36.6 50.00 203.33 105.00
5 344 312 190 44 16+50.00 17+00.00 77.0 48.9 31.2 50.00 271.67 173.33 142.59
SUB-TOTALS %17793 3 E 4o72 31019 | 18183 44 - 45 17+00.00 17+50.00 77.0 48.6 31.2 50.00 270.00 173.33 142.59
¢ 2 45 17+50.00 18+00.00 71.2 47.8 30.1 50.00 265.56 167.22 131.85
DEDUCT FOR % SUB-TOTALS 6407.78 | 51389 | 3505.74
BORROW TOTALS CARRIED TO THE GENERAL SUMMARY 6408 514 3506
TOTALS CARRIED > )
TO GENERAL 17793 E}}}E} @3} 18183
SUMMARY > ,

ITEM 203 - EXCAVATION. AS PER PLAN.
IN ADDITION TO THE REQUIREMENTS OF ITEM 203, THIS ITEM SHALL ALSO INCLUDE

THE REMOVAL AND OFF-SITE DISPOSAL OF EXCAVATED MATERIALS.
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