OHIO TURNPIKE AND INFRASTRUCTURE COMMISSION

USER: toussante

(in.)  DATE: 2/22/2024 TIME: 4:02:I7 PM

MODEL: Sheet PAPERSIZE: 34x22

Te\ProjectData\WorkSets\OTIC TASK 3\400-Engineering\Traffic\Sheets\29077_GNOOl.dgn

SCOPE OF WORK

[T IS THE INTENT OF THESE PLANS AND SPECIFICATIONS THAT THE
CONTRACTOR WILL FURNISH AND INSTALL CCTV CAMERAS, POLES,
CABLE AND WIRING, FOUNDATIONS, PULL BOXES, GROUND RODS,AND
ALL OTHER ITEMS HEREIN, ALONG WITH ALL MATERIALS, LABOR,
EQUIPMENT, TOOLS AND INCIDENTALS NECESSARY TO COMPLETE
THE CCTV INSTALLATION AT THE OHIO TURNPIKE INFRASTRUCTURE

COMMISSION (OTIC) MAINTENANCE BUILDINGS COMPLETE AND ACCEPTED

IN ACCORDANCE WITH PLANS AND SPECIFICATIONS OF THE STATE OF
OHIO CONSTRUCTION AND MATERIALS SPECIFICATIONS 2013 EDITION.

SPECIFICATIONS

EXCERPT AS MODIFIED BY THESE PLANS AND SPECIFICATIONS, ALL
MATERIALS AND WORKMANSHIP SHALL CONFORM TO THE
REQUIREMENTS OF THE CURRENT:

OMUTCD

NATIONAL MUTCD

NATIONAL ELECTRICAL CODE (NEC)

NATIONAL ELECTRICAL SAFETY CODE (NESC)

ASTM STANDARDS

ANST STANDARDS

IMSA STANDARDS

OEPA STANDARDS

ODOT C&MS

[CORCORNEC) NON RN ONEIN R

COORDINATION OF ACTIVITIES

ALL WORK SHALL BE COORDINATED WITH OTIC FOR ALL ITS
PRODUCTS AND ANY OTHER UTILITIES IMPACTED ON THE PROJECT.
NOTIFICATION SHALL BE GIVEN TO OTIC AT LEAST 24 HOURS

PRIOR TO ANY AND ALL SCHEDULED WORK AND TESTING ON THIS
PROJECT REQUIRING THEIR INSPECTION. IT SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE THE
UNDERGROUND CONSTRUCTION ACTIVITIES ON A CONTINUING BASIS
WITH EACH OF THE UTILITY AGENCIES THAT HAVE FACILITIES IN THE
IMMEDIATE VICINITY OF THE PROJECT AREA. OTIC SHALL BE

CONTACTED REGARDING COORDINATION OF WORK AND INSTALLATIONS.

GENERAL

1. UNDERGROUND SPLICES IN CONDUCTORS WILL NOT BE
ALLOWED AT ANY LOCATION IN THE POWER SYSTEM,
UNLESS OTHERWISE NOTED.

2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR RETURNING
ALL AREAS WHICH ARE DISTURBED AS A RESULT OF
CONSTRUCTION AND INSTALLATION OF ELEMENTS IN THIS
CONTRACT TO THEIR ORIGINAL STATE WITHIN FIFTEEN (15)
DAYS OF COMPLETION OF WORK IN THAT AREA, OR AS
DIRECTED BY THE ENGINEER. ANY DISTURBANCE OUTSIDE OF
THESE AREAS SHALL BE RESTORED AT THE CONTRACTORS’
EXPENSE.

5. THE CONTRACTOR SHALL FIELD VERIFY ALL DEVICE
LOCATIONS. THE NORTHING AND EASTING COORDINATES
PROVIDED SHALL BE USED TO DETERMINE APPROXIMATE
DEVICE LOCATION. OFFSETS GIVEN FROM EDGE OF TRAVELED
LANE, CONTROL POINTS, AND OTHER EXISTING FEATURES
SHALL BE USED TO DETERMINE THE EXACT LOCATION OF
THE DEVICE. ALL DEVICE LOCATIONS ARE SUBJECT TO
APPROVAL BY THE ENGINEER.

4. ALL PROPOSED POLES MUST BE LOCATED OUTSIDE OF THE
CLEAR ZONE UNLESS PROTECTED BY GUARDRAIL.

5.  PERMANENT SIGNS CONFLICTING WITH INSTALLATION OF
THE PROPOSED CONDUIT SHALL BE REMOVED, SALVAGED,
AND REINSTALLED BY THE CONTRACTOR AT LOCATIONS
DESIGNATED BY THE ENGINEER. SIGNS AND POSTS DAMAGED
DURING REMOVAL AND STORAGE OPERATIONS SHALL BE
REPLACED WITH NEW SIGNS AND POSTS AT THE EXPENSE OF
THE CONTRACTOR.

6. THE EXCAVATION REQUIRED FOR THE INSTALLATION OF
FOUNDATIONS AND OTHER ITEMS SHALL BE PERFORMED
IN SUCH A MANNER AS TO AVOID ANY UNNECESSARY
DAMAGE TO STREETS, DRAIN PIPES, UTILITIES, LANDSCAPING,
AND OTHER IMPROVEMENTS. THE EXCAVATION SHALL NOT BE
WIDER THAN NECESSARY FOR THE PROPER CONSTRUCTION OF
THE FOUNDATIONS AND OTHER EQUIPMENT. EXCAVATION SHALL
NOT BE PERFORMED UNTIL IMMEDIATELY BEFORE CONSTRUCTION
OF FOUNDATIONS. THE MATERIAL FROM THE EXCAVATION SHALL
BE PLACED IN A POSITION THAT WILL MINIMIZE OBSTRUCTIONS
TO TRAFFIC AND INTERFERENCE WITH SURFACE DRAINAGE.

WORK LIMITS

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL
CONSTRUCTION ONLY. PROVIDE THE INSTALLATION AND
OPERATION OF ALL WORK ZONE TRAFFIC CONTROL AND WORK
/ONE TRAFFIC CONTROL DEVICES REQUIRED BY THESE PLANS
WHETHER INSIDE OR OUTSIDE THESE WORK LIMITS.

UTILITIES

AT LEAST TWO WORKING DAYS PRIOR TO COMMENCING
CONSTRUCTION OPERATIONS, THE CONTRACTOR SHALL CONTACT
THE OHIO UTILITIES PROTECTION SERVICE AND THE OWNER OF
ANY UNDERGROUND UTILITY FACILITY IN THE AREA FOR
APPROPRIATE MARKING. THE CONTRACTOR SHALL BE AWARE
THAT WITHIN THE PROJECT LIMITS, CENTURYLINK HAS FIBER
OPTIC CABLES. THE CABLE RUNS ALONG THE NORTH RIGHT OF
WAY . AT LEAST TWO WORKING DAYS PRIOR TO COMMENCING ANY
CONSTRUCTION OPERATIONS IN AN AREA WHICH INVOLVES
EXISTING OTIC UNDERGROUND LIGHTING OR OTIC
COMMUNICATIONS FACILITIES, THE CONTRACTOR SHALL NOTIFY
OTIC DIVISION TRADES SUPERVISORS BASED ON LOCATION OF
PROJECT AS INDICATED ON THE TITLE SHEET.

THE COST FOR THE ABOVE DESCRIBED WORK IS INCIDENTAL TO
THE OVERALL BID PRICE OF THE PROJECT.

CLEARING AND GRUBBING

ALTHOUGH THERE ARE NO TREES OR STUMPS SPECIFICALLY
MARKED FOR REMOVAL WITHIN THE LIMITS OF THE PROJECT, A
LUMP SUM QUANTITY IS INCLUDED IN THE GENERAL SUMMARY
FOR ITEM 201, CLEARING AND GRUBBING. ALL PROVISIONS AS
SET FORTH IN THE SPECIFICATIONS UNDER THIS ITEM ARE
INCLUDED IN THE LUMP SUM PRICE BID FOR ITEM 201,
CLEARING AND GRUBBING.

ITS DEVICE, MISC: BUILDING ENTRY, AS PER PLAN

OTIC WILL SUPPLY THE CONDUIT, CABINET, AND ANY ADDITIONAL
HOUSING FOR CABLE WITHIN AND ATTACHED TO EACH MAINTENANCE

BUILDING. THE CONTRACTOR SHALL COORDINATE WITH OTIC TO
CONNECT AND INSTALL CABLES INSIDE THE BUILDING.

PTZ CCTV IP-CAMERA SYSTEM, DOME-TYPE, AS PER PLAN
FURNISH PTZ CCTV IP-CAMERA SYSTEM IN ACCORDANCE WITH

ODOT SUPPLEMENTAL SPECIFICATION 809 AND THE
FOLLOWING PROVISIONS.

-CAMERAS ARE TO BE AXIScQ6225-LE. A

MAINTAINING TRAFFIC

THE CONTRACTOR’S RESPONSIBILITY TO THE SAFETY OF THE MOTORING

PUBLIC WHILE PERFORMING THE REQUIREMENTS OF THE CONTRACT

SHALL BE IN ACCORDANCE WITH THESE TEMPORARY TRAFFIC NOTES, THE

SPECIFICATIONS AND SPECIAL PROVISIONS, THE CURRENT EDITION &
LATEST REVISION OF THE “OHIO MANUAL OF UNIFORM TRAFFIC CONTR
DEVICES” (OMUTCD), AND RELATED OHIO TURNPIKE STANDARD
CONSTRUCTION DRAWINGS AND MOT NOTES.

IN ADDITION, THE FOLLOWING PROVISIONS ARE REQUIRED:
NOTIFICATION

LANE OR SHOULDER CLOSURES ON THE TURNPIKE THRU LANES IS NOT

oL

ANTICIPATED FOR THE SCOPE OF THIS WORK. GIVEN THE NATURE OF THE

WORK REQUIRED, THE AFFECTED TURNPIKE FACILITIES (GARAGES ETC.)
SHALL BE NOTIFIED IN ADVANCE OF WORK BEGINNING AT EACH SITE.
A SCHEDULE SHALL BE PROVIDED TO THE OTIC PROJECT ENGINEER PR

[OR

TO ANY IMPACTS WITHIN TURNPIKE PROPERTIES OR RIGHT'S OF WAY AND
LOCAL MANAGEMENT SHALL BE NOTIFIED AS TO THE EXPECTED IMPACT

ON TURNPIKE FACILITIES TO CONDUCT THE WORK AND EXPECTED TIME
FRAME.

CONTRACTOR’S EQUIPMENT - OPERATION AND STORAGE

VEHICLES AND EQUIPMENT SHALL ALWAYS MOVE WITH, AND NOT ACROSS

OR AGAINST THE FLOW OF TRAFFIC. VEHICLES AND EQUIPMENT SHALL NOT

PARK OR STOP EXCEPT WITHIN DESIGNATED WORK AREAS AND SHALL NOT
ENTER OR LEAVE WORK AREAS IN A MANNER WHICH WILL INTERFERE WITH
OR BE HAZARDOUS TO NORMAL TRAFFIC FLOW AND TURNPIKE FACILITY

OPERATIONS. PERSONAL VEHICLES MUST BE PARKED WITHIN SPECIFIC
AREAS DESIGNATED BY THE ENGINEER.

IN ANY CASE, EQUIPMENT, VEHICLES, AND MATERIALS SHALL NOT BE

STORED OR PARKED WITHIN 30 FEET OF A TRAVELED WAY UNLESS © FEET

BEHIND GUARDRAIL OR PORTABLE CONCRETE BARRIER.
TRAFFIC CONTROL DEVICES AND PAYMENT
DRUMS, CONES, BARRICADES, CONSTRUCTION FENCING, AND OTHER

TEMPORARY TRAFFIC CONTROL DEVICES SHALL BE USED TO DELINEATE
THE WORK AREA TO THE SATISFACTION OF THE ENGINEER AT EACH SITE.

ALL LABOR, EQUIPMENT, MATERIALS, AND ADMINISTRATIVE EFFORTS
REQUIRED TO MAINTAIN TRAFFIC AND OPERATIONS AT EACH SITE

CCTV CONCRETE POLE, 70 FEET

THE CONTRACTOR SHALL FURNISH AND INSTALL THIS ITEM ACCORDING
TO ODOT SUPPLEMENTAL SPECIFICATION 809, AS WELL AS ANY
STANDARD CONSTRUCTION DRAWINGS NOTED ON THE PLANS. IN
ADDITION, THE CONTRACTOR SHALL INCLUDE A 172" ISOLATION JOINT
MATERIAL BETWEEN THE CONCRETE POLE AND CONCRETE WORK PAD.
THE CONTRACTOR SHALL PROVIDE 1 COMPLETE LOWERING UNIT TOOL
ASSEMBLY PER CAMERA FOR LOWERING CAMERAS PER SUPPLEMENTAL
SPECIFICATION 809 TO OTIC AT THE END OF THE PROJECT.

THE SOIL BORNING DATA HAS BEEN OBTAINED AND ANALYZED FOR THE
SITES NOTED IN THE PLANS. THE THE POLE HEIGHT SHALL BE 7O FT
ABOVE GROUND AND THE EMBEDMENT DEPTH SHALL BE AS NOTED IN
THE TABLE BELOW. THE CONTRACTOR SHALL FURNISH/INSTALL POLES
WITH THE CORRECT LENGTH/EMBEDMENT AND ALL COUPLINGS,
HANDHOLES, ETC., IN THE APPROPRIATE LOCATION ABOVE GROUND
ACCORDING TO ODOT SCD IT5-12.10. THE CONTRACTOR MAY FURNISH
/INSTALL LONGER OVERALL LENGTH POLES AT A DEEPER EMBEDMENT
DEPTH IF IT IS MORE BENEFICIAL FOR MANUFACTURING, SHIPPING,
ETC., AS LONG AS ALL ABOVE GROUND COMPONENTS MAINTAIN
APPROPRIATE HEIGHT LEVEL. IF NEEDED DUE TO UNFORESEEN
CIRCUMSTANCES ARISING WITH BEDROCK, ETC., AND WITH APPROVAL
FROM OTIC, THE CONTRACTOR MAY FIELD CUT AN APPROPRIATE
AMOUNT FROM THE BASE OF THE CONCRETE POLE WHICH WOULD
REQUIRE LESS EMBEDMENT DEPTH IN ORDER TO MAINTAIN
APPROPRIATE LEVELS ABOVE GROUND. IF A POLE IS CUT, THE
CONTRACTOR SHALL TAKE ALL PRECAUTIONS NECESSARY TO NOT
DAMAGE THE INTEGRITY OF THE POLE PER MANUFACTURER
RECOMMENDATIONS AND ANY EXPOSED STEEL STRANDS SHALL BE
COATED WITH EPOXY.

CASING DEPTHS RECOMMENDED IN THE TABLE ARE ESTIMATED BASED
ON SOIL BORINGS. ACTUAL CASING DEPTHS NEEDED DURING
CONSTRUCTION MAY VARY FROM WHAT IS SHOWN IN THE TABLE.

THE CONTRACTOR SHALL SUBMIT ALL POLE MANUFACTURER
FABRICATION DRAWING SUBMITTALS, AS WELL AS INSTALLATION
PROCEDURES AND BACKFILL MATERIAL, TO OTIC FOR ACCEPTANCE
BEFORE ORDERING.

PAYMENT FOR EACH POLE COMPLETE, INSTALLED, AND ACCEPTED
CONCRETE POLE WITH LOWERING UNIT, SHALL BE MADE AT THE UNIT
BID PRICE FOR CCTV CONCRETE POLE, 70 FEET

SHALL BE INCLUDED IN THE PRICE BID FOR ITEM SP 614, MAINTAINING T [BELOW GRADE DRILLED SHAFT
“NO VIDEO SERVER REQUIRED" TRAFFIC, LUMP SUM. -
~CAMERAS TO BE INCORPORATED INTO THE OTIC |BOTT/CASINGIDIAMETER| LENGTH | F'C
EXISTING MILESTONE VMS DEPLOYMENT WITH ONSITE NVR. SUSPENSION OF WORK KUNKLE NA 4-0 [2-0" | 3.5 K3
“MILESTONE LICENSING (MILESTONE XPROTECT SWANTON 70" 70" | 170" | 3.5 kSI
CORPORATE DEVICE LICENSE). IF THE CONTRACTOR FAILS TO COMPLY WITH THE PROVISIONS FOR L MORE T T oo 5o
“ONE YEAR MILESTONE CARE PLUS FOR XPROTECT TRAFFIC CONTROL AS SET FORTH IN THESE PLANS OR WITH PROVISIONS — —
CORPORATE OF THE OMUTCD, THE ENGINEER SHALL SUSPEND WORK UNTIL THE CASTALIA NA 10 270" | 3.5 K31
“ASSOCIATED INSTALLATION AND CAMERA PROGRAMMING CONTRACTOR COMPLIES WITH THE NECESSARY REQUIREMENTS. AMHERST 30" 70" | 120" | 3.5 kKSI
LABOR BOSTON NA q9-0" | 12-0” | 3.5 KSI
HIRAM 70" 70" | 14-0" | 3.5 kKSI
CANFIELD A 70" | 120" | 3.5 kKSI
SP 623 | 624 200 | SPeid | 202 508 659 625 625 625 625 625 625 625 809 809 809 809
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2 ALL SITES ] j ] ]
3 KUNKLE MAINTENANCE BUILDING 10 10 5 560 89 4] 89 4 ] ] 2 ] 2 ]
4 SWANTON MAINTENANCE BUILDING 10 598 108 4] 108 4 ] ] 2 ] 2 ]
5 ELMORE MAINTENANCE BUILDING 3 3 5 500 30 86 30 3 ] ] 2 ] 2 ]
6 CASTALIA MAINTENANCE BUILDING 10 592 89 57 89 4 ] ] 2 ] 2 ]
7 AMHERST MAINTENANCE BUILDING 10 520 7] 44 7] 3 ] ] 2 ] 2 ]
8 BOSTON MAINTENANCE BUILDING 10 520 7] 44 7] 3 ] ] 2 ] 2 ]
9 HIRAM MAINTENANCE BUILDING 20 20 5 392 56 0 56 2 ] ] 2 ] 2 ]
10 CANFIELD MAINTENANCE BUILDING 10 600 50 106 50 3 ] ] 2 ] 2 ]
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