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TOTAL DESCRIPTION

ESTIMATED QUANTITIES - MP 236.7 PART B

STRUCTURAL STEEL MEMBERS, LEVEL 3 OR LEVEL UF, AS PER PLAN

FIELD PAINTING OF EXISTING STRUCTURES - SYSTEM OZEU, AS PER PLAN

WORKER PROTECTION

PROTECTIVE CLOTHING/EQUIPMENT SET

ESTABLISH REGULATED AREAS

PAINT WASTE/HAZARDOUS WASTE CLASSIFICATION, HANDLING, AND DISPOSAL

CONTAINMENT SYSTEM

ITEM

SP 514A

SP 525A

SP 525A

SP 525A

SP 525A

SP 525A

513

UNITS

LUMP

LUMP

LUMP

EACH

LUMP

LUMP

LUMP

PORTIONS OF STRUCTURE REMOVEDSP 202 LUMP

JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, AS PER PLAN516 LUMP

3

CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE511 CY13

513 EACH WELDED SHEAR STUD CONNECTORS

1

1

99

1

1

1

1

1

1

CONCRETE WEATHERPROOFING, BARRIERS AND PARAPETS  SP 536 SY58

CONTINUOUS STRIP SEAL IN STRUCTURAL STEEL JOINT  SP 533 LFT32

SP 509 EPOXY COATED REINFORCING STEELLB2444

ITEM SP 202 – PORTIONS OF STRUCTURE REMOVED:

IN ORDER TO FACILITATE BEAM REMOVAL, PORTIONS OF THE DECK AND BARRIER

SHALL BE REMOVED PER SP 202 AND SP 527. CARE SHALL BE TAKEN DURING THE

REMOVAL TO PROTECT EXISTING DECK REINFORCING, EXISTING STRUCTURAL STEEL,

AND EXISTING SPLICE PLATES. SEE FRAMING PLAN AND SLAB DETAILS FOR MORE

INFORMATION REGARDING EXISTING MATERIALS TO BE SALVAGED AND INCORPORATED

INTO THE REPAIRED STRUCTURE.

REMOVAL METHODS:

REMOVAL METHODS SHALL BE PER SP 202 WITH THE USE OF EXPLOSIVES, HEADACHE

BALLS AND/OR HOE-RAM TYPE EQUIPMENT BEING PROHIBITED.

ITEM SP 514A – FIELD PAINTING OF EXISTING STRUCTURES - SYSTEM OZEU, AS PER PLAN:

WORK UNDER THIS ITEM INCLUDES PREPARING AND COATING THE FOLLOWING AREAS

OF EXISTING STEEL WITH A PAINT SYSTEM THAT MATCHES EXISTING OR IS AN

APPROVED ALTERNATE:

1. ANY AREA WHERE GRINDING, ABRASIVE BLASTING OR WELDING OCCURRED.

2. ANY AREA DAMAGED BY THE CONTRACTOR’S OPERATIONS.

THE TOPCOAT COLOR SHALL BE FEDERAL STANDARD 595B-14159, OR SHALL MATCH THE

COLOR OF THE EXISTING COATING SYSTEM PER SP 514A 202B.

THIS ITEM ALSO INCLUDES PAINTING NEW BEAM, ALL OTHER NEW STEEL, AND 1'

BEYOND NEW OR REINSTALLED CONNECTION PLATES.

ALL LABOR, MATERIALS, AND EQUIPMENT TO PERFORM THIS WORK SHALL BE INCLUDED

IN THE LUMP SUM PRICE BID FOR ITEM SP 514A – FIELD PAINTING OF EXISTING

STRUCTURES, SYSTEM OZEU, AS PER PLAN, FOR PAYMENT.

ITEM 513 - STRUCTURAL STEEL MEMBERS, LEVEL 3 OR LEVEL UF, AS PER PLAN

WORK UNDER THIS ITEM INCLUDES THE FABRICATION AND INSTALLATION OF A

REPLACEMENT BEAM, NEW DIAPHRAGMS, CONNECTION PLATES,AND EXPANSION JOINT

EXTRUSION AS SHOWN IN THE PLANS. THIS WORK ALSO INCLUDES CLEANING THE

EXISTING STEEL IN AREAS TO BE WELDED BY REMOVING EXISTING PAINT BY GRINDING

OR PENCIL ABRASIVE BLASTING. PROVIDE A SURFACE FINISH ACCORDING TO ANSI B46.1

OF 250 MIL (6.4 MICROMETERS). THIS WORK ALSO INCLUDES BUT IS NOT LIMITED TO

THE FIELD DRILLING OF BOLT HOLES, WELDING AND THE FURNISHING AND

INSTALLATION OF BOLTS, AND ALL INCIDENTALS NECESSARY TO COMPLETE THIS WORK.

THIS ITEM ALSO INCLUDES THE SHOP APPLICATION OF THE INORGANIC ZINC PRIME

COAT TO THE PROPOSED REPLACEMENT BEAM SECTION.

ALL LABOR, MATERIALS, AND EQUIPMENT TO PERFORM THIS WORK SHALL BE INCLUDED

IN THE LUMP SUM PRICE BID FOR ITEM 513 - STRUCTURAL STEEL MEMBERS, LEVEL 3

OR UF, AS PER PLAN.

ITEM 516 - JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, AS PER PLAN:

THE CONTRACTOR IS RESPONSIBLE FOR THE INSTALLATION OF THE TEMPORARY

GIRDER SUPPORT SYSTEM AS DETAILED IN THIS PLAN SET. ANY DAMAGE TO

STRUCTURAL MEMBERS, CONNECTIONS, OR PARTS THAT ARE TO REMAIN AS PART OF

THE PERMANENT CONDITION SHALL BE CORRECTED AND/OR REPAIRED BY THE

CONTRACTOR AT HIS EXPENSE TO THE SATISFACTION OF THE ENGINEER.

ALL WORK NECESSARY FOR PERFORMING THE ITEMS DESCRIBED WILL BE PAID FOR AT

THE CONTRACT LUMP SUM PRICE AND SHALL BE FULL COMPENSATION FOR ALL LABOR,

MATERIALS, AND EQUIPMENT NECESSARY.

STRUCTURE GENERAL NOTES

NOTE: ITEMS IB ART. 6 - PREMIUM CONTRACT PERFORMANCE BOND, SP 614 - MAINTAINING TRAFFIC, AS PER PLAN, AND 624 -

MOBILIZATION ARE ALL TO BE PAID FOR UNDER PROJECT 99-22-04 AND ARE INTENDED FOR BOTH PART A AND PART B.

FALSEWORKSP 527 LUMP1
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