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ADDENDUM NO. 5
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PROJECT NO. 99-22-04

BRIDGE REPAIR BEARD ROAD (C.R. 167) OVER OHIO TURNPIKE M.P. 236.7, MAHONING
COUNTY, OHIO

ISSUED MAY 15, 2023

OPENING DATE: 2:00 P.M. (EASTERN TIME) JUNE 2 9, 2023

ATTENTION OF BIDDERS IS DIRECTED TO:

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON JUNE 5, 2023

MODIFICATIONS TO THE CONTRACT DOCUMENTS

Revision to Answer #9 from Addendum No. 4
-AND-
Plan Sheet: 10 of 19
-AND-
Bid Schedule of Items and Estimated Quantities Worksheet Reference Nos.: 39 and 40

Issued by the Ohio Turnpike and Infrastructure Commission through Aimee W. Lane, Esq., Director of
Contracts Administration.

June 6, 2023

Aimee W. Lane, Esq., Date
Director of Contracts Administration
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Q#9

ANSWERS TO QUESTIONS RECEIVED THROUGH 12:00 P.M. ON JUNE S5, 2023:

Addendum 3 tells the contractor that temporary barrier is to be placed under item SP 202. A
shoulder closure will be required with barrier to protect the shore tower. There does not
appear to be a TC standard drawing for a shoulder closure or a shoulder closure with barrier
wall. Please provide how this traffic is to be accomplished and how much barrier, tapers,
signage is required.

Revised A#9:

Q#10

A#10

Q#11

A#11

Should a shoulder closure be required with portable concrete barrier, contractor shall use ODOT
Standard Construction Drawing MT-95.45. The standard construction drawing provides detailed
information to calculate materials necessary for a shoulder closure. ODOT Standard Construction
Drawing MT-95.45 is being provided as part of this Addendum.

In addition to the answer provided in Addendum No. 4, it shall be noted that a temporary shoring
tower as noted by the contractor is not required. The contractor appears to be referring to the portion
of beam cantilevering from Pier 2 out to the splice. Stresses and deflections were checked during
design and this beam is structurally adequate to support the deck and barrier loads cantilevering
from Pier 2 to the splice. OTIC and the Design Engineer do not presume to know the contractor’s
anticipated means and methods, however, if following the Proposed Sequence of Construction stated
in the plan set, a shoring tower is not required. If the contractor intends to alter the sequence of
construction, the plans do make allowances for the contractor to propose alternate means and
methods for review by the Engineer.

Ref 39 Damage Assessment is not listed in the estimated quantities for Part B on sheet 10/19,
nor is it discussed in the Part B plans?

Ref. 39 was erroneously included in the Estimated Quantities Worksheet Part B. Revised plan sheet
10/19 and a revised Estimated Quantities Worksheet are included with this addendum to remove Ref.
39.

Ref 40 Item 849 Surface Preparation, why is this item listed in Part B as there is no heat
straightening.

Ref. 40 was erroneously included in the Estimated Quantities Worksheet for Part B. Revised plan sheet
10/19 and a revised Estimated Quantities Worksheet are included with this addendum to remove Ref.
40.
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Q#12 Is a 24 hour zone person required for a portable barrier shoulder closure or is it just for when
active lanes are closed?

A#12 A 24-hr zone person is only required when lanes are closed.

Note: The bid opening has been extended from June 2, 2023, at 2p.m., until June 9, 2023, at 2 p.m.

END OF ADDENDUM NO. 5
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