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ITEM SP 202 — PORTIONS OF STRUCTURE REMOVED:

IN ORDER TO FACILITATE BEAM REMOVAL, PORTIONS OF THE DECK AND BARRIER
SHALL BE REMOVED PER SP 202 AND SP 527. CARE SHALL BE TAKEN DURING THE
REMOVAL TO PROTECT EXISTING DECK REINFORCING, EXISTING STRUCTURAL STEEL,
AND EXISTING SPLICE PLATES. SEE FRAMING PLAN AND SLAB DETAILS FOR MORE
INFORMATION REGARDING EXISTING MATERIALS TO BE SALVAGED AND INCORPORATED
INTO THE REPAIRED STRUCTURE.

REMOVAL METHODS:
REMOVAL METHODS SHALL BE PER SP 202 WITH THE USE OF EXPLOSIVES, HEADACHE
BALLS AND/OR HOE-RAM TYPE EQUIPMENT BEING PROHIBITED.

ITEM SP 514A — FIELD PAINTING OF EXISTING STRUCTURES - SYSTEM OZEU, AS PER PLAN:

WORK UNDER THIS ITEM INCLUDES PREPARING AND COATING THE FOLLOWING AREAS
OF EXISTING STEEL WITH A PAINT SYSTEM THAT MATCHES EXISTING OR IS AN
APPROVED ALTERNATE:

1. ANY AREA WHERE GRINDING, ABRASIVE BLASTING OR WELDING OCCURRED.

2. ANY AREA DAMAGED BY THE CONTRACTOR’'S OPERATIONS.

THE TOPCOAT COLOR SHALL BE FEDERAL STANDARD 595B-14159, OR SHALL MATCH THE
COLOR OF THE EXISTING COATING SYSTEM PER SP 514A 202B.

THIS ITEM ALSO INCLUDES PAINTING NEW BEAM, ALL OTHER NEW STEEL, AND 1'
BEYOND NEW OR REINSTALLED CONNECTION PLATES.

ALL LABOR, MATERIALS, AND EQUIPMENT TO PERFORM THIS WORK SHALL BE INCLUDED
IN THE LUMP SUM PRICE BID FOR ITEM SP 514A — FIELD PAINTING OF EXISTING
STRUCTURES, SYSTEM OZEU, AS PER PLAN, FOR PAYMENT.

ITEM 513 - STRUCTURAL STEEL MEMBERS, LEVEL 3 OR LEVEL UF, AS PER PLAN

WORK UNDER THIS ITEM INCLUDES THE FABRICATION AND INSTALLATION OF A
REPLACEMENT BEAM, NEW DIAPHRAGMS, CONNECTION PLATES,AND EXPANSION JOINT
EXTRUSION AS SHOWN IN THE PLANS. THIS WORK ALSO INCLUDES CLEANING THE
EXISTING STEEL IN AREAS TO BE WELDED BY REMOVING EXISTING PAINT BY GRINDING
OR PENCIL ABRASIVE BLASTING. PROVIDE A SURFACE FINISH ACCORDING TO ANSI B46.1
OF 250 MIL (6.4 MICROMETERS). THIS WORK ALSO INCLUDES BUT IS NOT LIMITED TO

THE FIELD DRILLING OF BOLT HOLES, WELDING AND THE FURNISHING AND
INSTALLATION OF BOLTS, AND ALL INCIDENTALS NECESSARY TO COMPLETE THIS WORK.
THIS ITEM ALSO INCLUDES THE SHOP APPLICATION OF THE INORGANIC ZINC PRIME
COAT TO THE PROPOSED REPLACEMENT BEAM SECTION.

ALL LABOR, MATERIALS, AND EQUIPMENT TO PERFORM THIS WORK SHALL BE INCLUDED
IN THE LUMP SUM PRICE BID FOR ITEM 513 - STRUCTURAL STEEL MEMBERS, LEVEL 3
OR UF, AS PER PLAN.

ITEM 516 - JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, AS PER PLAN:

THE CONTRACTOR IS RESPONSIBLE FOR THE INSTALLATION OF THE TEMPORARY
GIRDER SUPPORT SYSTEM AS DETAILED IN THIS PLAN SET. ANY DAMAGE TO
STRUCTURAL MEMBERS, CONNECTIONS, OR PARTS THAT ARE TO REMAIN AS PART OF
THE PERMANENT CONDITION SHALL BE CORRECTED AND/OR REPAIRED BY THE
CONTRACTOR AT HIS EXPENSE TO THE SATISFACTION OF THE ENGINEER.

ALL WORK NECESSARY FOR PERFORMING THE ITEMS DESCRIBED WILL BE PAID FOR AT
THE CONTRACT LUMP SUM PRICE AND SHALL BE FULL COMPENSATION FOR ALL LABOR,
MATERIALS, AND EQUIPMENT NECESSARY.

STRUCTURE GENERAL NOTES

DAMAGE

% WESTBOUND LANES \ ‘ﬁ w \ %
=X
(O
[Vagn ul
<O
% EASTBOUND LANES \ B \ %

LOCATION MAP

AKRON, OHIO 44320-1100

564 WHITE POND DRIVE
836-9111

DESIGN AGENCY

A=COM

OHIO
TURNPIKE|

BY | DATE]
AMA06/02/2:

REVISIONS
REMOVED ITEM 849

CHECKED
GAD
N CHARGE
MRW

DESIGNED
AMA
DRAWN
TMR

ESTIMATED QUANTITIES - MP 236.7 PART B

ITEM TOTAL UNITS | DESCRIPTION

MAHONING COUNTY

M.P. 236.7

GENERAL NOTES, QUANTITIES AND LOCATION MAP
BEARD ROAD (C.R. 167) OVER OHIO TURNPIKE

SP 202 1 LUMP | PORTIONS OF STRUCTURE REMOVED
SP 509 2444 LB EPOXY COATED REINFORCING STEEL
511 13 cYy CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE
513 7 LUMP | STRUCTURAL STEEL MEMBERS, LEVEL 3 OR LEVEL UF, AS PER PLAN
513 99 EACH | WELDED SHEAR STUD CONNECTORS
SP 514A 7 LUMP__| FIELD PAINTING OF EXISTING STRUCTURES - SYSTEM OZEU, AS PER PLAN
516 7 LUMP | JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, AS PER PLAN
SP 525A 7 LUMP WORKER PROTECTION
SP 525A 3 EACH | PROTECTIVE CLOTHING/EQUIPMENT SET
SP 525A 1 LUMP | ESTABLISH REGULATED AREAS
SP 525A 1 LUMP __| PAINT WASTE/HAZARDOUS WASTE CLASSIFICATION, HANDLING, AND DISPOSAL
SP 525A 1 LUMP | CONTAINMENT SYSTEM
SP 527 1 LUMP | FALSEWORK
SP 533 32 LFT CONTINUOUS STRIP SEAL IN STRUCTURAL STEEL JOINT

| CONCRETE WEATHERPROQEING BABRIER

NOTE: ITEMS IB ART. 6 - PREMIUM CONTRACT PERFORMANCE BOND, SP 614 - MAINTAINING TRAFFIC, AS PER PLAN, AND 624 -
MOBILIZATION ARE ALL TO BE PAID FOR UNDER PROJECT 99-22-04 AND ARE INTENDED FOR BOTH PART A AND PART B.
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