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PERMANENT PAVEMENT MARKINGS

AFTER PLACING THE SURFACE COURSE, THE CONTRACTOR MAY PLACE PERMANENT
PAVEMENT MARKINGS INSTEAD OF PLACING WORK ZONE PAVEMENT MARKINGS,
WHICH SHALL BE NON-PERFORMED AT THESE LOCATIONS.

PERMANENT PAVEMENT MARKINGS SHALL BE IN PLACE AS INDICATED IN THE PLANS
PRIOR TO OPENING THE ROADWAY TO TRAFFIC.

CONTINUOUS ACCESS

THE CONTRACTOR SHALL MAINTAIN SAFE AND ADEQUATE DRIVEWAYS AND
WALKWAYS IN ORDER TO PROVIDE CONTINUOUS ACCESS FOR PASSENGER
VEHICLES, TRUCKS, AND SAFETY EQUIPMENT TO ALL ADJOINING PROPERTIES.

THE COST FOR ALL MATERIALS, EQUIPMENT, AND LABOR NECESSARY TO PROVIDE
CONTINUOUS ACCESS SHALL BE INCLUDED IN THE LUMP SUM PRICE TOR SP 614
MAINTAINING TRAFFIC.

COVERING OF GROUND-MOUNTED SIGNS- GENERAL

WHEN REQUIRED BY OTHER ITEMS OR INCIDENTALLY TO SP 614 MAINTAINING
TRAFFIC, COVER EXISTING GROUND-MOUNTED SIGNS WITH PLYWOOD OR OSB
BLANKS (1/2" MINIMUM THICKNESS) COVERING 80% OF THE SIGN AREA AND ALL OF
THE SIGN LEGEND. THE USE OF LOW QUALITY MATERIALS SUCH AS DUCT TAPE AND
BLACK PLASTIC IS NOT PERMITTED.

ITEM 630 - SIGNING MISC.: ADDITIONAL SIGNS. GROUND MOUNTED. AS DIRECTED BY

THE ENGINEER

WHEN ADDITIONAL SIGNING IS NEEDED TO MAINTAIN TRAFFIC, THE CONTRACTOR
SHALL FURNISH THE SIGN OR SIGNS AS DIRECTED BY THE ENGINEER. THESE SIGNS
SHALL BE GROUND MOUNTED AND MEET ALL THE SPECIFICATIONS OF THE PLAN,
PROPOSAL AND CURRENT YEAR CMS.

PAYMENT FOR THIS ITEM SHALL INCLUDE, BUT NOT BE LIMITED TO, THE COST TO
FURNISH AND ERECT THE SIGN, INCLUDING DRIVING POSTS OR OTHER APPROVED
METHODS OF SIGN SUPPORT, MAINTAINING THE SIGN AND REMOVAL OF THE SIGN.
THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE GENERAL
SUMMARY FOR USE AS DIRECTED BY THE ENGINEER:

ITEM 630, SIGNING MISC.: ADDITIONAL SIGNS, GROUND
MOUNTED, AS DIRECTED BY THE ENGINEER............. 16 SQFT

ITEM 614 - REPLACEMENT SIGN

FLAT SHEET SIGNS FURNISHED BY THE CONTRACTOR IN ACCORDANCE WITH THE
REQUIREMENTS OF THE PLANS, SPECIFICATIONS AND PROPOSAL WHICH BECOME
DAMAGED BY TRAFFIC FOR REASONS BEYOND THE CONTROL OF THE CONTRACTOR
SHALL BE REPLACED IN KIND WHEN ORDERED BY THE CHIEF ENGINEER.
REPLACEMENT SIGNS SHALL BE NEW. OTHER MATERIALS MAY BE IN USED, BUT
GOOD, CONDITION SUBJECT TO APPROVAL BY THE CHIEF ENGINEER.

PAYMENT FOR THE NEW SIGNS SHALL BE MADE AT THE CONTRACT PRICE PER EACH
FOR ITEM 614, REPLACEMENT SIGN, AND SHALL INCLUDE THE COST OF REMOVING
AND DISPOSING OF DAMAGED SIGNS, HARDWARE AND SUPPORTS, AND PROVIDING
THE NECESSARY REPLACEMENT HARDWARE, SUPPORTS, ETC. THE FOLLOWING
ESTIMATED QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY FOR USE AS
DIRECTED BY THE ENGINEER:

ITEM 614, REPLACEMENT SIGN..... ... 5EACH

CONSTRUCTION TRAFFIC

ALL CONSTRUCTION TRAFFIC SHALL USE ACCEPTABLE TRUCK ROUTES TO ACCESS
THE CONSTRUCTION AREA. USE OF LOCAL RESIDENTIAL STREETS IS STRICTLY
PROHIBITED UNLESS ALLOWED IN WRITING BY THE LOCAL ENFORCEMENT
AUTHORITY.

ITEM 642 -PAVEMENT MARKING MISC: FINAL PAVEMENT MARKING PREPARATION

THIS ITEM SHALL CONSIST OF APPLYING A BASE LAYER OF PAVEMENT MARKING
PRIOR TO THE PLACEMENT OF FINAL MARKINGS.

IF FINAL PAVEMENT MARKING WILL BE PLACED WHERE 614.11 OR SP 6148
PAVEMENT MARKINGS WERE REMOVED BY EITHER SP 614C GRINDING METHOD OR
WATER-BLAST METHOD, THEN THE ASPHALT PAVEMENT MUST FIRST BE PREPPED
BY APPLYING A BLACK SHADOW MARKING. THE BLACK SHADOW MARKING SHALL
CREATE A 1-INCH BORDER AROUND THE FINAL MARKING BEING PLACED.

THE BLACK SHADOW MARKING SHALL BE NON-REFLECTIVE AND PLACED AT THE
SAME RATE AS ITEM 642 TYPE 1 MARKINGS.

THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN CARRIED TO THE GENERAL
SUMMARY FOR USE AT LOCATIONS IDENTIFIED BY THE ENGINEER PRIOR TO THE
PLACEMENT OF WORK ZONE PAVEMENT MARKINGS.

ITEM 642-PAVEMENT MARKING MISC.: FINAL PAVEMENT MARKING
PREPARATION.................. 1.36 MILE

ITEM 614 - WORK ZONE IMPACT ATTENUATOR FOR 24" WIDE HAZARDS

(UNIDIRECTIONAL OR BIDIRECTIONAL)

THIS ITEM SHALL CONSIST OF FURNISHING AND INSTALLING A NON-GATING IMPACT
ATTENUATOR. FURNISH AN IMPACT ATTENUATOR FROM THE OFFICE OF ROADWAY
ENGINEERING APPROVED LIST FOR WORK ZONE IMPACT ATTENUATORS, FROM THE
ROADWAY STANDARDS APPROVED PRODUCTS WEB PAGE.

INSTALLATION SHALL BE AT THE LOCATIONS SPECIFIED IN THE PLANS IN
ACCORDANCE WITH THE MANUFACTURER'S SPECIFICATIONS.

THE CONTRACTOR SHALL REPAIR OR REPLACE A DAMAGED UNIT WITHIN 24 HOURS
OF A DAMAGING IMPACT.

WHEN BIDIRECTIONAL DESIGNS ARE SPECIFIED, THE CONTRACTOR SHALL SUPPLY
APPROPRIATE TRANSITIONS.

WHEN GATING IMPACT ATTENUATORS ARE DESIRED, THE CONTRACTOR SHALL
SUBMIT DOCUMENTATION TO THE ENGINEER FOR ACCEPTANCE.

THE COST FOR THE ADDITIONAL BARRIER REQUIRED FOR A GATING IMPACT
ATTENUATOR SHALL BE INCLUDED IN THE COST OF THE GATING IMPACT
ATTENUATOR.

PAYMENT FOR THE ABOVE WORK SHALL BE MADE AT THE UNIT PRICE BID AND
SHALL INCLUDE ALL LABOR, TOOLS, EQUIPMENT AND MATERIALS NECESSARY TO
CONSTRUCT AND MAINTAIN A COMPLETE AND FUNCTIONAL IMPACT ATTENUATOR
SYSTEM, INCLUDING ALL RELATED BACKUPS, TRANSITIONS, LEVELING PADS,
HARDWARE AND GRADING, NOT SEPARATELY SPECIFIED, AS REQUIRED BY THE
MANUFACTURER.

ESTIMATED QUANTITIES FOR MAINLINE WORK ZONES

THE FOLLOWING MAINTENANCE OF TRAFFIC SUBSUMMARY HAS BEEN PROVIDED
FOR PAY ITEMS REQUIRED FOR MAINTENANCE OF TRAFFIC WORK ZONES SET UP
ON MAINLINE AS DESCRIBED IN THE SEQUENCE OF CONSTRUCTION NOTE.
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REQUIRED CONSTRUCTION COORDINATION

THE CONTRACTOR SHALL BE AWARE THAT IT IS EXPECTED THAT THE CONTRACTOR SHALL
COOPERATE AND COORDINATE TEMPORARY TRAFFIC CONTROL ZONES WITH AN ADJACENT

TURNPIKE PAVING PROJECT 59-23-01 (LOCATED FROM MP 14.8 TO MP 27.5). THE COST OF
COORDINATING THE WORK SHALL BE CONSIDERED INCIDENTAL TO THE PROJECT AND NO
ADDITIONAL COMPENSATION WILL BE GRANTED FOR THE COORDINATING AND PLANNING OF
THE TEMPORARY TRAFFIC CONTROL ZONES.
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