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3/16" = 1'-0"
I104

3COMMUNICATION ROOM DETAIL

1/16" = 1'-0"
I104

2MAIN BUILDING FIRST FLOOR - ITS

1/16" = 1'-0"
I104

1SECONDARY BUILDING FIRST FLOOR - ITS

0

SCALE: 1/16" = 1'-0"

8' 16' 32'

GENERAL NOTES:

1. CAMERAS, NETWORK MANAGEMENT, AND NETWORK VIDEO 
RECORDER EQUIPMENT ARE NOT IN CONTRACT PULL CAT6 
WIRE/TERMINATE/TEST TO ALL LOCATIONS. ALL ABOVE CEILING 
TILE CAMERAS-REMAIN ABOVE CEILING WITH 15' OF ADDITIONAL 
CAT6 WIRE. ALL WALL MOUNTS AND POLE MOUNTS SHALL 
HAVE 6' ADDITIONAL CAT6 WIRE. ALL CAT 6 IN THE 
COMMUNICATION ROOM SHALL BE NEATLY TERMINATED INTO 
THE DESIGNATED PATCH PANEL.

KEY NOTES:

1 CABLE TRAY TO BE CEILING MOUNTED IN
COMMUNICATIONS ROOM. PROVIDE WATERFALL
SECTIONS TO TRANSITION CABLES TO CABINETS.

2 PROVIDE VERTICAL AND HORIZONTAL CABLE
MANAGEMENT TO NEATLY DRESS IN ALL CABLES.

3 BOND CABLE TRAY TO GROUND BUSBAR WITH 6# AWG
COPPER GROUND WIRE.

4 BOND EACH SECTION OF THE CABLE TRAY TOGETHER
WITH #6 AWG COPPER GROUND WIRE.

5 COPPER GROUND BUSBAR, 1/4" X 4" X 12" WITH
INSULATED WALL MOUNTED STANDOFFS.

6 PROVIDE NEWTON METAL PAINTED GRAY 19" RACKS.

7 SINGLE MODE 12 PAIR FIBER AND 50 PAIR CAT6 TO BE
CONNECTED FROM COMM ROOM TO COMM ROOM.

8 PROVIDE S2 ACCESS CONTROL DOOR BUNDLE.

9 PROVIDE SINGLE GANG BOX AND 1-INCH CONDUIT STUB
INTO DROP CEILING.

10 CEECO DOOR PHONE (6 PAIRS.)

11 PROVIDE SINGLE CABLE ACCESS POINT.

12 SINGLE CAT6 DROP FOR CONNECTION TO ELEVATOR.
ELEVATOR CONTROLLER SHALL DIAL OUT TO CONTROL
CENTER IN BEREA. ELEVATOR SHALL BE CONNECTED
TO CISCO VG310 TO LOCATED IN COMM RM TO
CONNECT VOIP DIGITAL TO ANALOG LINE.

13 TWO 19" RACKS PROVIDED BY THE TCS INTEGRATOR
AND INSTALLED BY THE CONTRACTOR.
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